
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  06-C006-097                 Primary County:  BENTON 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BROS-C006(97)--8J-06 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BENTON             Prj Awd Amt: $363,744.00 
          Route:  27TH AVENUE 
       Location:  27TH AVE: OVER BR PRAIRIE CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    363,744.00     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    372,539.81     102.41  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    435,105.43     119.61  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  06-C006-097                   Primary County:  BENTON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           267.000  CY   |       5.00000        1335.00|       9.00000        2403.00|      18.95000        5059.65 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           265.000  CY   |       5.00000        1325.00|       9.00000        2385.00|       9.30000        2464.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           125.000  CY   |       6.00000         750.00|       9.00000        1125.00|      13.65000        1706.25 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           150.000  TON  |      23.50000        3525.00|      18.00000        2700.00|      24.30000        3645.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   15000.00000       15000.00|   25000.00000       25000.00|   94600.00000       94600.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000            86.000  CY   |      35.00000        3010.00|      35.00000        3010.00|      14.70000        1264.20 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           217.300  CY   |     530.00000      115169.00|     615.00000      133639.50|     668.85000      145341.11 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         53281.000  LB   |       1.00000       53281.00|       0.85000       45288.85|       0.76000       40493.56 
  REINFORCING STEEL                       |                             |                             | 

0090 2414-6424120           204.600  LF   |      90.00000       18414.00|      55.10000       11273.46|      65.10000       13319.46 
  CONCRETE OPEN RAILING                   |                             |                             | 
0100 2501-0201042           700.000  LF   |      40.00000       28000.00|      37.00000       25900.00|      27.95000       19565.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-0201253          1040.000  LF   |      45.00000       46800.00|      48.00000       49920.00|      31.10000       32344.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0120 2501-5478053           208.000  LF   |     125.00000       26000.00|      85.00000       17680.00|      90.90000       18907.20 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0130 2507-6800061           230.000  TON  |      38.00000        8740.00|      50.00000       11500.00|      39.10000        8993.00 
  REVETMENT, CLASS E                      |                             |                             | 
0140 2507-6875002            35.000  CY   |      15.00000         525.00|      25.00000         875.00|      27.50000         962.50 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0150 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 

  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    1400.00000        1400.00|    1400.00000        1400.00|    2600.00000        2600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   37000.00000       37000.00|   35000.00000       35000.00|   40400.00000       40400.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  06-C006-097                   Primary County:  BENTON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) PE320 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2636043             0.300  ACRE |    2000.00000         600.00|    2500.00000         750.00|    2500.00000         750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0200 2602-0000312           120.000  LF   |       8.00000         960.00|       6.50000         780.00|       6.50000         780.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0220 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       363,744.00|           $       372,539.81|           $       435,105.43 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       363,744.00|           $       372,539.81|           $       435,105.43 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  21-C021-127                 Primary County:  CLAY 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GRAVES CONSTRUCTION CO., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/04/16 
 
 
        Project:  BROS-C021(127)--8J-21 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  CLAY               Prj Awd Amt: $521,890.25 
          Route:  300TH STREET 
       Location:  300 ST: OVER OCHEYDAN RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GRAVES CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    521,890.25     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    576,798.00     110.52  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    641,468.75     122.91  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    701,183.00     134.35  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  21-C021-127                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GO020               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140' X 24' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          8990.000  CY   |       6.00000       53940.00|       5.50000       49445.00|       6.00000       53940.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020          1290.000  CY   |       4.00000        5160.00|       8.00000       10320.00|       8.00000       10320.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   28000.00000       28000.00|   20000.00000       20000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           100.000  CY   |      30.00000        3000.00|      35.00000        3500.00|      40.00000        4000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           308.500  CY   |     480.00000      148080.00|     575.00000      177387.50|     610.00000      188185.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         71735.000  LB   |       0.95000       68148.25|       0.90000       64561.50|       0.85000       60974.75 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           302.900  LF   |      50.00000       15145.00|      60.00000       18174.00|     110.00000       33319.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2417-1040018            80.000  LF   |      21.00000        1680.00|      48.50000        3880.00|      50.00000        4000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0090 2501-0201042          2440.000  LF   |      34.00000       82960.00|      42.00000      102480.00|      35.00000       85400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           322.000  LF   |     130.00000       41860.00|      42.00000       13524.00|     100.00000       32200.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2501-6335010           120.000  LF   |      30.00000        3600.00|      35.00000        4200.00|      60.00000        7200.00 
  PREBORED HOLES                          |                             |                             | 
0120 2505-4008400             4.000  EACH |    1865.00000        7460.00|    1865.00000        7460.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     500.00000        2000.00|     350.00000        1400.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    1985.00000        7940.00|    1985.00000        7940.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0150 2507-3250005           430.000  SY   |       3.00000        1290.00|       3.00000        1290.00|       3.00000        1290.00 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6825001           233.000  CY   |      24.00000        5592.00|      62.00000       14446.00|      50.00000       11650.00 
  REVETMENT, CONCRETE, HAUL AND PLACE     |                             |                             | 
0170 2507-6875002           200.000  CY   |      26.00000        5200.00|      45.00000        9000.00|      30.00000        6000.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0180 2528-8445110                    LUMP |    4200.00000        4200.00|    4000.00000        4000.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  002                             Contract ID:  21-C021-127                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GO020               |(   3  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |   33000.00000       33000.00|   60000.00000       60000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0200 2601-2636043             1.100  ACRE |    1250.00000        1375.00|    1000.00000        1100.00|    1000.00000        1100.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0210 2602-0000030            90.000  LF   |       6.00000         540.00|       4.00000         360.00|       4.00000         360.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000309           305.000  LF   |       4.00000        1220.00|       6.00000        1830.00|       6.00000        1830.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       521,890.25|           $       576,798.00|           $       641,468.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       521,890.25|           $       576,798.00|           $       641,468.75 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  21-C021-127                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140' X 24' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          8990.000  CY   |      10.00000       89900.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020          1290.000  CY   |      10.00000       12900.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   49000.00000       49000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           100.000  CY   |      30.00000        3000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           308.500  CY   |     400.00000      123400.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         71735.000  LB   |       1.00000       71735.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           302.900  LF   |      70.00000       21203.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2417-1040018            80.000  LF   |      50.00000        4000.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 

0090 2501-0201042          2440.000  LF   |      43.00000      104920.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-5478042           322.000  LF   |     140.00000       45080.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0110 2501-6335010           120.000  LF   |      50.00000        6000.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0120 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0130 2505-4021010             4.000  EACH |     500.00000        2000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0140 2505-4021700             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0150 2507-3250005           430.000  SY   |       3.00000        1290.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6825001           233.000  CY   |      40.00000        9320.00|                             | 
  REVETMENT, CONCRETE, HAUL AND PLACE     |                             |                             | 
0170 2507-6875002           200.000  CY   |      30.00000        6000.00|                             | 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0180 2528-8445110                    LUMP |    5700.00000        5700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  002                             Contract ID:  21-C021-127                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2533-4980005                    LUMP |  125000.00000      125000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2601-2636043             1.100  ACRE |    1500.00000        1650.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0210 2602-0000030            90.000  LF   |       5.00000         450.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000309           305.000  LF   |       7.00000        2135.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0230 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       701,183.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       701,183.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  27-0025-046                 Primary County:  DECATUR 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BRFN-002-7(49)--39-04                                  Project:  BRFN-002-5(46)--39-27 
      Work Type:  BRIDGE DECK OVERLAY                                  Work Type:  BRIDGE DECK OVERLAY 
         County:  APPANOOSE          Prj Awd Amt: $830,650.30             County:  DECATUR            Prj Awd Amt: $1,366,735.20 
          Route:  IOWA 2                                                   Route:  IOWA 2 
       Location:  2.2 MI E OF SR 70                                     Location:  IA 2 OVER I-35 AT JUNCTION WITH I-35 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  2,197,385.50     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  003                             Contract ID:  27-0025-046                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; REPAIRS TO A 225'-0 X 44' CONTINUOUS I-BEAM BRIDGE  BRFN-002-7(49)--39-04 
                                          |                             |                             | 
0010 2401-6745636                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 

  POSTS                                   |                             |                             | 
0020 2401-6750001                    LUMP |   50000.00000       50000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2403-0100000            19.900  CY   |    3000.00000       59700.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          2324.000  LB   |       3.00000        6972.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-0698074            96.800  SY   |     300.00000       29040.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000           122.400  LF   |     250.00000       30600.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100           122.400  LF   |      50.00000        6120.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2414-6431100           502.600  LF   |     120.00000       60312.00|                             | 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 

0090 2528-8400048          1200.000  LF   |      12.00000       14400.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0100 2533-4980005                    LUMP |   95000.00000       95000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |    5000.00000        5000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       367,144.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (49) 
                                          |                             |                             | 
0120 2413-0698066          1091.100  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION  IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (49) 
                                          |                             |                             | 
0130 2413-0698067          1091.100  SY   |     120.00000      130932.00|                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $       130,932.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            BRFN-002-7(49)--39-04 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  27-0025-046                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2102-0425070            55.200  TON  |      45.00000        2484.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0150 2102-2625000           480.000  CY   |      40.00000       19200.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0160 2122-5500080           358.800  SY   |     100.00000       35880.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0170 2213-2713300            64.800  CY   |     125.00000        8100.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0180 2301-0690204           658.800  SY   |     250.00000      164700.00|                             | 
  BRIDGE APPROACH, BR-204                 |                             |                             | 
0190 2412-0000100          1633.200  SY   |       6.00000        9799.20|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0200 2505-4008120           300.000  LF   |      10.00000        3000.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0210 2505-4008300            75.000  LF   |      25.00000        1875.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0220 2505-4008400             4.000  EACH |    2000.00000        8000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0230 2505-4021010             4.000  EACH |     350.00000        1400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0240 2505-4021700             4.000  EACH |    2200.00000        8800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0250 2510-6745850           749.600  SY   |      30.00000       22488.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2527-9263109            54.760  STA  |      20.00000        1095.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263131             3.300  STA  |     200.00000         660.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0280 2527-9263180            49.620  STA  |      45.00000        2232.90|                             | 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0290 2528-8400256             1.000  EACH |    7500.00000        7500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0300 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            20.000  EACH |     420.00000        8400.00|                             | 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  27-0025-046                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2548-0000100            12.200  STA  |     200.00000        2440.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0330 2548-0000110            13.200  GAL  |     100.00000        1320.00|                             | 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0340 2551-0000110             4.000  EACH |    1000.00000        4000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0350 2595-0005125                    LUMP |    7500.00000        7500.00|                             | 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR DAKOTA, MINNESOTA, AND EASTERN      |                             |                             | 
  RAILROAD CORP.                          |                             |                             | 
0360 2602-0000020           800.000  LF   |       3.00000        2400.00|                             | 
  SILT FENCE                              |                             |                             | 
0370 2602-0000071           640.000  LF   |       2.50000        1600.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101            80.000  LF   |       2.50000         200.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       332,574.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 316; 320-0' X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE   BRFN-002-5(46)--39-27 
                                          |                             |                             | 
0390 2401-6750001                    LUMP |  150000.00000      150000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0400 2402-2720000            24.400  CY   |      70.00000        1708.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0410 2403-0100010           340.500  CY   |    1100.00000      374550.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0420 2404-7775005        141819.000  LB   |       0.95000      134728.05|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0430 2404-7775009          5388.000  LB   |       4.00000       21552.00|                             | 

  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0440 2408-7800000           683.000  LB   |      12.00000        8196.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0450 2413-1200000            70.900  LF   |     300.00000       21270.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0460 2413-1200100            70.900  LF   |      50.00000        3545.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  27-0025-046                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2414-6424038           704.600  LF   |     105.00000       73983.00|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0480 2426-6772016            63.500  SF   |     250.00000       15875.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 

0490 2499-2300001                    LUMP |   40000.00000       40000.00|                             | 
  DECK DRAINS                             |                             |                             | 
0500 2501-8400172                    LUMP |   12000.00000       12000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0510 2507-2638660            25.800  SY   |     400.00000       10320.00|                             | 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
0520 2526-8285000                    LUMP |    7000.00000        7000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0530 2533-4980005                    LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       974,727.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            BRFN-002-5(46)--39-27 
                                          |                             |                             | 
0540 2102-2713090            97.600  CY   |     100.00000        9760.00|                             | 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0550 2115-0100000            52.200  CY   |     150.00000        7830.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0560 2122-5190501            28.800  SY   |     150.00000        4320.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0570 2122-5500080           108.800  SY   |     140.00000       15232.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0580 2122-7450080           204.500  SY   |     140.00000       28630.00|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 

0590 2123-7450000             1.600  STA  |    1000.00000        1600.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0600 2301-0690203           442.600  SY   |     275.00000      121715.00|                             | 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0610 2412-0000100          1494.400  SY   |       6.00000        8966.40|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0620 2503-0500401             2.000  EACH |    5000.00000       10000.00|                             | 
  BRIDGE END DRAIN, DR-401                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  6 

 
     Bid Order:  003                             Contract ID:  27-0025-046                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2510-6745850           562.200  SY   |      30.00000       16866.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0640 2527-9263109            41.450  STA  |      20.00000         829.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0650 2527-9263131             6.470  STA  |     200.00000        1294.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0660 2527-9263180            27.350  STA  |      45.00000        1230.75|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0670 2528-8400049          1280.000  LF   |      80.00000      102400.00|                             | 
  TEMPORARY BARRIER RAIL, STEEL           |                             |                             | 
0680 2528-8400256             1.000  EACH |    7500.00000        7500.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0690 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0700 2528-8445113            40.000  EACH |     420.00000       16800.00|                             | 
  FLAGGERS                                |                             |                             | 
0710 2551-0000110             4.000  EACH |    1000.00000        4000.00|                             | 

  TEMP CRASH CUSHION                      |                             |                             | 
0720 2599-9999009           737.000  LF   |      30.00000       22110.00|                             | 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL OF STEEL BEAM GUARD           |                             |                             | 
0730 2602-0000020           600.000  LF   |       3.00000        1800.00|                             | 
  SILT FENCE                              |                             |                             | 
0740 2602-0000071           600.000  LF   |       2.50000        1500.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0750 2602-0000101            50.000  LF   |       2.50000         125.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       392,008.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     2,197,385.50|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  29-0349-206-A               Primary County:  DES MOINES 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  BRF-034-9(205)--38-29                                  Project:  BRF-034-9(206)--38-29 
      Work Type:  BRIDGE DECK OVERLAY                                  Work Type:  BRIDGE DECK OVERLAY 
         County:  DES MOINES         Prj Awd Amt: $492,061.83             County:  DES MOINES         Prj Awd Amt: $519,896.75 
          Route:  U.S. 34                                                  Route:  U.S. 34 
       Location:  W.B. US 34 OVER W. BURLINGTON AVE. 0.6 MILE           Location:  5TH STREET OVER US 34 1.9 MILE E. OF US 61 
                  W. OF US 61(WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JASPER CONSTRUCTION SERVICES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,011,958.58     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $  1,324,636.90     130.89  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  29-0349-206-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; 159'-10 1/4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  BRF-034-9(205)--38-29 
                                          |                             |                             | 
0010 2413-0698074            26.800  SY   |     300.00000        8040.00|     400.00000       10720.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 

0020 2499-0800000            85.000  LF   |     275.00000       23375.00|     380.00000       32300.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0030 2510-6745640           725.400  SY   |      23.00000       16684.20|      28.00000       20311.20| 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0040 2533-4980005                    LUMP |   64000.00000       64000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       112,099.20|           $       113,331.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0315; ALTERNATE 'AA' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (205) 
                                          |                             |                             | 
0050 2413-0698066           725.400  SY   |                             |                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0315; ALTERNATE 'AA' OPTION 2:  HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (205) 

                                          |                             |                             | 
0060 2413-0698067           725.400  SY   |     100.00000       72540.00|     195.00000      141453.00| 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        72,540.00|           $       141,453.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            BRF-034-9(205)--38-29 
                                          |                             |                             | 
0070 2102-0425070           299.800  TON  |      40.00000       11992.00|      73.00000       21885.40| 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2625000           200.000  CY   |      30.00000        6000.00|      34.00000        6800.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0090 2122-5500080           339.700  SY   |      70.00000       23779.00|      70.00000       23779.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 

0100 2122-7450080           612.200  SY   |      62.50000       38262.50|      63.00000       38568.60| 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0110 2213-2713300           379.700  CY   |      35.00000       13289.50|      26.00000        9872.20| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0120 2301-0690203           516.400  SY   |     215.00000      111026.00|     275.00000      142010.00| 
  BRIDGE APPROACH, BR-203                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  29-0349-206-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2412-0000100          1168.800  SY   |       3.50000        4090.80|       7.00000        8181.60| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0140 2505-4008120           305.000  LF   |       8.00000        2440.00|      25.00000        7625.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0150 2505-4008300           162.500  LF   |      30.00000        4875.00|      35.00000        5687.50| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0160 2505-4008400             2.000  EACH |    2750.00000        5500.00|    2200.00000        4400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4020580             1.000  EACH |    3300.00000        3300.00|    8500.00000        8500.00| 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0180 2505-4021010             2.000  EACH |     550.00000        1100.00|     400.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2505-4021701             1.000  EACH |    3300.00000        3300.00|    3300.00000        3300.00| 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0210 2510-6745850          1322.800  SY   |      25.00000       33070.00|      24.00000       31747.20| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0220 2527-9263109            25.740  STA  |      57.00000        1467.18|      35.00000         900.90| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263131            81.620  STA  |     130.00000       10610.60|     130.00000       10610.60| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0240 2527-9263137             8.000  EACH |     120.00000         960.00|     110.00000         880.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            21.990  STA  |      45.00000         989.55|      40.00000         879.60| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9263190             8.000  EACH |      85.00000         680.00|     110.00000         880.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8400048           850.000  LF   |      11.50000        9775.00|      15.00000       12750.00| 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0280 2528-8445110                    LUMP |    8500.00000        8500.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2551-0000110             2.000  EACH |    1000.00000        2000.00|    1100.00000        2200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0300 2602-0000020          1021.000  LF   |       2.50000        2552.50|       3.00000        3063.00| 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  29-0349-206-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2602-0000071          1021.000  LF   |       1.50000        1531.50|       1.00000        1021.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101          1021.000  LF   |       1.50000        1531.50|       1.00000        1021.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       307,422.63|           $       367,162.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0215; REPARIS TO A 228'-8 X 42'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  BRF-034-9(206)--38-29 
                                          |                             |                             | 
0350 2401-6750001                    LUMP |   20000.00000       20000.00|   35000.00000       35000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0360 2403-0100000            10.700  CY   |    2000.00000       21400.00|    2600.00000       27820.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0370 2404-7775005          1140.000  LB   |       4.00000        4560.00|       5.00000        5700.00| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0380 2413-0698074           483.800  SY   |     200.00000       96760.00|     300.00000      145140.00| 
  DECK REPAIR, CLASS A                    |                             |                             | 
0390 2426-6772016            18.000  SF   |     250.00000        4500.00|     215.00000        3870.00| 
  CONCRETE REPAIR                         |                             |                             | 
0400 2499-0800000            84.000  LF   |     275.00000       23100.00|     390.00000       32760.00| 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
0410 2533-4980005                    LUMP |   64000.00000       64000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       234,320.00|           $       300,290.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0215; ALTERNATE 'BB' OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (206) 
                                          |                             |                             | 
0420 2413-0698066          1081.110  SY   |                             |                             | 

  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 0215; ALTERNATE 'BB' OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (206 
                                          |                             |                             | 
0430 2413-0698067          1081.110  SY   |     100.00000      108111.00|     160.00000      172977.60| 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $       108,111.00|           $       172,977.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ROADWAY ITEMS                            BRF-034-9(206)--38-29 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 

 
     Bid Order:  004                             Contract ID:  29-0349-206-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2301-0685550           598.700  SY   |     225.00000      134707.50|     265.00000      158655.50| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0450 2412-0000100          1459.500  SY   |       3.50000        5108.25|       7.00000       10216.50| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 

0460 2435-0250710             2.000  EACH |    4000.00000        8000.00|    8200.00000       16400.00| 
  INTAKE, SW-507 MODIFIED                 |                             |                             | 
0470 2510-6745850           598.700  SY   |      25.00000       14967.50|      30.00000       17961.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0480 2511-6745900            89.600  SY   |      15.00000        1344.00|      40.00000        3584.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0490 2511-7526004            76.600  SY   |      60.00000        4596.00|     120.00000        9192.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0500 2518-6910000             2.000  EACH |     200.00000         400.00|     140.00000         280.00| 
  SAFETY CLOSURE                          |                             |                             | 
0510 2527-9263109             0.830  STA  |    1100.00000         913.00|     950.00000         788.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0520 2528-8445110                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0530 2602-0000020           169.000  LF   |       2.50000         422.50|       3.00000         507.00| 
  SILT FENCE                              |                             |                             | 
0540 2602-0000071           169.000  LF   |       1.50000         253.50|       1.00000         169.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0550 2602-0000101           169.000  LF   |       1.50000         253.50|       1.00000         169.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0570 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       177,465.75|           $       229,422.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,011,958.58|           $     1,324,636.90|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  005  1 
 

     Bid  Order:  005                         Contract ID:  31-0321-035                 Primary County:  DUBUQUE 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  NHSX-032-1(35)--3H-31 
      Work Type:  RCB CULVERT NEW - TRIPLE BOX 
         County:  DUBUQUE            Prj Awd Amt: $1,171,912.00 
          Route:  IOWA 32 
       Location:  SW ARTERIAL & US 61 INTCHG. RAMP D/LOOP B 
                  OVER GRANGER CREEK 1.5 MILES SOUTH OF 
                  DUBUQUE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GUS CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Low Bidder - Non-Responsive for DBE Good Faith Effort, Award Denied 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    932,488.90      79.56  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,171,912.00     100.00  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,817,075.95     155.05  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $  2,038,868.75     173.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 

 
     Bid Order:  005                             Contract ID:  31-0321-035                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) TA060               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; TRIPLE 12' X 12' X 288' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2110-3825010          2046.000  TON  |      18.00000       36828.00|      16.00000       32736.00|      28.00000       57288.00 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2402-2720000          4470.000  CY   |       6.00000       26820.00|      10.00000       44700.00|      12.50000       55875.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020          2013.800  CY   |     283.00000      569905.40|     315.00000      634347.00|     465.00000      936417.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000        254727.000  LB   |       0.70000      178308.90|       1.00000      254727.00|       1.25000      318408.75 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005          1460.000  SY   |       1.20000        1752.00|       4.00000        5840.00|       5.00000        7300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061          1558.000  TON  |      28.00000       43624.00|      26.00000       40508.00|      35.00000       54530.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2520-3350015             1.000  EACH |    4500.00000        4500.00|    4000.00000        4000.00|    7849.20000        7849.20 
  FIELD OFFICE                            |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|   37000.00000       37000.00|  250000.00000      250000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       866,738.30|           $     1,053,858.00|           $     1,687,667.95 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEM 
                                          |                             |                             | 
0090 2102-2625000          4146.000  CY   |       4.60000       19071.60|      12.00000       49752.00|      15.00000       62190.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2104-2710020           974.000  CY   |       6.00000        5844.00|       6.00000        5844.00|      10.00000        9740.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0110 2402-0875150          3730.000  CY   |       2.00000        7460.00|       1.00000        3730.00|       5.00000       18650.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0120 2418-0000010             1.000  EACH |    4500.00000        4500.00|   40000.00000       40000.00|   15000.00000       15000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2528-8445110                    LUMP |    8120.00000        8120.00|     800.00000         800.00|     800.00000         800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2599-9999001             0.250  ACRE |   12000.00000        3000.00|   17000.00000        4250.00|   35000.00000        8750.00 
  ('ACRES' ITEM) GRUBBING                 |                             |                             | 
0150 2601-2634100             1.800  ACRE |     700.00000        1260.00|     700.00000        1260.00|     700.00000        1260.00 
  MULCHING                                |                             |                             | 
0160 2601-2638352            87.000  SQ   |      13.00000        1131.00|      12.00000        1044.00|      12.00000        1044.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2601-2642100             1.800  ACRE |     600.00000        1080.00|     200.00000         360.00|     200.00000         360.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 

 
     Bid Order:  005                             Contract ID:  31-0321-035                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) TA060               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110            17.400  MGAL |      60.00000        1044.00|      60.00000        1044.00|      60.00000        1044.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 

  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000020          1200.000  LF   |       1.95000        2340.00|       1.50000        1800.00|       1.50000        1800.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071          1200.000  LF   |       0.50000         600.00|       0.10000         120.00|       0.10000         120.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101          1200.000  LF   |       1.00000        1200.00|       0.50000         600.00|       1.00000        1200.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212            50.000  LF   |      30.00000        1500.00|      16.00000         800.00|      16.00000         800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0240 2602-0000240            25.000  LF   |      10.00000         250.00|      20.00000         500.00|      20.00000         500.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0250 2602-0000312           400.000  LF   |       3.75000        1500.00|       2.75000        1100.00|       2.75000        1100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           400.000  LF   |       4.75000        1900.00|       3.25000        1300.00|       3.25000        1300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350           800.000  LF   |       0.50000         400.00|       0.25000         200.00|       0.25000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        65,750.60|           $       118,054.00|           $       129,408.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       932,488.90|           $     1,171,912.00|           $     1,817,075.95 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  005                             Contract ID:  31-0321-035                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; TRIPLE 12' X 12' X 288' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2110-3825010          2046.000  TON  |      30.00000       61380.00|                             | 
  GRANULAR MATERIAL                       |                             |                             | 

0020 2402-2720000          4470.000  CY   |      15.00000       67050.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020          2013.800  CY   |     465.00000      936417.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000        254727.000  LB   |       1.25000      318408.75|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2507-3250005          1460.000  SY   |       5.00000        7300.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061          1558.000  TON  |      40.00000       62320.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2520-3350015             1.000  EACH |   15000.00000       15000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0080 2533-4980005                    LUMP |  420000.00000      420000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,887,875.75|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEM 
                                          |                             |                             | 
0090 2102-2625000          4146.000  CY   |      15.00000       62190.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0100 2104-2710020           974.000  CY   |      12.50000       12175.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0110 2402-0875150          3730.000  CY   |       5.00000       18650.00|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
  (STRUCTURES)                            |                             |                             | 
0120 2418-0000010             1.000  EACH |   20000.00000       20000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2599-9999001             0.250  ACRE |   50000.00000       12500.00|                             | 
  ('ACRES' ITEM) GRUBBING                 |                             |                             | 
0150 2601-2634100             1.800  ACRE |     700.00000        1260.00|                             | 
  MULCHING                                |                             |                             | 
0160 2601-2638352            87.000  SQ   |      12.00000        1044.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2601-2642100             1.800  ACRE |     200.00000         360.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  5 

 
     Bid Order:  005                             Contract ID:  31-0321-035                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(      )                     |(      ) 
                                          |PETERSON CONTRACTORS INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2643110            17.400  MGAL |      60.00000        1044.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0190 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 

  MOBILIZATION FOR WATERING               |                             |                             | 
0200 2602-0000020          1200.000  LF   |       1.50000        1800.00|                             | 
  SILT FENCE                              |                             |                             | 
0210 2602-0000071          1200.000  LF   |       0.10000         120.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0220 2602-0000101          1200.000  LF   |       2.00000        2400.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212            50.000  LF   |      16.00000         800.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0240 2602-0000240            25.000  LF   |      20.00000         500.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0250 2602-0000312           400.000  LF   |       2.75000        1100.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           400.000  LF   |       3.25000        1300.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350           800.000  LF   |       0.25000         200.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       150,993.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,038,868.75|           $                 |           $ 

==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  31-0522-130                 Primary County:  DUBUQUE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  NHSN-052-2(130)--2R-31 
      Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  DUBUQUE            Prj Awd Amt: $1,419,330.29 
          Route:  U.S. 52 
       Location:  1.1 MILES S OF US 61/151 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,419,330.29     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,658,176.21     116.82  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,975,158.71     139.16  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  31-0522-130                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GO020               |(   3  ) MI900 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0115; FOR A 315'-0 X VARIOUS HEIGHT SOLDIER PILE RETAINING WALL 
                                          |                             |                             | 
0010 2402-0425030          1275.000  CY   |      41.50000       52912.50|      75.00000       95625.00|      35.00000       44625.00 
  GRANULAR BACKFILL                       |                             |                             | 

0020 2402-2723000          1100.000  CY   |      35.00000       38500.00|     135.00000      148500.00|     115.00000      126500.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0030 2403-0100000            72.600  CY   |    2102.80000      152663.28|     850.00000       61710.00|    1850.00000      134310.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775000         80055.000  LB   |       0.86000       68847.30|       1.05000       84057.75|       2.00000      160110.00 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005          7848.000  LB   |       0.93000        7298.64|       1.15000        9025.20|       2.50000       19620.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2433-0001042           716.000  LF   |     437.04000      312920.64|     575.00000      411700.00|     675.00000      483300.00 
  CONCRETE DRILLED SHAFT, 42 IN. DIAMETER |                             |                             | 
0070 2433-0001060            39.000  LF   |     920.13000       35885.07|     925.00000       36075.00|     975.00000       38025.00 
  CONCRETE DRILLED SHAFT, 60 IN. DIAMETER |                             |                             | 
0080 2501-0201517          1433.000  LF   |      80.10000      114783.30|      88.00000      126104.00|     125.00000      179125.00 
  PILES, STEEL, HP 14 X 117               |                             |                             | 
0090 2507-3250005           340.000  SY   |       4.00000        1360.00|       3.00000        1020.00|       3.00000        1020.00 

  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           350.000  TON  |      23.50000        8225.00|      50.00000       17500.00|      40.00000       14000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |  195200.00000      195200.00|  200000.00000      200000.00|  219000.00000      219000.00 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999009           795.000  LF   |      25.50000       20272.50|      45.00000       35775.00|     125.00000       99375.00 
  ('LINEAR FEET' ITEM) GALVANIZE PILES,   |                             |                             | 
  STEEL, HP 14 X 117                      |                             |                             | 
0130 2599-9999014          4718.000  SF   |      39.90000      188248.20|      45.00000      212310.00|      55.00000      259490.00 
  ('SQUARE FEET' ITEM) PRECAST CONCRETE   |                             |                             | 
  LAGGING                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,197,116.43|           $     1,439,401.95|           $     1,778,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 

                                          |                             |                             | 
0140 2101-0850002            11.000  UNIT |      75.00000         825.00|      40.00000         440.00|     135.00000        1485.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           330.600  TON  |      20.50000        6777.30|      25.00000        8265.00|      25.00000        8265.00 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2712015            50.000  CY   |      50.00000        2500.00|      60.00000        3000.00|     100.00000        5000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  31-0522-130                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GO020               |(   3  ) MI900 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2713090           427.000  CY   |       8.75000        3736.25|      40.00000       17080.00|       5.00000        2135.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0180 2122-5500060           928.000  SY   |      30.37000       28183.36|      30.37000       28183.36|      30.37000       28183.36 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0190 2123-7450000             5.430  STA  |     260.00000        1411.80|     500.00000        2715.00|     500.00000        2715.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0200 2502-8221304             1.000  EACH |     280.00000         280.00|     500.00000         500.00|     250.00000         250.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0210 2505-4008120           831.300  LF   |      11.00000        9144.30|       6.00000        4987.80|       5.00000        4156.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008300           712.500  LF   |      74.00000       52725.00|      74.00000       52725.00|      30.00000       21375.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0230 2505-4021700             2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2507-2638610           461.200  SY   |      85.00000       39202.00|      85.00000       39202.00|     160.00000       73792.00 
  CONCRETE SLOPE PROTECTION               |                             |                             | 
0250 2518-6910000             1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 

0260 2527-9263109            92.380  STA  |      20.00000        1847.60|      20.00000        1847.60|      20.00000        1847.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263131            28.800  STA  |     125.00000        3600.00|     125.00000        3600.00|     125.00000        3600.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0280 2527-9263180            92.380  STA  |      25.00000        2309.50|      25.00000        2309.50|      25.00000        2309.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0290 2528-8400048          1025.000  LF   |      16.00000       16400.00|      16.00000       16400.00|      16.00000       16400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |   22500.00000       22500.00|    4500.00000        4500.00|    2975.00000        2975.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2528-8445113            10.000  EACH |     420.00000        4200.00|     420.00000        4200.00|     420.00000        4200.00 
  FLAGGERS                                |                             |                             | 

0320 2548-0000100            29.200  STA  |      75.00000        2190.00|      75.00000        2190.00|      75.00000        2190.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0330 2548-0000110            31.600  GAL  |     115.00000        3634.00|     125.00000        3950.00|      20.00000         632.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0340 2548-0000310            20.600  STA  |      90.00000        1854.00|      90.00000        1854.00|      90.00000        1854.00 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 

 
     Bid Order:  006                             Contract ID:  31-0522-130                   Primary County:  DUBUQUE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GO020               |(   3  ) MI900 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2551-0000110             2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|    1250.00000        2500.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0360 2602-0000020          1125.000  LF   |       1.50000        1687.50|       2.00000        2250.00|       1.50000        1687.50 
  SILT FENCE                              |                             |                             | 

0370 2602-0000071          1125.000  LF   |       0.25000         281.25|       0.50000         562.50|       0.25000         281.25 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101           112.500  LF   |       2.00000         225.00|       1.00000         112.50|       2.00000         225.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0390 2602-0000312           400.000  LF   |       2.75000        1100.00|       3.75000        1500.00|       2.75000        1100.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0400 2602-0000320           400.000  LF   |       3.25000        1300.00|       4.75000        1900.00|       3.25000        1300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0410 2602-0000350           800.000  LF   |       0.25000         200.00|       0.50000         400.00|       0.25000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       222,213.86|           $       218,774.26|           $       196,658.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,419,330.29|           $     1,658,176.21|           $     1,975,158.71 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  45-C045-072                 Primary County:  HOWARD 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    REILLY CONSTRUCTION CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  BROS-C045(72)--5F-45 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  HOWARD             Prj Awd Amt: $181,137.50 
          Route:  V-46 
       Location:  V46 OVER TURKEY RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    181,137.50     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    238,890.00     131.88  % 
   3   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    271,057.50     149.64  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  45-C045-072                   Primary County:  HOWARD 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) PE320               |(   3  ) SK040 
                                          |REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC.    |SKYLINE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 6' X 36' PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020            50.000  CY   |      10.00000         500.00|      15.00000         750.00|      10.00000         500.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2107-3825025            30.000  CY   |      35.00000        1050.00|      40.00000        1200.00|      35.00000        1050.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0030 2401-6745625                    LUMP |    3500.00000        3500.00|    3700.00000        3700.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2723000           245.000  CY   |      10.00000        2450.00|      35.00000        8575.00|      15.95000        3907.75 
  EXCAVATION, CLASS 23                    |                             |                             | 
0050 2415-2111206           108.000  LF   |     825.00000       89100.00|     860.00000       92880.00|     800.00000       86400.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  6 FT.                                   |                             |                             | 
0060 2415-2201206             6.000  EACH |    7200.00000       43200.00|   12000.00000       72000.00|   15000.00000       90000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 6 FT.             |                             |                             | 
0070 2505-4008300           187.500  LF   |      30.00000        5625.00|      28.00000        5250.00|      28.50000        5343.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0080 2505-4021701             4.000  EACH |    2900.00000       11600.00|    2875.00000       11500.00|    3000.00000       12000.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0090 2505-4502100            28.000  EACH |     325.00000        9100.00|     300.00000        8400.00|     300.00000        8400.00 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0100 2506-4984000            17.700  CY   |     175.00000        3097.50|     250.00000        4425.00|     150.00000        2655.00 
  FLOWABLE MORTAR                         |                             |                             | 
0110 2507-6800061            62.000  TON  |      30.00000        1860.00|      35.00000        2170.00|      50.00000        3100.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2528-8445110                    LUMP |    1375.00000        1375.00|    2000.00000        2000.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |    7500.00000        7500.00|   25000.00000       25000.00|   49501.00000       49501.00 

  MOBILIZATION                            |                             |                             | 
0150 2602-0000020            80.000  LF   |      10.00000         800.00|      10.00000         800.00|       3.00000         240.00 
  SILT FENCE                              |                             |                             | 
0160 2602-0000101            80.000  LF   |       1.00000          80.00|       0.50000          40.00|       2.00000         160.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       181,137.50|           $       238,890.00|           $       271,057.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       181,137.50|           $       238,890.00|           $       271,057.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  53-C053-073                 Primary County:  JONES 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  BROS-C053(73)--8J-53 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  JONES              Prj Awd Amt: $243,487.42 
          Route:  NEWPORT ROAD 
       Location:  NEWPORT ROAD: OVER TRIBUTARY TO WAPSIPINICON 
                  RIVER - S12 T83 N R3W 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GUS CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    243,487.42     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    317,927.43     130.57  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    388,798.61     159.67  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    389,301.70     159.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  53-C053-073                   Primary County:  JONES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) K.140               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |K CONSTRUCTION INC.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 10' X 50' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           504.000  UNIT |       7.00000        3528.00|       3.00000        1512.00|       3.46000        1743.84 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           290.000  TON  |      18.00000        5220.00|      17.00000        4930.00|      25.03000        7258.70 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2331.000  CY   |       4.70000       10955.70|       7.00000       16317.00|       8.07000       18811.17 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           831.000  CY   |       5.00000        4155.00|       4.00000        3324.00|       4.61000        3830.91 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           919.000  CY   |       4.00000        3676.00|       5.00000        4595.00|       5.76000        5293.44 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020            74.000  CY   |      14.00000        1036.00|       6.00000         444.00|       6.92000         512.08 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2312-8260051           360.000  TON  |      18.00000        6480.00|      14.50000        5220.00|      16.72000        6019.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2315-8275025           105.000  TON  |      18.00000        1890.00|      14.50000        1522.50|      16.72000        1755.60 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |    3700.00000        3700.00|   15000.00000       15000.00|   17522.60000       17522.60 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2401-6745650                    LUMP |     300.00000         300.00|    1500.00000        1500.00|   35000.00000       35000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720000          1132.000  CY   |       7.60000        8603.20|       8.50000        9622.00|      15.00000       16980.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           366.400  CY   |     330.00000      120912.00|     375.00000      137400.00|     395.00000      144728.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         54487.000  LB   |       0.76000       41410.12|       0.94000       51217.78|       1.25000       68108.75 
  REINFORCING STEEL                       |                             |                             | 
0140 2417-0225024             6.000  EACH |     225.00000        1350.00|     170.00000        1020.00|     196.00000        1176.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0150 2417-1040024           146.000  LF   |      28.00000        4088.00|      22.65000        3306.90|      26.11000        3812.06 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2507-3250005           512.000  SY   |       1.50000         768.00|       2.25000        1152.00|       2.59000        1326.08 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800021           412.000  TON  |      31.00000       12772.00|      29.50000       12154.00|      34.01000       14012.12 
  REVETMENT, CLASS B                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  53-C053-073                   Primary County:  JONES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) K.140               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |K CONSTRUCTION INC.          |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     175.00000         350.00|     100.00000         200.00|     115.30000         230.60 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    2200.00000        2200.00|    1400.00000        1400.00|    1614.14000        1614.14 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |    6000.00000        6000.00|   42500.00000       42500.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2642100             1.400  ACRE |    1500.00000        2100.00|     500.00000         700.00|     576.48000         807.07 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0220 2602-0000020           275.000  LF   |       2.00000         550.00|       2.25000         618.75|       2.59000         712.25 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           234.000  LF   |       3.00000         702.00|       2.75000         643.50|       3.17000         741.78 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000050             4.000  EACH |      50.00000         200.00|      75.00000         300.00|      86.47000         345.88 
  SILT BASINS                             |                             |                             | 
0250 2602-0000101           414.000  LF   |       0.10000          41.40|       2.00000         828.00|       2.31000         956.34 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       243,487.42|           $       317,927.43|           $       388,798.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       243,487.42|           $       317,927.43|           $       388,798.61 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  53-C053-073                   Primary County:  JONES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12' X 10' X 50' REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           504.000  UNIT |      25.00000       12600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           290.000  TON  |      15.00000        4350.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          2331.000  CY   |       4.00000        9324.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           831.000  CY   |       4.00000        3324.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           919.000  CY   |       4.00000        3676.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020            74.000  CY   |      15.00000        1110.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2312-8260051           360.000  TON  |      15.00000        5400.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2315-8275025           105.000  TON  |      15.00000        1575.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |   15000.00000       15000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2401-6745650                    LUMP |    1000.00000        1000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720000          1132.000  CY   |       3.50000        3962.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100020           366.400  CY   |     485.00000      177704.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0130 2404-7775000         54487.000  LB   |       1.10000       59935.70|                             | 
  REINFORCING STEEL                       |                             |                             | 
0140 2417-0225024             6.000  EACH |     220.00000        1320.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0150 2417-1040024           146.000  LF   |      34.00000        4964.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2507-3250005           512.000  SY   |       3.00000        1536.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800021           412.000  TON  |      30.00000       12360.00|                             | 
  REVETMENT, CLASS B                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 

 
     Bid Order:  008                             Contract ID:  53-C053-073                   Primary County:  JONES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             2.000  EACH |     140.00000         280.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |   61500.00000       61500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2642100             1.400  ACRE |    1500.00000        2100.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0220 2602-0000020           275.000  LF   |       3.00000         825.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           234.000  LF   |       3.00000         702.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000050             4.000  EACH |     585.00000        2340.00|                             | 
  SILT BASINS                             |                             |                             | 
0250 2602-0000101           414.000  LF   |       1.00000         414.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       389,301.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       389,301.70|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  57-C057-122                 Primary County:  LINN 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  BROS-C057(122)--5F-57 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  LINN               Prj Awd Amt: $417,953.00 
          Route:  SUTTON ROAD 
       Location:  OVER TRIBUTARY TO WALTON CREEK, S18 T86 R06 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    417,953.00     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    466,326.60     111.57  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    516,035.50     123.46  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    533,772.70     127.71  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    653,866.00     156.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 

 
     Bid Order:  009                             Contract ID:  57-C057-122                   Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) IO081               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           900.000  CY   |       3.50000        3150.00|       3.50000        3150.00|       4.00000        3600.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           100.000  CY   |       3.50000         350.00|       3.50000         350.00|       4.25000         425.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           300.000  CY   |       6.00000        1800.00|       6.00000        1800.00|       4.50000        1350.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475105           200.000  TON  |      16.00000        3200.00|      16.00000        3200.00|      16.00000        3200.00 
  CHOKE STONE BASE                        |                             |                             | 
0050 2210-0475290           850.000  TON  |      16.00000       13600.00|      16.00000       13600.00|      16.00000       13600.00 
  MACADAM STONE BASE                      |                             |                             | 
0060 2301-0685550           677.600  SY   |      85.00000       57596.00|     115.00000       77924.00|     100.00000       67760.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2312-8260051           500.000  TON  |      16.00000        8000.00|      17.00000        8500.00|      16.00000        8000.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0090 2402-2720000            28.000  CY   |      35.00000         980.00|     125.00000        3500.00|      50.00000        1400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           294.100  CY   |     453.00000      133227.30|     565.00000      166166.50|     595.00000      174989.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         63410.000  LB   |       0.95000       60239.50|       0.96000       60873.60|       1.10000       69751.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424110           222.900  LF   |      69.55000       15502.70|      50.00000       11145.00|     100.00000       22290.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201042           450.000  LF   |      31.50000       14175.00|      45.00000       20250.00|      25.00000       11250.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2502-8212304            88.000  LF   |      50.00000        4400.00|      25.00000        2200.00|      25.00000        2200.00 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0150 2502-8221304             2.000  EACH |     300.00000         600.00|     150.00000         300.00|     250.00000         500.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2505-4008400             4.000  EACH |    1540.00000        6160.00|    1540.00000        6160.00|    1540.00000        6160.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1875.00000        7500.00|    1875.00000        7500.00|    1875.00000        7500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  57-C057-122                   Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) IO081               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.  |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061           500.000  TON  |      26.00000       13000.00|      35.00000       17500.00|      24.00000       12000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000           100.000  TON  |      20.00000        2000.00|      30.00000        3000.00|      22.00000        2200.00 
  EROSION STONE                           |                             |                             | 

0210 2518-6910000             2.000  EACH |     350.00000         700.00|     225.00000         450.00|     225.00000         450.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2533-4980005                    LUMP |   48000.00000       48000.00|   35000.00000       35000.00|   88750.00000       88750.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.425  ACRE |     700.00000         297.50|     700.00000         297.50|     700.00000         297.50 
  MULCHING                                |                             |                             | 
0240 2601-2636043             0.425  ACRE |    3000.00000        1275.00|    2964.71000        1260.00|    2500.00000        1062.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000110           100.000  EACH |      15.00000        1500.00|      15.00000        1500.00|      16.00000        1600.00 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       417,953.00|           $       466,326.60|           $       516,035.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       417,953.00|           $       466,326.60|           $       516,035.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 

 
     Bid Order:  009                             Contract ID:  57-C057-122                   Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MI900               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           900.000  CY   |      10.20000        9180.00|       1.00000         900.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           100.000  CY   |      28.40000        2840.00|      25.00000        2500.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           300.000  CY   |       7.85000        2355.00|      25.00000        7500.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2210-0475105           200.000  TON  |      24.50000        4900.00|      25.00000        5000.00| 
  CHOKE STONE BASE                        |                             |                             | 
0050 2210-0475290           850.000  TON  |      17.25000       14662.50|      27.50000       23375.00| 
  MACADAM STONE BASE                      |                             |                             | 
0060 2301-0685550           677.600  SY   |      90.00000       60984.00|     185.00000      125356.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2312-8260051           500.000  TON  |      21.85000       10925.00|      20.00000       10000.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |   60000.00000       60000.00|   65000.00000       65000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0090 2402-2720000            28.000  CY   |     109.25000        3059.00|      40.00000        1120.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           294.100  CY   |     616.61000      181345.00|     675.00000      198517.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         63410.000  LB   |       0.89000       56434.90|       1.15000       72921.50| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2414-6424110           222.900  LF   |      68.55000       15279.80|      65.00000       14488.50| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201042           450.000  LF   |      45.50000       20475.00|      45.00000       20250.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2502-8212304            88.000  LF   |      25.00000        2200.00|       5.00000         440.00| 
  SUBDRAIN, STANDARD, PERFORATED, 4 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0150 2502-8221304             2.000  EACH |     887.50000        1775.00|     250.00000         500.00| 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2505-4008400             4.000  EACH |    1540.00000        6160.00|    1850.00000        7400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     175.00000         700.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0180 2505-4021700             4.000  EACH |    1875.00000        7500.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 

 
     Bid Order:  009                             Contract ID:  57-C057-122                   Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) MI900               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2507-6800061           500.000  TON  |      27.25000       13625.00|      35.00000       17500.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2507-8029000           100.000  TON  |      20.50000        2050.00|      25.00000        2500.00| 
  EROSION STONE                           |                             |                             | 

0210 2518-6910000             2.000  EACH |    1625.00000        3250.00|     125.00000         250.00| 
  SAFETY CLOSURE                          |                             |                             | 
0220 2533-4980005                    LUMP |   51000.00000       51000.00|   63000.00000       63000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.425  ACRE |     700.00000         297.50|     700.00000         297.50| 
  MULCHING                                |                             |                             | 
0240 2601-2636043             0.425  ACRE |    3000.00000        1275.00|    6000.00000        2550.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000110           100.000  EACH |      15.00000        1500.00|      25.00000        2500.00| 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       533,772.70|           $       653,866.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       533,772.70|           $       653,866.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  70-C070-056                 Primary County:  MUSCATINE 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  BROS-C070(56)--5F-70 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  MUSCATINE          Prj Awd Amt: $483,623.90 
          Route:  180TH STREET 
       Location:  180TH STREET SEC 18-77-1E, NEAR N 1/4 CORNER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    483,623.90     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    487,650.80     100.83  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    508,788.94     105.20  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    515,861.10     106.66  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    7000.00000        4900.00|    7000.00000        4900.00|    7000.00000        4900.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1852.000  CY   |       3.00000        5556.00|       3.00000        5556.00|       3.00000        5556.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          2614.000  CY   |       8.00000       20912.00|       8.00000       20912.00|       8.00000       20912.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712070           100.000  CY   |      15.00000        1500.00|      15.00000        1500.00|      15.00000        1500.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020          1480.000  CY   |       3.50000        5180.00|       3.50000        5180.00|       3.50000        5180.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015           745.000  CY   |       6.00000        4470.00|       6.00000        4470.00|       6.00000        4470.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2312-8260051           130.000  TON  |      19.00000        2470.00|      19.00000        2470.00|      19.00000        2470.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |   35000.00000       35000.00|   45000.00000       45000.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0090 2402-2720000           211.000  CY   |      35.00000        7385.00|      15.00000        3165.00|      30.00000        6330.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           165.000  CY   |     530.00000       87450.00|     560.00000       92400.00|     585.00000       96525.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         40506.000  LB   |       1.09000       44151.54|       1.00000       40506.00|       0.99000       40100.94 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2407-0551510             4.000  EACH |   20100.00000       80400.00|   19150.00000       76600.00|   25000.00000      100000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
0130 2408-7800000           846.000  LB   |       4.16000        3519.36|       4.00000        3384.00|       3.50000        2961.00 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2414-6424124           274.400  LF   |      70.00000       19208.00|      62.00000       17012.80|      85.00000       23324.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0150 2417-1040024            52.000  LF   |      27.00000        1404.00|      27.00000        1404.00|      27.00000        1404.00 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2501-0201057           210.000  LF   |      50.00000       10500.00|      50.00000       10500.00|      42.00000        8820.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0170 2501-6335010            70.000  LF   |     134.00000        9380.00|     100.00000        7000.00|     225.00000       15750.00 
  PREBORED HOLES                          |                             |                             | 
0180 2505-4008400             4.000  EACH |    1850.00000        7400.00|    1550.00000        6200.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021010             4.000  EACH |     350.00000        1400.00|     190.00000         760.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    2200.00000        8800.00|    1875.00000        7500.00|    1875.00000        7500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0210 2507-2638650            23.000  SY   |      75.00000        1725.00|      80.00000        1840.00|      40.00000         920.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0220 2507-3250005          1175.000  SY   |       4.00000        4700.00|       4.00000        4700.00|       4.00000        4700.00 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-6800061           795.000  TON  |      38.50000       30607.50|      38.50000       30607.50|      38.50000       30607.50 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2526-8285000                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   57500.00000       57500.00|   51700.00000       51700.00|   55000.00000       55000.00 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999009            35.000  LF   |     128.00000        4480.00|     100.00000        3500.00|     225.00000        7875.00 

  ('LINEAR FEET' ITEM) EARTH CORING; 7 @  |                             |                             | 
  3.1' & 7 @ 1.9'                         |                             |                             | 
0290 2599-9999009            42.000  LF   |     231.00000        9702.00|     630.00000       26460.00|     300.00000       12600.00 
  ('LINEAR FEET' ITEM) ROCK CORING; 7 @   |                             |                             | 
  3' & 7 @ 3'                             |                             |                             | 
0300 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0310 2601-2636043             1.400  ACRE |     900.00000        1260.00|     900.00000        1260.00|     900.00000        1260.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2642100             1.400  ACRE |     600.00000         840.00|     600.00000         840.00|     600.00000         840.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           130.000  LF   |       3.00000         390.00|       3.00000         390.00|       3.00000         390.00 
  SILT FENCE                              |                             |                             | 

0340 2602-0000030           484.000  LF   |       3.00000        1452.00|       3.00000        1452.00|       3.00000        1452.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0350 2602-0000101           614.000  LF   |       1.00000         614.00|       1.00000         614.00|       1.00000         614.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0360 2602-0000312           345.000  LF   |       3.50000        1207.50|       3.50000        1207.50|       3.50000        1207.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 

 
     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) MU181               |(   3  ) IO081 
                                          |SCHROEDER, JIM CONSTRUCTION, |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       483,623.90|           $       487,650.80|           $       508,788.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       483,623.90|           $       487,650.80|           $       508,788.94 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 

 
     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 110'-0 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.700  ACRE |    7000.00000        4900.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1852.000  CY   |       3.00000        5556.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          2614.000  CY   |       8.00000       20912.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712070           100.000  CY   |      15.00000        1500.00|                             | 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0050 2104-2710020          1480.000  CY   |       3.50000        5180.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0060 2105-8425015           745.000  CY   |       6.00000        4470.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2312-8260051           130.000  TON  |      19.00000        2470.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0080 2401-6745625                    LUMP |   15000.00000       15000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0090 2402-2720000           211.000  CY   |      35.00000        7385.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2403-0100010           165.000  CY   |     595.00000       98175.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0110 2404-7775005         40506.000  LB   |       1.10000       44556.60|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2407-0551510             4.000  EACH |   22500.00000       90000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D110                          |                             |                             | 
0130 2408-7800000           846.000  LB   |       3.25000        2749.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2414-6424124           274.400  LF   |      90.00000       24696.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0150 2417-1040024            52.000  LF   |      50.00000        2600.00|                             | 

  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0160 2501-0201057           210.000  LF   |      44.00000        9240.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0170 2501-6335010            70.000  LF   |     200.00000       14000.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0180 2505-4008400             4.000  EACH |    1550.00000        6200.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021010             4.000  EACH |     190.00000         760.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    1875.00000        7500.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0210 2507-2638650            23.000  SY   |     100.00000        2300.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0220 2507-3250005          1175.000  SY   |       4.00000        4700.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-6800061           795.000  TON  |      38.50000       30607.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2518-6910000             2.000  EACH |     240.00000         480.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2526-8285000                    LUMP |    7000.00000        7000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0260 2528-8445110                    LUMP |    1200.00000        1200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0280 2599-9999009            35.000  LF   |     240.00000        8400.00|                             | 

  ('LINEAR FEET' ITEM) EARTH CORING; 7 @  |                             |                             | 
  3.1' & 7 @ 1.9'                         |                             |                             | 
0290 2599-9999009            42.000  LF   |     240.00000       10080.00|                             | 
  ('LINEAR FEET' ITEM) ROCK CORING; 7 @   |                             |                             | 
  3' & 7 @ 3'                             |                             |                             | 
0300 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 
0310 2601-2636043             1.400  ACRE |     900.00000        1260.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0320 2601-2642100             1.400  ACRE |     600.00000         840.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0330 2602-0000020           130.000  LF   |       3.00000         390.00|                             | 
  SILT FENCE                              |                             |                             | 

0340 2602-0000030           484.000  LF   |       3.00000        1452.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0350 2602-0000101           614.000  LF   |       1.00000         614.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0360 2602-0000312           345.000  LF   |       3.50000        1207.50|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  010                             Contract ID:  70-C070-056                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0380 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       515,861.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       515,861.10|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  77-0353-189                 Primary County:  POLK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   20 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  IMN-035-3(189)83--0E-77 
      Work Type:  BRIDGE REHABILITATION 
         County:  POLK               Prj Awd Amt: $3,072,461.19 
          Route:  I-35 
       Location:  I-80/I-35 OVER DES MOINES RIVER 
                  1.6 MILES E. OF IA 28 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $  3,072,461.19     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  77-0353-189                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0914; REPAIRS TO A 710'-6X62'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  272000.00000      272000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000           132.300  CY   |    1800.00000      238140.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005         18316.000  LB   |       1.65000       30221.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772013            48.000  EACH |    1500.00000       72000.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0050 2426-6772016            14.500  SF   |     185.00000        2682.50|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0060 2526-8285000                    LUMP |    9000.00000        9000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2533-4980005                    LUMP |   75000.00000       75000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005            70.000  EACH |    2900.00000      203000.00|                             | 
  ('EACH' ITEM) BEARING REPLACEMENT       |                             |                             | 
     SECTION TOTALS                       |           $       902,043.90|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1014; REPAIRS TO A 710'-6X62'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |  272000.00000      272000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2403-0100000           132.300  CY   |    1800.00000      238140.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0110 2404-7775005         18316.000  LB   |       1.65000       30221.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2426-6772013            42.000  EACH |    1500.00000       63000.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0130 2526-8285000                    LUMP |    9000.00000        9000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2533-4980005                    LUMP |   75000.00000       75000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0150 2599-9999005            70.000  EACH |    2900.00000      203000.00|                             | 
  ('EACH' ITEM) BEARING REPLACEMENT       |                             |                             | 
     SECTION TOTALS                       |           $       890,361.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 

 
     Bid Order:  011                             Contract ID:  77-0353-189                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2102-0425070            30.400  TON  |     127.00000        3860.80|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0170 2102-2625000           100.000  CY   |      40.00000        4000.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0180 2122-5500080            96.800  SY   |     155.00000       15004.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0190 2213-2713300            40.300  CY   |     193.00000        7777.90|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0200 2301-0685550          1084.800  SY   |     275.00000      298320.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0210 2412-0000100         10940.600  SY   |      15.00000      164109.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0220 2505-4008120           114.000  LF   |      10.00000        1140.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0230 2505-4008300           275.000  LF   |      22.00000        6050.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             2.000  EACH |    2000.00000        4000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0250 2505-4021010             2.000  EACH |     200.00000         400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0260 2505-4021700             2.000  EACH |    2300.00000        4600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0270 2510-6745850          1084.400  SY   |      27.00000       29278.80|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0280 2519-3300700           180.000  LF   |       8.00000        1440.00|                             | 
  FENCE, TEMPORARY                        |                             |                             | 
0290 2527-9263109           162.950  STA  |      13.00000        2118.35|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2527-9263131          1239.240  STA  |      96.00000      118967.04|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
0310 2527-9263180           163.000  STA  |      14.00000        2282.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0320 2528-8400049          7680.000  LF   |      56.00000      430080.00|                             | 
  TEMPORARY BARRIER RAIL, STEEL           |                             |                             | 
0330 2528-8445110                    LUMP |   30000.00000       30000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 

 
     Bid Order:  011                             Contract ID:  77-0353-189                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(      )                     |(      ) 
                                          |JENSEN CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-9109020          5400.000  LF   |       5.00000       27000.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0350 2528-9290050            65.000  CDAY |      50.00000        3250.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

0360 2529-5070110           135.600  SY   |     255.00000       34578.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0370 2529-5070120             2.000  EACH |    1000.00000        2000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0380 2529-8201000             2.000  EACH |     500.00000        1000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0390 2551-0000110             8.000  EACH |     850.00000        6800.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0400 2602-0000020           500.000  LF   |       3.00000        1500.00|                             | 
  SILT FENCE                              |                             |                             | 
0410 2602-0000071           500.000  LF   |       1.00000         500.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0420 2602-0000101           500.000  LF   |       1.00000         500.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0430 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0440 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,202,055.89|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   CONTRACT ITEMS 
                                          |                             |                             | 
0450 2528-5160000                    LUMP |   75000.00000       75000.00|                             | 
  NO EXCUSE ROAD OPENING BONUS, TO        |                             |                             | 
  COMPLETE ON OR BEFORE OCTOBER 15,       |                             |                             | 
0460 2528-5160100             1.000  CDAY |    3000.00000        3000.00|                             | 
  CRITICAL CLOSURE ACTIVITY INCENTIVE     |                             |                             | 

  PAYMENT (OR DISINCENTIVE ASSESSMENT)    |                             |                             | 
  FOR STAGES 1, 2 AND 3                   |                             |                             | 
     SECTION TOTALS                       |           $        78,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,072,461.19|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  85-0305-241                 Primary County:  STORY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:    5 WORK DAYS      Specified Start Date:  05/09/16 
 
 
        Project:  BRFN-030-5(241)--39-85 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  STORY              Prj Awd Amt: $514,405.58 
          Route:  U.S. 30 
       Location:  US 30 EB AT JCT US 69 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    514,405.58     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $    528,390.43     102.71  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    540,819.34     105.13  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    548,795.63     106.68  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 

 
     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN 114; ITEMS FOR REPAIR TO A 211'-3 X VARIOURS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   42000.00000       42000.00|   90000.00000       90000.00|   45000.00000       45000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            31.600  CY   |    2600.00000       82160.00|    1850.00000       58460.00|    2000.00000       63200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          4600.000  LB   |       2.00000        9200.00|       1.50000        6900.00|       3.00000       13800.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-0698074           105.800  SY   |     220.00000       23276.00|     155.00000       16399.00|     250.00000       26450.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0050 2510-6745640          1058.000  SY   |      10.00000       10580.00|      18.00000       19044.00|      20.00000       21160.00 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0060 2533-4980005                    LUMP |   50000.00000       50000.00|   49000.00000       49000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       217,216.00|           $       239,803.00|           $       219,610.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 114; ALTERNATE 'AA' 1: CLASS 0 PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0070 2413-0698066          1058.000  SY   |                             |                             | 

  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN 114; ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0080 2413-0698067          1058.000  SY   |      75.00000       79350.00|      65.00000       68770.00|      90.00000       95220.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        79,350.00|           $        68,770.00|           $        95,220.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-0425070           218.900  TON  |      45.00000        9850.50|      45.00000        9850.50|      50.00000       10945.00 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2625000           100.000  CY   |      60.00000        6000.00|      40.00000        4000.00|      40.00000        4000.00 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2122-5500080           502.100  SY   |      58.50000       29372.85|      58.50000       29372.85|      65.00000       32636.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0120 2122-7450080           190.800  SY   |      75.50000       14405.40|      75.50000       14405.40|      80.00000       15264.00 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 

 
     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2213-2713300           209.300  CY   |      40.70000        8518.51|      40.70000        8518.51|      45.00000        9418.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2301-0685550           250.800  SY   |     305.00000       76494.00|     295.00000       73986.00|     275.00000       68970.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0150 2412-0000100          1296.500  SY   |       2.11000        2735.62|       2.11000        2735.62|       3.50000        4537.75 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0160 2505-4008120          1115.000  LF   |       5.00000        5575.00|       5.00000        5575.00|       7.00000        7805.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008300           350.000  LF   |      23.00000        8050.00|      23.00000        8050.00|      25.00000        8750.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             3.000  EACH |    1915.00000        5745.00|    1915.00000        5745.00|    2000.00000        6000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             3.000  EACH |     300.00000         900.00|     300.00000         900.00|     350.00000        1050.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             3.000  EACH |    2100.00000        6300.00|    2100.00000        6300.00|    2300.00000        6900.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           428.200  SY   |      20.00000        8564.00|      30.00000       12846.00|      25.00000       10705.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0220 2518-6910000             1.000  EACH |     100.00000         100.00|     100.00000         100.00|     110.00000         110.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2527-9263109            21.730  STA  |      60.00000        1303.80|      60.00000        1303.80|      66.00000        1434.18 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263131            53.190  STA  |     110.00000        5850.90|     110.00000        5850.90|     121.00000        6435.99 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0245 2527-9263137             8.000  EACH |      95.00000         760.00|     125.00000        1000.00|     137.50000        1100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            17.230  STA  |     100.00000        1723.00|      95.00000        1636.85|     104.00000        1791.92 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9263190             8.000  EACH |     125.00000        1000.00|     100.00000         800.00|     110.00000         880.00 

  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8400048           750.000  LF   |       9.50000        7125.00|       9.50000        7125.00|      10.50000        7875.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0280 2528-8445110                    LUMP |    9850.00000        9850.00|   12100.00000       12100.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2551-0000110             2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     900.00000        1800.00 
  TEMP CRASH CUSHION                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) JE200               |(   3  ) JA250 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000020          1129.000  LF   |       2.50000        2822.50|       2.50000        2822.50|       2.75000        3104.75 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071          1129.000  LF   |       0.50000         564.50|       0.50000         564.50|       0.75000         846.75 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101          1129.000  LF   |       1.00000        1129.00|       1.00000        1129.00|       1.00000        1129.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       217,839.58|           $       219,817.43|           $       225,989.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       514,405.58|           $       528,390.43|           $       540,819.34 
==================================================================================================================================== 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN 114; ITEMS FOR REPAIR TO A 211'-3 X VARIOURS PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   45000.00000       45000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            31.600  CY   |    2000.00000       63200.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          4600.000  LB   |       2.00000        9200.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-0698074           105.800  SY   |     340.00000       35972.00|                             | 
  DECK REPAIR, CLASS A                    |                             |                             | 
0050 2510-6745640          1058.000  SY   |      15.00000       15870.00|                             | 
  REMOVAL OF EXISTING P.C. OVERLAY        |                             |                             | 
0060 2533-4980005                    LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       219,242.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 114; ALTERNATE 'AA' 1: CLASS 0 PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0070 2413-0698066          1058.000  SY   |                             |                             | 

  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN 114; ALTERNATE 'AA' OPTION 1: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0080 2413-0698067          1058.000  SY   |     110.00000      116380.00|                             | 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $       116,380.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-0425070           218.900  TON  |      45.00000        9850.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2625000           100.000  CY   |      50.00000        5000.00|                             | 

  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2122-5500080           502.100  SY   |      58.50000       29372.85|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0120 2122-7450080           190.800  SY   |      75.50000       14405.40|                             | 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2213-2713300           209.300  CY   |      40.70000        8518.51|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2301-0685550           250.800  SY   |     295.00000       73986.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 

0150 2412-0000100          1296.500  SY   |       2.10000        2722.65|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0160 2505-4008120          1115.000  LF   |       5.00000        5575.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008300           350.000  LF   |      23.00000        8050.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             3.000  EACH |    1915.00000        5745.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             3.000  EACH |     300.00000         900.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             3.000  EACH |    2100.00000        6300.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           428.200  SY   |      20.00000        8564.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0220 2518-6910000             1.000  EACH |     100.00000         100.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0230 2527-9263109            21.730  STA  |      34.00000         738.82|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263131            53.190  STA  |     115.00000        6116.85|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0245 2527-9263137             8.000  EACH |     100.00000         800.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            17.230  STA  |      60.00000        1033.80|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9263190             8.000  EACH |     100.00000         800.00|                             | 

  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8400048           750.000  LF   |      11.50000        8625.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0280 2528-8445110                    LUMP |    9100.00000        9100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2551-0000110             2.000  EACH |     850.00000        1700.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  7 

 
     Bid Order:  012                             Contract ID:  85-0305-241                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000020          1129.000  LF   |       2.25000        2540.25|                             | 
  SILT FENCE                              |                             |                             | 
0310 2602-0000071          1129.000  LF   |       0.50000         564.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0320 2602-0000101          1129.000  LF   |       0.50000         564.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       213,173.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       548,795.63|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  85-2103-040                 Primary County:  STORY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  BRFN-210-3(40)--39-85 
      Work Type:  PPCB REPAIR 
         County:  STORY              Prj Awd Amt: $53,800.00 
          Route:  IOWA 210 
       Location:  I-35 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     53,800.00     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $     78,500.00     145.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  013                             Contract ID:  85-2103-040                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) JE200               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; 215'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    1800.00000        1800.00|    8000.00000        8000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2426-6772010                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|   10500.00000       10500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        46,800.00|           $        68,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0040 2528-8445110                    LUMP |    7000.00000        7000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         7,000.00|           $        10,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        53,800.00|           $        78,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  91-0352-443                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  IMN-035-2(443)58--0E-91 
      Work Type:  PPCB REPAIR 
         County:  WARREN             Prj Awd Amt: $33,000.00 
          Route:  I-35 
       Location:  CO RD G6R / HOOVER ST 1.7 MI N OF IA 92 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     33,000.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     47,000.00     142.42  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $     55,500.00     168.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  014                             Contract ID:  91-0352-443                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) JA250               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0915; REPAIR TO A 198'-9 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2426-6772010                    LUMP |   25500.00000       25500.00|   30000.00000       30000.00|   36000.00000       36000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 

0020 2533-4980005                    LUMP |    3500.00000        3500.00|   15000.00000       15000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,000.00|           $        45,000.00|           $        43,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0030 2528-8445110                    LUMP |    4000.00000        4000.00|    2000.00000        2000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         2,000.00|           $        12,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        33,000.00|           $        47,000.00|           $        55,500.00 
==================================================================================================================================== 
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     Bid  Order:  016                         Contract ID:  97-0296-275                 Primary County:  WOODBURY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  IMN-029-6(275)130--0E-97                               Project:  IMN-029-6(276)132--0E-97 
      Work Type:  PPCB REPAIR                                          Work Type:  PPCB REPAIR 
         County:  WOODBURY           Prj Awd Amt: $306,236.00             County:  WOODBURY           Prj Awd Amt: $260,763.00 
          Route:  I-29                                                     Route:  I-29 
       Location:  CO RD D65 2.2 MI N OF IA 141                          Location:  CO RD K35 4.2 MI N OF IA 141 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    566,999.00     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    846,823.25     149.35  % 
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     Bid Order:  016                             Contract ID:  97-0296-275                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) JA250               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 1215; REPAIRS TO A 232'-1 X 24'-0 PRETENSIONED PRESTRESSED CONC BEAM BRIDGE - IMN-029-6(275)130--0E-97 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   50000.00000       50000.00|  186000.00000      186000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            37.300  CY   |    1500.00000       55950.00|    3000.00000      111900.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775000          6953.000  LB   |       2.00000       13906.00|       3.00000       20859.00| 
  REINFORCING STEEL                       |                             |                             | 
0040 2407-0550000             3.000  EACH |   15000.00000       45000.00|   30000.00000       90000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SA67                          |                             |                             | 
0050 2426-6772010                    LUMP |  100000.00000      100000.00|   48000.00000       48000.00| 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0060 2533-4980005                    LUMP |   25000.00000       25000.00|   55000.00000       55000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       289,856.00|           $       511,759.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-029-6(275)130--0E-97 
                                          |                             |                             | 

0070 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0080 2528-8445110                    LUMP |   12000.00000       12000.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113             4.000  EACH |     420.00000        1680.00|     420.00000        1680.00| 
  FLAGGERS                                |                             |                             | 
0100 2528-9290050           100.000  CDAY |      25.00000        2500.00|      60.00000        6000.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
     SECTION TOTALS                       |           $        16,380.00|           $        32,880.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1315; REPAIR TO A 237' X 24' PRETENSIONED PRESTRESSED CONC BEAM BRIDGE - IMN-029-6(276)132--0E-97 
                                          |                             |                             | 
0110 2401-6750001                    LUMP |   50000.00000       50000.00|   75000.00000       75000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0120 2403-0100000            18.700  CY   |    1500.00000       28050.00|    3000.00000       56100.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0130 2404-7775000          2610.000  LB   |       2.00000        5220.00|       3.00000        7830.00| 
  REINFORCING STEEL                       |                             |                             | 
0140 2404-7775005           769.000  LB   |       2.00000        1538.00|       3.25000        2499.25| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2407-0550000             1.000  EACH |   19000.00000       19000.00|   30000.00000       30000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SB70                          |                             |                             | 
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     Bid Order:  016                             Contract ID:  97-0296-275                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) JA250               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2426-6772010                    LUMP |  100000.00000      100000.00|   48000.00000       48000.00| 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0170 2533-4980005                    LUMP |   25000.00000       25000.00|   29000.00000       29000.00| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       228,808.00|           $       248,429.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            IMN-029-6(276)132--0E-97 
                                          |                             |                             | 
0180 2528-8400048           462.500  LF   |      14.00000        6475.00|      30.00000       13875.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0190 2528-8400256             1.000  EACH |    6500.00000        6500.00|    6000.00000        6000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0200 2528-8445110                    LUMP |   13000.00000       13000.00|   23000.00000       23000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             4.000  EACH |     420.00000        1680.00|     420.00000        1680.00| 
  FLAGGERS                                |                             |                             | 
0220 2528-9290050           100.000  CDAY |      25.00000        2500.00|      60.00000        6000.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0230 2551-0000110             2.000  EACH |     900.00000        1800.00|    1600.00000        3200.00| 

  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        31,955.00|           $        53,755.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       566,999.00|           $       846,823.25|           $ 
==================================================================================================================================== 
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     Bid  Order:  017                         Contract ID:  29-0349-222                 Primary County:  DES MOINES 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  BRFN-034-9(222)--39-29 
      Work Type:  STEEL GIRDER REPAIR 
         County:  DES MOINES         Prj Awd Amt: $292,046.00 
          Route:  U.S. 34 
       Location:  EB TO SB RAMP OVER N MAIN ST AND HIGH ST IN 
                  BURLINGTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    292,046.00     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    499,555.00     171.05  % 
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     Bid Order:  017                             Contract ID:  29-0349-222                   Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) MI900               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0515; 391'-0 X 23'-0 CONTINUOUS WELDED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   50000.00000       50000.00|   70000.00000       70000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            12.900  CY   |    3000.00000       38700.00|    2750.00000       35475.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1877.000  LB   |       3.00000        5631.00|       4.00000        7508.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2408-7700000                    LUMP |   20000.00000       20000.00|   15000.00000       15000.00| 
  STRUCTURAL STEEL, HAULING AND STORING   |                             |                             | 
0050 2408-7800000          6981.000  LB   |      15.00000      104715.00|      25.00000      174525.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2501-8400179                    LUMP |   25000.00000       25000.00|   75000.00000       75000.00| 
  TEMPORARY SUPPORTS                      |                             |                             | 
0070 2508-0804000                    LUMP |    1000.00000        1000.00|   10000.00000       10000.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0080 2508-0805000                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0090 2508-0970000                    LUMP |    2500.00000        2500.00|    5000.00000        5000.00| 

  CONTAINMENT                             |                             |                             | 
0100 2508-0991000                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0110 2533-4980005                    LUMP |   30000.00000       30000.00|   59000.00000       59000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999010                    LUMP |    2000.00000        2000.00|    7047.00000        7047.00| 
  ('LUMP SUM' ITEM) PATCH HOLES IN BRIDGE |                             |                             | 
  DECK                                    |                             |                             | 
     SECTION TOTALS                       |           $       283,046.00|           $       473,555.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2527-9263109             5.000  STA  |     200.00000        1000.00|     200.00000        1000.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263180             5.000  STA  |     200.00000        1000.00|     200.00000        1000.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2528-8400048           200.000  LF   |      15.00000        3000.00|      45.00000        9000.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0160 2528-8445110                    LUMP |    4000.00000        4000.00|   15000.00000       15000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         9,000.00|           $        26,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,046.00|           $       499,555.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  00-000S-747                 Primary County:  STATEWIDE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OEL CONSTRUCTION SERVICES, INC. 
Contract Period:  Completion Date:  10/26/16 
 
 
        Project:  NHSN-000-S(747)--2R-00 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  STATEWIDE          Prj Awd Amt: $641,429.60 
          Route:  IOWA 21 
       Location:  VARIOUS LOCATIONS BELLE PLAINE (ADA) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  O.015          OEL CONSTRUCTION SERVICES, INC.                        $    641,429.60    $    643,529.60    100.00  % 
   2  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $    798,966.35    $    802,466.35    124.69  % 
   3  AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                   $    795,401.00    $    847,901.00    131.75  % 
   4  WI040          WICKS CONSTRUCTION, INC.                               $    914,966.47    $    917,766.47    142.61  % 
   5  JA250          JASPER CONSTRUCTION SERVICES, INC.                     $    927,975.50    $    927,975.50    144.20  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  101                             Contract ID:  00-000S-747                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.015               |(   2  ) GO020               |(   3  ) AB112 
                                          |OEL CONSTRUCTION SERVICES, I |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            66.000  UNIT |      96.00000        6336.00|      40.00000        2640.00|     100.00000        6600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2213-6745500            24.600  STA  |     899.00000       22115.40|     750.00000       18450.00|     500.00000       12300.00 
  REMOVAL OF CURB                         |                             |                             | 
0030 2315-8275030            30.000  TON  |      29.00000         870.00|      18.00000         540.00|      50.00000        1500.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0040 2403-0100000             2.400  CY   |    2291.00000        5498.40|    1200.00000        2880.00|    4000.00000        9600.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775000           961.000  LB   |       1.80000        1729.80|       3.25000        3123.25|       5.00000        4805.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2511-6745900          3917.700  SY   |       7.00000       27423.90|      14.00000       54847.80|      15.00000       58765.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004          3034.100  SY   |      42.00000      127432.20|      47.00000      142602.70|      50.00000      151705.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526006           926.400  SY   |      59.00000       54657.60|      55.00000       50952.00|      60.00000       55584.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7526008            70.300  SY   |      84.00000        5905.20|      62.00000        4358.60|     100.00000        7030.00 

  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0100 2511-7528101           585.000  SF   |      36.00000       21060.00|      30.00000       17550.00|      32.00000       18720.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0110 2512-1725256          2556.500  LF   |      29.00000       74138.50|      44.00000      112486.00|      40.00000      102260.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0120 2515-2475006          1897.500  SY   |      54.00000      102465.00|      54.00000      102465.00|      55.00000      104362.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2515-2475008           124.500  SY   |      71.00000        8839.50|      62.00000        7719.00|      90.00000       11205.00 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0140 2515-6745600          1643.000  SY   |      13.00000       21359.00|      14.00000       23002.00|      18.00000       29574.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2516-8625000            23.700  CY   |     901.00000       21353.70|    1200.00000       28440.00|    2100.00000       49770.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 

0160 2519-4200020            98.000  LF   |      13.00000        1274.00|      25.00000        2450.00|      15.00000        1470.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0170 2524-6765010            65.000  EACH |     188.00000       12220.00|     175.00000       11375.00|     250.00000       16250.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0180 2526-8285000                    LUMP |    6466.00000        6466.00|   12000.00000       12000.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  101                             Contract ID:  00-000S-747                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.015               |(   2  ) GO020               |(   3  ) AB112 
                                          |OEL CONSTRUCTION SERVICES, I |GODBERSEN-SMITH CONSTRUCTION |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |   25000.00000       25000.00|   14000.00000       14000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   25000.00000       25000.00|   75000.00000       75000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 

0210 2537-8900000           109.000  CY   |     134.00000       14606.00|      95.00000       10355.00|     100.00000       10900.00 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0220 2537-8900100             3.000  EACH |     332.00000         996.00|    7000.00000       21000.00|    1000.00000        3000.00 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
0230 2601-2634105             1.400  ACRE |    4186.00000        5860.40|    3500.00000        4900.00|    4000.00000        5600.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0240 2601-2636044             2.100  ACRE |    9032.00000       18967.20|   12500.00000       26250.00|    5000.00000       10500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0250 2601-2642120             1.400  ACRE |    2172.00000        3040.80|   10000.00000       14000.00|    2000.00000        2800.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 

0260 2602-0000309          5520.000  LF   |       3.10000       17112.00|       3.00000       16560.00|       3.00000       16560.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0270 2602-0000350          5520.000  LF   |       1.20000        6624.00|       1.00000        5520.00|       2.00000       11040.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0291 2595-0005150                    LUMP |    1579.00000        1579.00|   12000.00000       12000.00|   10000.00000       10000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       641,429.60|           $       798,966.35|           $       795,401.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       641,429.60|           $       798,966.35|           $       795,401.00 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $       643,529.60|           $       802,466.35 |          $       847,901.00 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  00-000S-747                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) JA250               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PCC SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002            66.000  UNIT |     230.00000       15180.00|      80.00000        5280.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2213-6745500            24.600  STA  |    1000.00000       24600.00|    2000.00000       49200.00| 
  REMOVAL OF CURB                         |                             |                             | 
0030 2315-8275030            30.000  TON  |      45.00000        1350.00|      40.00000        1200.00| 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0040 2403-0100000             2.400  CY   |    1200.00000        2880.00|    2200.00000        5280.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775000           961.000  LB   |       2.50000        2402.50|       2.50000        2402.50| 
  REINFORCING STEEL                       |                             |                             | 
0060 2511-6745900          3917.700  SY   |      10.00000       39177.00|      20.00000       78354.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004          3034.100  SY   |      61.50000      186597.15|      60.00000      182046.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526006           926.400  SY   |      87.70000       81245.28|      80.00000       74112.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7526008            70.300  SY   |      87.60000        6158.28|      90.00000        6327.00| 

  SIDEWALK, P.C. CONCRETE, 8 IN.          |                             |                             | 
0100 2511-7528101           585.000  SF   |      50.00000       29250.00|      30.00000       17550.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0110 2512-1725256          2556.500  LF   |      38.50000       98425.25|      60.00000      153390.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0120 2515-2475006          1897.500  SY   |      86.25000      163659.38|      70.00000      132825.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2515-2475008           124.500  SY   |     127.25000       15842.63|      80.00000        9960.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0140 2515-6745600          1643.000  SY   |      15.00000       24645.00|      20.00000       32860.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2516-8625000            23.700  CY   |    1250.00000       29625.00|    2000.00000       47400.00| 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 

0160 2519-4200020            98.000  LF   |      50.00000        4900.00|     100.00000        9800.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0170 2524-6765010            65.000  EACH |     150.00000        9750.00|     150.00000        9750.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0180 2526-8285000                    LUMP |   11250.00000       11250.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  00-000S-747                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) WI040               |(   5  ) JA250               |(      ) 
                                          |WICKS CONSTRUCTION, INC.     |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |   10000.00000       10000.00|   12000.00000       12000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   90000.00000       90000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 

0210 2537-8900000           109.000  CY   |     100.00000       10900.00|      75.00000        8175.00| 
  REMEDIATION OF PETROLEUM CONTAMINATED   |                             |                             | 
  SOIL                                    |                             |                             | 
0220 2537-8900100             3.000  EACH |    1000.00000        3000.00|     800.00000        2400.00| 
  SAMPLING AND TESTING FOR PETROLEUM      |                             |                             | 
  CONTAMINATION (WATER AND SOIL SAMPLES   |                             |                             | 
  FOR REMEDIATION OF PETROLEUM            |                             |                             | 
  CONTAMINATED SOIL)                      |                             |                             | 
0230 2601-2634105             1.400  ACRE |    3800.00000        5320.00|    3800.00000        5320.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0240 2601-2636044             2.100  ACRE |    5000.00000       10500.00|    5000.00000       10500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0250 2601-2642120             1.400  ACRE |    1975.00000        2765.00|    2000.00000        2800.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 

0260 2602-0000309          5520.000  LF   |       2.35000       12972.00|       2.35000       12972.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0270 2602-0000350          5520.000  LF   |       1.10000        6072.00|       1.10000        6072.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0291 2595-0005150                    LUMP |   15000.00000       15000.00|    2500.00000        2500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $       914,966.47|           $       927,975.50|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       914,966.47|           $       927,975.50|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $       917,766.47|           $       927,975.50 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  08-0750-630                 Primary County:  BOONE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CON-STRUCT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/15 
 
 
        Project:  STP-U-0750(630)--70-08 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BOONE              Prj Awd Amt: $269,350.90 
          Route:  MARION ST 
       Location:  IN THE CITY OF BOONE ON MARION STREET FROM 
                  10TH STREET TO 12 TH STREET PAVEMENT 
                  REHABILITATION. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO180          CON-STRUCT, INC.                                                           $    269,350.90     100.00  % 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  102                             Contract ID:  08-0750-630                   Primary County:  BOONE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(      )                     |(      ) 
                                          |CON-STRUCT, INC.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           465.000  CY   |      56.00000       26040.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2710090          1107.000  CY   |       9.00000        9963.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015           295.000  CY   |      16.00000        4720.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100             7.000  STA  |     900.00000        6300.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2121-7425010           225.000  TON  |      40.00000        9000.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2123-7450020             7.000  STA  |     300.00000        2100.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             2.000  EACH |     300.00000         600.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033080          1884.000  SY   |      50.00000       94200.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 8 IN.                       |                             |                             | 
0090 2312-8260051            55.000  TON  |      40.00000        2200.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0100 2315-8275025           168.000  TON  |      30.00000        5040.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0110 2401-6750001                    LUMP |    1000.00000        1000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0120 2416-0100015             3.000  EACH |    1800.00000        5400.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0130 2416-0100024             2.000  EACH |    2500.00000        5000.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0140 2435-0250100             2.000  EACH |    2500.00000        5000.00|                             | 

  INTAKE, SW-501                          |                             |                             | 
0150 2503-0114224            44.000  LF   |      75.00000        3300.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0160 2503-0114612             8.000  LF   |      60.00000         480.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 12 IN.                       |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  3 

 
     Bid Order:  102                             Contract ID:  08-0750-630                   Primary County:  BOONE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(      )                     |(      ) 
                                          |CON-STRUCT, INC.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0114615           115.000  LF   |      60.00000        6900.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 15 IN.                       |                             |                             | 

0180 2503-0200036            57.000  LF   |      30.00000        1710.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0190 2507-3250005            10.000  SY   |      60.00000         600.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-8029000             4.000  TON  |      60.00000         240.00|                             | 
  EROSION STONE                           |                             |                             | 
0210 2510-6745850          1695.000  SY   |       7.00000       11865.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2510-6750600             2.000  EACH |     500.00000        1000.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0230 2515-2475006            45.000  SY   |      50.00000        2250.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0240 2518-6910000             4.000  EACH |     120.00000         480.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 

0250 2524-6765010             8.000  EACH |     180.00000        1440.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0260 2526-8285000                    LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2554-0207006             1.000  EACH |   10000.00000       10000.00|                             | 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0300 2554-0210201             2.000  EACH |    5000.00000       10000.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0310 2599-9999005             2.000  EACH |     700.00000        1400.00|                             | 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 

  ASSEMBLY                                |                             |                             | 
0320 2601-2634100             1.200  ACRE |     700.00000         840.00|                             | 
  MULCHING                                |                             |                             | 
0330 2601-2636044             0.600  ACRE |    4400.00000        2640.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0340 2601-2642120             0.600  ACRE |    4400.00000        2640.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  102                             Contract ID:  08-0750-630                   Primary County:  BOONE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO180               |(      )                     |(      ) 
                                          |CON-STRUCT, INC.             |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000020           563.000  LF   |       3.30000        1857.90|                             | 
  SILT FENCE                              |                             |                             | 
0360 2602-0000030           150.000  LF   |       6.60000         990.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0370 2602-0000071           550.000  LF   |       1.50000         825.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0380 2602-0000101            55.000  LF   |       6.00000         330.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0390 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0400 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       269,350.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       269,350.90|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  15-0285-617                 Primary County:  CASS 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BLUFFS PAVING & UTILITY COMPANY. INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  TAP-U-0285(617)--8I-15 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  CASS               Prj Awd Amt: $67,481.53 
          Route:  BULL CREEK TRAIL 
       Location:  BULL CREEK TRAIL, FROM 10TH STREET AT OAK 
                  STREET SOUTHEAST 7 00 FEET TO 11TH STREET 
                  AND OLIVE STREET 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL400          BLUFFS PAVING & UTILITY COMPANY. INC.                                      $     67,481.53     100.00  % 
   2   HO811          HOWREY CONSTRUCTION, INC.                                                  $     76,313.25     113.08  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $     89,556.50     132.71  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    131,803.50     195.31  % 
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     Bid Order:  103                             Contract ID:  15-0285-617                   Primary County:  CASS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) HO811               |(   3  ) AB112 
                                          |BLUFFS PAVING & UTILITY COMP |HOWREY CONSTRUCTION, INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           130.000  CY   |      13.50000        1755.00|      15.00000        1950.00|      25.00000        3250.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            46.000  CY   |      31.00000        1426.00|      12.00000         552.00|      50.00000        2300.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2105-8425015           280.000  CY   |      15.00000        4200.00|       9.00000        2520.00|      12.00000        3360.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020            14.700  STA  |     245.00000        3601.50|     275.00000        4042.50|     275.00000        4042.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2510-6745850             3.300  SY   |     105.50000         348.15|      60.53000         199.75|     100.00000         330.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2511-0300000           472.000  SY   |       7.00000        3304.00|      12.50000        5900.00|      20.00000        9440.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0070 2511-0302500           657.000  SY   |      42.00000       27594.00|      45.00000       29565.00|      49.00000       32193.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0080 2511-0310100             7.350  STA  |     315.00000        2315.25|     350.00000        2572.50|     300.00000        2205.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 

  RECREATIONAL TRAIL                      |                             |                             | 
0090 2511-6745900             6.800  SY   |      15.00000         102.00|      73.75000         501.50|     100.00000         680.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526004            19.500  SY   |      54.75000        1067.63|      80.00000        1560.00|     100.00000        1950.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0110 2511-7528101            16.000  SF   |      36.50000         584.00|      45.00000         720.00|      36.00000         576.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0120 2512-1725256            12.000  LF   |      44.50000         534.00|      80.00000         960.00|      75.00000         900.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0130 2526-8285000                    LUMP |    3500.00000        3500.00|    4200.00000        4200.00|    3500.00000        3500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    2600.00000        2600.00|    1500.00000        1500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    9000.00000        9000.00|   11500.00000       11500.00|   16000.00000       16000.00 

  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0170 2601-2636044             0.500  ACRE |    3750.00000        1875.00|    6000.00000        3000.00|    5000.00000        2500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0180 2602-0000020           620.000  LF   |       3.00000        1860.00|       4.00000        2480.00|       3.00000        1860.00 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  103                             Contract ID:  15-0285-617                   Primary County:  CASS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL400               |(   2  ) HO811               |(   3  ) AB112 
                                          |BLUFFS PAVING & UTILITY COMP |HOWREY CONSTRUCTION, INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000071           620.000  LF   |       0.75000         465.00|       2.00000        1240.00|       1.00000         620.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0200 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $        67,481.53|           $        76,313.25|           $        89,556.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,481.53|           $        76,313.25|           $        89,556.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 103  4 

 
     Bid Order:  103                             Contract ID:  15-0285-617                   Primary County:  CASS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           130.000  CY   |      80.00000       10400.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            46.000  CY   |      85.00000        3910.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2105-8425015           280.000  CY   |      30.00000        8400.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020            14.700  STA  |     750.00000       11025.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2510-6745850             3.300  SY   |     250.00000         825.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2511-0300000           472.000  SY   |      30.00000       14160.00|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0070 2511-0302500           657.000  SY   |      60.00000       39420.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0080 2511-0310100             7.350  STA  |     350.00000        2572.50|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 

  RECREATIONAL TRAIL                      |                             |                             | 
0090 2511-6745900             6.800  SY   |     120.00000         816.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526004            19.500  SY   |      80.00000        1560.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0110 2511-7528101            16.000  SF   |      50.00000         800.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0120 2512-1725256            12.000  LF   |     125.00000        1500.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0130 2526-8285000                    LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0160 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0170 2601-2636044             0.500  ACRE |    4000.00000        2000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0180 2602-0000020           620.000  LF   |       5.00000        3100.00|                             | 
  SILT FENCE                              |                             |                             | 
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     Bid Order:  103                             Contract ID:  15-0285-617                   Primary County:  CASS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000071           620.000  LF   |       0.75000         465.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0200 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       131,803.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       131,803.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  21-0182-113                 Primary County:  CLAY 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  HSIPX-018-2(113)--3L-21 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CLAY               Prj Awd Amt: $841,297.51 
          Route:  U.S. 18 
       Location:  N JCT US 18 AND US 71 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    841,297.51     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $    888,062.52     105.55  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $    902,665.46     107.29  % 
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     Bid Order:  104                             Contract ID:  21-0182-113                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CR334               |(   3  ) CE099 
                                          |GODBERSEN-SMITH CONSTRUCTION |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RURAL CLAY COUNTY 
                                          |                             |                             | 
0010 2101-0850002           133.000  UNIT |      25.00000        3325.00|      25.00000        3325.00|      68.00000        9044.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070          2050.600  TON  |      35.00000       71771.00|      30.00000       61518.00|      29.00000       59467.40 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001          6600.400  CY   |      16.00000      105606.40|      15.00000       99006.00|      12.00000       79204.80 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2102-2713070          3017.400  CY   |       5.00000       15087.00|       4.00000       12069.60|       5.50000       16595.70 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005          1505.200  CY   |      17.00000       25588.40|      15.00000       22578.00|      21.00000       31609.20 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2121-7425020           351.100  TON  |      32.00000       11235.20|      30.00000       10533.00|      49.50000       17379.45 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2301-1033100          6191.900  SY   |      59.90000      370894.81|      66.96000      414609.62|      71.90000      445197.61 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 

0080 2416-0101036             1.000  EACH |     500.00000         500.00|     500.00000         500.00|    1500.00000        1500.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0090 2416-0102218             4.000  EACH |     700.00000        2800.00|     700.00000        2800.00|    1500.00000        6000.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 18 IN.              |                             |                             | 
0100 2416-1200218            44.000  LF   |     120.00000        5280.00|     120.00000        5280.00|     150.00000        6600.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 18 IN.        |                             |                             | 
0110 2416-1200224             6.000  LF   |     195.00000        1170.00|     195.00000        1170.00|     150.00000         900.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 24 IN.        |                             |                             | 
0120 2510-6745850          2489.200  SY   |       9.00000       22402.80|       9.00000       22402.80|      14.00000       34848.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0130 2526-8285000                    LUMP |    8500.00000        8500.00|    8000.00000        8000.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2527-9263109           173.600  STA  |      54.00000        9374.40|      54.00000        9374.40|      54.00000        9374.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137            10.000  EACH |     110.00000        1100.00|     110.00000        1100.00|     110.00000        1100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  104                             Contract ID:  21-0182-113                   Primary County:  CLAY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CR334               |(   3  ) CE099 
                                          |GODBERSEN-SMITH CONSTRUCTION |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |   14000.00000       14000.00|   15000.00000       15000.00|   15500.00000       15500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            30.000  EACH |     420.00000       12600.00|     420.00000       12600.00|     420.00000       12600.00 
  FLAGGERS                                |                             |                             | 

0180 2529-2242304             2.000  EACH |     250.00000         500.00|     150.00000         300.00|     150.00000         300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0190 2529-5070110           142.200  SY   |     135.00000       19197.00|     163.00000       23178.60|     163.00000       23178.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120             2.000  EACH |     200.00000         400.00|     100.00000         200.00|     100.00000         200.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2529-8174010           142.200  SY   |      15.00000        2133.00|      15.00000        2133.00|      15.00000        2133.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0220 2529-8174050             2.000  EACH |     400.00000         800.00|     250.00000         500.00|     250.00000         500.00 
  PATCH SUBDRAIN                          |                             |                             | 
0230 2533-4980005                    LUMP |  125000.00000      125000.00|  147852.00000      147852.00|  108400.00000      108400.00 
  MOBILIZATION                            |                             |                             | 
0240 2601-2634100             1.300  ACRE |     700.00000         910.00|     700.00000         910.00|     700.00000         910.00 
  MULCHING                                |                             |                             | 
0250 2601-2636043             1.300  ACRE |    1825.00000        2372.50|    1825.00000        2372.50|    1825.00000        2372.50 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2602-0000309          2500.000  LF   |       2.90000        7250.00|       2.90000        7250.00|       3.50000        8750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0270 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0280 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       841,297.51|           $       888,062.52|           $       902,665.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       841,297.51|           $       888,062.52|           $       902,665.46 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  27-C027-055                 Primary County:  DECATUR 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ALLIED MANATTS GROUP, L.L.C. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  FM-C027(55)--55-27 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  DECATUR            Prj Awd Amt: $2,381,705.40 
          Route:  J45 
       Location:  J45: FROM NW CORNER SEC 19-68-27 TO R18 - 
                  ELK CHAPEL ROAD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  2,381,705.40     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  2,598,470.12     109.10  % 
   3   MA225          MANATT'S, INC.                                                             $  2,882,597.01     121.03  % 
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     Bid Order:  105                             Contract ID:  27-C027-055                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(   3  ) MA225 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          8705.500  CY   |       4.15000       36127.83|       4.15000       36127.83|       6.10000       53103.55 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2113-0001100         56433.400  SY   |       1.20000       67720.08|       1.20000       67720.08|       1.15000       64898.41 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0030 2115-0100200         12479.200  CY   |       3.20000       39933.44|       3.20000       39933.44|       5.60000       69883.52 
  MODIFIED SUBBASE, PLACE ONLY            |                             |                             | 
0040 2121-7425020          4003.400  TON  |      21.00000       84071.40|      21.00000       84071.40|      24.00000       96081.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020           421.300  STA  |      67.50000       28437.75|      67.50000       28437.75|      82.25000       34651.93 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033080         56433.400  SY   |      28.00000     1580135.20|      31.27000     1764672.42|      34.75000     1961060.65 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    3000.00000        3000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0080 2301-9091000             3.000  EACH |     400.00000        1200.00|     300.00000         900.00|     150.00000         450.00 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0090 2315-8275055           390.000  TON  |      23.55000        9184.50|      24.00000        9360.00|      28.00000       10920.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
0100 2502-8212034         42785.300  LF   |       5.25000      224622.83|       5.25000      224622.83|       4.51000      192961.70 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0110 2502-8221304            96.000  EACH |     195.00000       18720.00|     195.00000       18720.00|     175.00000       16800.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0120 2510-6750501         51484.700  SY   |       2.95000      151879.87|       2.95000      151879.87|       4.50000      231681.15 
  REMOVAL AND CRUSHING OF PAVEMENT        |                             |                             | 
0130 2518-6910000             9.000  EACH |      85.00000         765.00|      85.00000         765.00|     105.00000         945.00 
  SAFETY CLOSURE                          |                             |                             | 

0140 2527-9263109           620.000  STA  |      14.00000        8680.00|      14.00000        8680.00|      14.25000        8835.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    6800.00000        6800.00|   10000.00000       10000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   92000.00000       92000.00|  122652.00000      122652.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  105                             Contract ID:  27-C027-055                   Primary County:  DECATUR 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(   3  ) MA225 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2634100            13.700  ACRE |     700.00000        9590.00|     700.00000        9590.00|     700.00000        9590.00 
  MULCHING                                |                             |                             | 
0180 2601-2636043            13.700  ACRE |     850.00000       11645.00|     850.00000       11645.00|     895.00000       12261.50 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0190 2601-2642100            13.700  ACRE |     275.00000        3767.50|     275.00000        3767.50|     290.00000        3973.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0200 2602-0000020           500.000  LF   |       1.85000         925.00|       1.85000         925.00|       2.00000        1000.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,381,705.40|           $     2,598,470.12|           $     2,882,597.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,381,705.40|           $     2,598,470.12|           $     2,882,597.01 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  43-C043-069                 Primary County:  HARRISON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KNIFE RIVER MIDWEST LLC 
Contract Period:   30 WORK DAYS      Late Start Date:  05/31/16 
 
 
        Project:  STP-S-C043(69)--5E-43 
      Work Type:  PCC PAVEMENT - NEW 
         County:  HARRISON           Prj Awd Amt: $1,450,101.10 
          Route:  L16 
       Location:  L16 NCL WOODBINE TO INTERS. W/ 155TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,450,101.10     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,460,704.00     100.73  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,522,421.18     104.98  % 
   4   CR334          CROELL AND SUBSIDIARY                                                      $  1,597,354.61     110.15  % 
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     Bid Order:  106                             Contract ID:  43-C043-069                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) AL427               |(   3  ) CE099 
                                          |KNIFE RIVER MIDWEST LLC      |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425021           393.980  STA  |     100.00000       39398.00|     110.00000       43337.80|     140.61000       55397.53 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 

0020 2301-1032080         48153.100  SY   |      26.00000     1251980.60|      27.00000     1300133.70|      27.79000     1338174.65 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0030 2301-6911722                    LUMP |    1100.00000        1100.00|    4000.00000        4000.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0040 2301-7000110         45106.000  EACH |       1.00000       45106.00|       1.00000       45106.00|       1.00000       45106.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0050 2315-8275036           210.000  TON  |      34.00000        7140.00|      35.00000        7350.00|      27.15000        5701.50 
  SURFACING, DRIVEWAY, CLASS D CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2518-6910000             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 

  SAFETY CLOSURE                          |                             |                             | 
0070 2520-3350010             1.000  EACH |    3100.00000        3100.00|    9000.00000        9000.00|    4000.00000        4000.00 
  FIELD LABORATORY                        |                             |                             | 
0080 2527-9263109           229.250  STA  |      18.00000        4126.50|      18.00000        4126.50|      18.00000        4126.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    2850.00000        2850.00|    2850.00000        2850.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   95000.00000       95000.00|   44500.00000       44500.00|   61615.00000       61615.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,450,101.10|           $     1,460,704.00|           $     1,522,421.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,450,101.10|           $     1,460,704.00|           $     1,522,421.18 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  43-C043-069                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR334               |(      )                     |(      ) 
                                          |CROELL AND SUBSIDIARY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425021           393.980  STA  |     136.30000       53699.47|                             | 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 

0020 2301-1032080         48153.100  SY   |      27.91000     1343953.02|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0030 2301-6911722                    LUMP |    5000.00000        5000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0040 2301-7000110         45106.000  EACH |       1.00000       45106.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0050 2315-8275036           210.000  TON  |      35.00000        7350.00|                             | 
  SURFACING, DRIVEWAY, CLASS D CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2518-6910000             4.000  EACH |      75.00000         300.00|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0070 2520-3350010             1.000  EACH |   10000.00000       10000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0080 2527-9263109           229.250  STA  |      18.00000        4126.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |  122819.62000      122819.62|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,597,354.61|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,597,354.61|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  56-2697-623                 Primary County:  LEE 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   JONES CONTRACTING CORP. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  STP-U-2697(623)--70-56 
      Work Type:  PCC OVERLAY - BONDED 
         County:  LEE                Prj Awd Amt: $354,777.00 
          Route:  E AVE 
       Location:  IN THE CITY OF FORT MADISON, AVE E: FROM 
                  22ND TO 24TH 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JONES CONTRACTING CORP. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JO279          JONES CONTRACTING CORP.                                                    $    354,777.00     100.00  % 
   2   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $    385,993.20     108.79  % 
   3   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    509,440.90     143.59  % 
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     Bid Order:  107                             Contract ID:  56-2697-623                   Primary County:  LEE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) SH341               |(   3  ) AL427 
                                          |JONES CONTRACTING CORP.      |SHIPLEY CONSTRUCTION CO. & S |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            18.000  UNIT |      52.00000         936.00|      33.00000         594.00|     275.00000        4950.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           908.000  CY   |       7.75000        7037.00|       7.50000        6810.00|      22.00000       19976.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2115-0100000           723.600  CY   |      37.00000       26773.20|      40.17000       29067.01|      50.00000       36180.00 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2123-7450020            18.600  STA  |     190.00000        3534.00|     225.00000        4185.00|     260.00000        4836.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-1033080          3932.700  SY   |      43.00000      169106.10|      53.24000      209376.95|      51.00000      200567.70 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0060 2301-1083080           100.000  SY   |      64.25000        6425.00|      54.24000        5424.00|      58.00000        5800.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS M, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |    1500.00000        1500.00|    1200.00000        1200.00|    1000.00000        1000.00 

  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0080 2315-8275025             5.800  TON  |      75.00000         435.00|      30.00000         174.00|      55.00000         319.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2402-0425030           278.700  CY   |      28.00000        7803.60|      10.00000        2787.00|      31.00000        8639.70 
  GRANULAR BACKFILL                       |                             |                             | 
0100 2435-0140200             1.000  EACH |    3338.40000        3338.40|    3568.00000        3568.00|    6000.00000        6000.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0110 2435-0250700             2.000  EACH |    2678.00000        5356.00|    2506.00000        5012.00|    4500.00000        9000.00 
  INTAKE, SW-507                          |                             |                             | 
0120 2435-0250800             1.000  EACH |    2974.40000        2974.40|    2954.00000        2954.00|    4600.00000        4600.00 
  INTAKE, SW-508                          |                             |                             | 
0130 2435-0254100             4.000  EACH |    3494.40000       13977.60|    3856.00000       15424.00|    5900.00000       23600.00 

  INTAKE, SW-541                          |                             |                             | 
0140 2435-0600010             2.000  EACH |     466.00000         932.00|     300.00000         600.00|    1745.00000        3490.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2435-0600020             2.000  EACH |     663.50000        1327.00|     400.00000         800.00|    2200.00000        4400.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0160 2502-8212034          1811.200  LF   |       7.00000       12678.40|       9.15000       16572.48|       9.15000       16572.48 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  107                             Contract ID:  56-2697-623                   Primary County:  LEE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) SH341               |(   3  ) AL427 
                                          |JONES CONTRACTING CORP.      |SHIPLEY CONSTRUCTION CO. & S |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8221303            10.000  EACH |     208.00000        2080.00|     360.00000        3600.00|     360.00000        3600.00 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0180 2503-0114215           150.000  LF   |      53.04000        7956.00|      68.85000       10327.50|      63.00000        9450.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0190 2503-0114224            54.000  LF   |      97.60000        5270.40|      82.85000        4473.90|      81.00000        4374.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0200 2503-0200036           224.000  LF   |       5.75000        1288.00|      21.54000        4824.96|      29.01000        6498.24 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0210 2510-6745850          3884.400  SY   |       4.00000       15537.60|       3.50000       13595.40|       5.30000       20587.32 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2510-6750600             7.000  EACH |     182.00000        1274.00|     100.00000         700.00|    1640.00000       11480.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0230 2511-6745900           189.800  SY   |       6.50000        1233.70|       6.00000        1138.80|       7.80000        1480.44 
  REMOVAL OF SIDEWALK                     |                             |                             | 

0240 2511-7526005           146.100  SY   |      55.00000        8035.50|      40.00000        5844.00|      58.00000        8473.80 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0250 2511-7526006            86.300  SY   |      57.00000        4919.10|      42.00000        3624.60|      64.00000        5523.20 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7528101           140.000  SF   |      20.00000        2800.00|      25.00000        3500.00|      45.00000        6300.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0270 2515-2475006            86.600  SY   |      60.25000        5217.65|      42.00000        3637.20|      58.00000        5022.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600            83.400  SY   |      12.75000        1063.35|       6.00000         500.40|       8.30000         692.22 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2516-8625000             3.500  CY   |     600.00000        2100.00|     600.00000        2100.00|    6000.00000       21000.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0300 2518-6910000             6.000  EACH |      20.80000         124.80|     125.00000         750.00|     175.00000        1050.00 

  SAFETY CLOSURE                          |                             |                             | 
0310 2524-6765010            10.000  EACH |      88.40000         884.00|     115.00000        1150.00|     115.00000        1150.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0320 2528-8445110                    LUMP |    7155.20000        7155.20|    3250.00000        3250.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2533-4980005                    LUMP |   13824.00000       13824.00|   16500.00000       16500.00|   47300.00000       47300.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  107                             Contract ID:  56-2697-623                   Primary County:  LEE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JO279               |(   2  ) SH341               |(   3  ) AL427 
                                          |JONES CONTRACTING CORP.      |SHIPLEY CONSTRUCTION CO. & S |ALLIED MANATTS GROUP, L.L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634100             0.400  ACRE |     700.00000         280.00|     700.00000         280.00|     700.00000         280.00 
  MULCHING                                |                             |                             | 
0350 2601-2636044             0.400  ACRE |   20800.00000        8320.00|    3000.00000        1200.00|    3000.00000        1200.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

0360 2602-0000306           128.000  LF   |      10.00000        1280.00|       3.50000         448.00|       3.50000         448.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       354,777.00|           $       385,993.20|           $       509,440.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       354,777.00|           $       385,993.20|           $       509,440.90 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  108  1 
 

     Bid  Order:  108                         Contract ID:  71-5927-601                 Primary County:  OBRIEN 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  STP-U-5927(601)--70-71 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  OBRIEN             Prj Awd Amt: $1,122,052.40 
          Route:  MAPLE ST 
       Location:  IN THE CITY OF PAULLINA, S MAPLE ST: FROM 
                  MAYME ST TO GRAND  AVE. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,122,052.40     100.00  % 
   2   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $  1,308,730.45     116.63  % 
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     Bid Order:  108                             Contract ID:  71-5927-601                   Primary County:  OBRIEN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) HA535               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |HARRIS, STEVE CONST., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          3500.000  CY   |       7.00000       24500.00|       7.70000       26950.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005           250.000  CY   |      25.00000        6250.00|      20.00000        5000.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2107-0875000          4327.000  CY   |       3.00000       12981.00|      12.50000       54087.50| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0040 2115-0100000          2165.000  CY   |      35.00000       75775.00|      56.96000      123318.40| 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020            71.600  STA  |     225.00000       16110.00|     200.00000       14320.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033080         11389.000  SY   |      44.90000      511366.10|      43.70000      497699.30| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0070 2301-6911722                    LUMP |    1200.00000        1200.00|    2000.00000        2000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 

  SAMPLES                                 |                             |                             | 
0080 2315-8275025            67.000  TON  |      35.00000        2345.00|      75.00000        5025.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2435-0140148             1.000  EACH |    2000.00000        2000.00|    1850.00000        1850.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0100 2435-0250100             9.000  EACH |    2500.00000       22500.00|    2348.00000       21132.00| 
  INTAKE, SW-501                          |                             |                             | 
0110 2435-0250110             5.000  EACH |    2800.00000       14000.00|    2690.00000       13450.00| 
  INTAKE, SW-501 MODIFIED                 |                             |                             | 
0120 2435-0600010            10.000  EACH |     400.00000        4000.00|     800.00000        8000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0130 2435-0600020             1.000  EACH |    2500.00000        2500.00|    2200.00000        2200.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0140 2502-8212204          3517.000  LF   |      10.00000       35170.00|      14.60000       51348.20| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0150 2502-8212206          3512.000  LF   |      11.00000       38632.00|      15.40000       54084.80| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0160 2502-8221303            13.000  EACH |     300.00000        3900.00|     190.00000        2470.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
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     Bid Order:  108                             Contract ID:  71-5927-601                   Primary County:  OBRIEN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) HA535               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |HARRIS, STEVE CONST., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0114212            30.000  LF   |     125.00000        3750.00|      44.00000        1320.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 

0180 2503-0114215           167.000  LF   |     110.00000       18370.00|      44.20000        7381.40| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0190 2503-0114218            38.000  LF   |     135.00000        5130.00|      51.00000        1938.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0200 2503-0114224            25.000  LF   |     150.00000        3750.00|      59.50000        1487.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0210 2503-0116218            31.000  LF   |     175.00000        5425.00|      88.50000        2743.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 

  2000D (CLASS A-III), 18 IN. X 11 IN.    |                             |                             | 
0220 2503-0200036            93.000  LF   |      25.00000        2325.00|      14.00000        1302.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0230 2510-6745850         11389.000  SY   |       6.00000       68334.00|       8.75000       99653.75| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0240 2510-6750600            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0250 2511-6745900           249.000  SY   |       8.00000        1992.00|      11.00000        2739.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526006           279.000  SY   |      66.00000       18414.00|      40.00000       11160.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0270 2511-7528101           244.000  SF   |      36.00000        8784.00|      18.00000        4392.00| 
  DETECTABLE WARNINGS                     |                             |                             | 

0280 2515-2475006           952.000  SY   |      64.00000       60928.00|      42.00000       39984.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0290 2515-2475008            74.000  SY   |      75.00000        5550.00|      50.00000        3700.00| 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0300 2515-6745600          1016.000  SY   |       8.00000        8128.00|      11.00000       11176.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0310 2524-6765010            14.000  EACH |     225.00000        3150.00|     175.00000        2450.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
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     Bid Order:  108                             Contract ID:  71-5927-601                   Primary County:  OBRIEN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) HA535               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |HARRIS, STEVE CONST., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2527-9263109            11.260  STA  |     155.00000        1745.30|     135.00000        1520.10| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |   19000.00000       19000.00|   15900.00000       15900.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0340 2533-4980005                    LUMP |   99000.00000       99000.00|  200000.00000      200000.00| 
  MOBILIZATION                            |                             |                             | 
0350 2599-9999005            23.000  EACH |     300.00000        6900.00|     350.00000        8050.00| 
  ('EACH' ITEM) REMOVE, SALVAGE AND       |                             |                             | 
  RE-INSTALL MAILBOX                      |                             |                             | 
0360 2601-2636044             0.500  ACRE |    2000.00000        1000.00|    3500.00000        1750.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0370 2602-0000306           162.000  LF   |       4.00000         648.00|       4.00000         648.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0380 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0390 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,122,052.40|           $     1,308,730.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,122,052.40|           $     1,308,730.45|           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  77-1945-747                 Primary County:  POLK 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   CONCRETE TECHNOLOGIES, INC. 
Contract Period:  180 WORK DAYS      Late Start Date:  08/03/15 
 
 
        Project:  STP-U-1945(747)--70-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POLK               Prj Awd Amt: $3,874,826.26 
          Route:  INDIANOLA  AVE 
       Location:  IN THE CITY OF DES MOINES: E INDIANOLA 
                  AVENUE - PHASE 4 FROM  E PORTER AVE TO ARMY 
                  POST RD 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CONCRETE TECHNOLOGIES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  3,874,826.26     100.00  % 
   2   AL389          ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC                  $  3,904,339.20     100.76  % 
   3   ST460          STERNQUIST CONSTRUCTION, INC.                                              $  3,989,218.00     102.95  % 
   4   MA225          MANATT'S, INC.                                                             $  4,291,358.34     110.74  % 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL389               |(   3  ) ST460 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |   27250.00000       27250.00|   30000.00000       30000.00|   29500.00000       29500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         17339.000  CY   |      11.25000      195063.75|      11.50000      199398.50|      12.25000      212402.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          5340.000  CY   |      10.25000       54735.00|      10.50000       56070.00|      11.25000       60075.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            33.300  STA  |    1625.00000       54112.50|    1700.00000       56610.00|    1700.00000       56610.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2113-0001100          3970.000  SY   |       2.75000       10917.50|       2.75000       10917.50|       2.80000       11116.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          8610.000  CY   |      43.50000      374535.00|      44.00000      378840.00|      47.30000      407253.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010            86.000  TON  |      49.00000        4214.00|      50.00000        4300.00|      53.35000        4588.10 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450020            77.400  STA  |     478.00000       36997.20|     475.00000       36765.00|     520.30000       40271.22 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2301-1033080           563.000  SY   |      72.50000       40817.50|      70.00000       39410.00|      45.00000       25335.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-1033100         23016.000  SY   |      63.25000     1455762.00|      61.00000     1403976.00|      62.25000     1432746.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0110 2301-6911722                    LUMP |    2500.00000        2500.00|    6500.00000        6500.00|   25850.00000       25850.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2304-0101000           536.000  SY   |      54.25000       29078.00|      75.00000       40200.00|      75.50000       40468.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2315-8275025            30.000  TON  |      42.00000        1260.00|      45.00000        1350.00|      45.65000        1369.50 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2401-6745650                    LUMP |    9600.00000        9600.00|   10000.00000       10000.00|   10450.00000       10450.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2416-0100015             2.000  EACH |    2025.00000        4050.00|    2100.00000        4200.00|    2200.00000        4400.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0160 2416-0100018             1.000  EACH |    2175.00000        2175.00|    2300.00000        2300.00|    2370.50000        2370.50 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL389               |(   3  ) ST460 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100030             1.000  EACH |    3435.00000        3435.00|    3500.00000        3500.00|    3740.00000        3740.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2430-0000100           143.000  SF   |      35.50000        5076.50|      40.00000        5720.00|      38.50000        5505.50 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 

0190 2431-0000100           376.000  SF   |      35.50000       13348.00|      40.00000       15040.00|      38.50000       14476.00 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0200 2435-0130148             2.000  EACH |    4800.00000        9600.00|    4900.00000        9800.00|    5225.00000       10450.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0210 2435-0140148             2.000  EACH |    3900.00000        7800.00|    4000.00000        8000.00|    4235.00000        8470.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0220 2435-0140160             1.000  EACH |    5350.00000        5350.00|    5500.00000        5500.00|    5830.00000        5830.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0230 2435-0250900             6.000  EACH |    5175.00000       31050.00|    5300.00000       31800.00|    5637.50000       33825.00 
  INTAKE, SW-509                          |                             |                             | 
0240 2435-0251230             1.000  EACH |    2895.00000        2895.00|    3000.00000        3000.00|    3151.50000        3151.50 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0250 2435-0251300             1.000  EACH |    6950.00000        6950.00|    7000.00000        7000.00|    7562.50000        7562.50 
  INTAKE, SW-513                          |                             |                             | 
0260 2435-0254500             2.000  EACH |   10050.00000       20100.00|   10500.00000       21000.00|   10945.00000       21890.00 

  INTAKE, SW-545                          |                             |                             | 
0270 2435-0600010             2.000  EACH |    1110.00000        2220.00|    1200.00000        2400.00|    1210.00000        2420.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0280 2435-0700010             1.000  EACH |    3450.00000        3450.00|    3500.00000        3500.00|    3740.00000        3740.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0290 2502-8212026          6843.000  LF   |      13.00000       88959.00|      13.50000       92380.50|      14.00000       95802.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2502-8221303            42.000  EACH |     315.00000       13230.00|     325.00000       13650.00|     343.20000       14414.40 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0310 2502-8221304             2.000  EACH |     515.00000        1030.00|     525.00000        1050.00|     561.00000        1122.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2503-0114215          2175.000  LF   |      54.00000      117450.00|      55.00000      119625.00|      58.85000      127998.75 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0330 2503-0114218           108.000  LF   |      54.50000        5886.00|      55.00000        5940.00|      59.40000        6415.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0340 2503-0114224           703.000  LF   |      73.75000       51846.25|      75.00000       52725.00|      80.30000       56450.90 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  4 

 
     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL389               |(   3  ) ST460 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2503-0114230           330.000  LF   |      88.00000       29040.00|      90.00000       29700.00|      95.70000       31581.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 

0360 2504-0114008           262.000  LF   |      72.25000       18929.50|      75.00000       19650.00|      78.65000       20606.30 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0370 2504-0200406           353.000  LF   |      34.50000       12178.50|      35.00000       12355.00|      37.40000       13202.20 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0380 2504-0320300             4.000  EACH |     870.00000        3480.00|     875.00000        3500.00|     946.00000        3784.00 
  SANITARY SEWER CLEANOUT, SW-203         |                             |                             | 
0390 2510-6745850          9343.000  SY   |       5.25000       49050.75|       5.50000       51386.50|       5.70000       53255.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2511-0301600          2853.800  SY   |      36.50000      104163.70|      37.00000      105590.60|      39.65000      113153.17 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0410 2511-0302600          1527.900  SY   |      35.50000       54240.45|      37.00000       56532.30|      40.40000       61727.16 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0420 2511-0310100            38.700  STA  |     350.00000       13545.00|     350.00000       13545.00|     381.70000       14771.79 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0430 2511-6745900           284.000  SY   |       4.50000        1278.00|       5.00000        1420.00|       4.95000        1405.80 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0440 2511-7526005          1546.600  SY   |      33.50000       51811.10|      35.00000       54131.00|      35.20000       54440.32 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0450 2511-7526006            31.000  SY   |      51.50000        1596.50|      60.00000        1860.00|      55.00000        1705.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2511-7528101           189.000  SF   |      45.50000        8599.50|      50.00000        9450.00|      49.50000        9355.50 
  DETECTABLE WARNINGS                     |                             |                             | 
0470 2515-2475006           285.000  SY   |      41.50000       11827.50|      45.00000       12825.00|      44.00000       12540.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0480 2515-2475007           298.600  SY   |      46.50000       13884.90|      50.00000       14930.00|      49.50000       14780.70 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0490 2515-6745600           586.100  SY   |       5.75000        3370.08|       6.00000        3516.60|       6.05000        3545.91 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0500 2518-6910000             9.000  EACH |     175.00000        1575.00|     200.00000        1800.00|     110.00000         990.00 
  SAFETY CLOSURE                          |                             |                             | 
0510 2519-4200140           500.000  LF   |       5.75000        2875.00|       6.00000        3000.00|       6.05000        3025.00 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
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                                          |(   1  ) CO415               |(   2  ) AL389               |(   3  ) ST460 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2519-4200190            30.000  LF   |      11.50000         345.00|      12.00000         360.00|      12.50000         375.00 
  REMOVAL OF FENCE, WOOD SPLIT RAIL       |                             |                             | 
0530 2525-0000100                    LUMP |  232600.00000      232600.00|  245000.00000      245000.00|  253000.00000      253000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 

0540 2525-0000120                    LUMP |    4550.00000        4550.00|    5000.00000        5000.00|    4950.00000        4950.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0550 2527-9263109           130.640  STA  |      29.25000        3821.22|      30.00000        3919.20|      45.10000        5891.86 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2527-9263117            15.330  STA  |     125.50000        1923.92|     130.00000        1992.90|     137.50000        2107.88 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0570 2527-9263126           115.310  STA  |     205.00000       23638.55|     220.00000       25368.20|     341.00000       39320.71 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0580 2527-9263137            30.000  EACH |      96.00000        2880.00|     100.00000        3000.00|      93.50000        2805.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0590 2527-9263143            30.000  EACH |     227.00000        6810.00|     250.00000        7500.00|     121.00000        3630.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0600 2527-9270111           130.640  STA  |      31.00000        4049.84|      35.00000        4572.40|      90.20000       11783.73 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0610 2527-9270120            30.000  EACH |     126.25000        3787.50|     130.00000        3900.00|     110.00000        3300.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0620 2528-8445110                    LUMP |   12625.00000       12625.00|   30000.00000       30000.00|   29000.00000       29000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-9290050            56.000  CDAY |      80.75000        4522.00|      85.00000        4760.00|      55.00000        3080.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0640 2533-4980005                    LUMP |  202500.00000      202500.00|  175000.00000      175000.00|  112000.00000      112000.00 
  MOBILIZATION                            |                             |                             | 
0650 2555-0000010                    LUMP |    4040.00000        4040.00|     550.00000         550.00|    1100.00000        1100.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0660 2599-9999005             4.000  EACH |     288.00000        1152.00|     300.00000        1200.00|     313.50000        1254.00 
  ('EACH' ITEM) ADJUST WATER SERVICE STOP |                             |                             | 

  BOX                                     |                             |                             | 
0670 2599-9999005             1.000  EACH |    1770.00000        1770.00|    1800.00000        1800.00|    1925.00000        1925.00 
  ('EACH' ITEM) CHECK DEPTH OF WATER      |                             |                             | 
  SERVICE                                 |                             |                             | 
0680 2599-9999005             2.000  EACH |    8200.00000       16400.00|    8500.00000       17000.00|    8937.50000       17875.00 
  ('EACH' ITEM) INTAKE, SW-507,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
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                                          |(   1  ) CO415               |(   2  ) AL389               |(   3  ) ST460 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2599-9999005            10.000  EACH |    9125.00000       91250.00|    9300.00000       93000.00|    9933.00000       99330.00 
  ('EACH' ITEM) INTAKE, SW-509,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
0700 2599-9999005             1.000  EACH |   10050.00000       10050.00|   10500.00000       10500.00|   10945.00000       10945.00 

  ('EACH' ITEM) INTAKE, SW-545,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
0710 2599-9999009           150.000  LF   |      29.00000        4350.00|      30.00000        4500.00|      31.00000        4650.00 
  ('LINEAR FEET' ITEM) 6 INCH DIAMETER    |                             |                             | 
  CONDUIT, MIDAMERICAN                    |                             |                             | 
0720 2599-9999009           100.000  LF   |      28.25000        2825.00|      30.00000        3000.00|      30.80000        3080.00 
  ('LINEAR FEET' ITEM) LOWER WATER SERVIC |                             |                             | 
0730 2599-9999009           100.000  LF   |      45.50000        4550.00|      50.00000        5000.00|      49.50000        4950.00 
  ('LINEAR FEET' ITEM) LOWER WATER        |                             |                             | 
  SERVICE WITH COPPER                     |                             |                             | 
0740 2599-9999009          3300.000  LF   |       2.75000        9075.00|       3.00000        9900.00|       2.75000        9075.00 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCE                                   |                             |                             | 
0750 2599-9999010                    LUMP |    2275.00000        2275.00|    2500.00000        2500.00|    2475.00000        2475.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 

  RELOCATION @ STA 113+24                 |                             |                             | 
0760 2599-9999010                    LUMP |   10255.00000       10255.00|   10500.00000       10500.00|   11165.00000       11165.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 119+76                 |                             |                             | 
0770 2599-9999010                    LUMP |    3740.00000        3740.00|    4000.00000        4000.00|    4070.00000        4070.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 122+24                 |                             |                             | 
0780 2599-9999010                    LUMP |   11445.00000       11445.00|   11500.00000       11500.00|   12457.50000       12457.50 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 125+32                 |                             |                             | 
0790 2599-9999010                    LUMP |   13235.00000       13235.00|   13500.00000       13500.00|   14410.00000       14410.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 130+27                 |                             |                             | 
0800 2599-9999010                    LUMP |    3285.00000        3285.00|    3500.00000        3500.00|    3575.00000        3575.00 

  ('LUMP SUM' ITEM) FIRE STATION SEPTIC   |                             |                             | 
  TANK SYSTEM                             |                             |                             | 
0810 2599-9999010                    LUMP |    2525.00000        2525.00|    3000.00000        3000.00|    2750.00000        2750.00 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
0820 2599-9999010                    LUMP |   12880.00000       12880.00|   14000.00000       14000.00|   14025.00000       14025.00 
  ('LUMP SUM' ITEM) WATER MAIN ALERATION  |                             |                             | 
  NO. 2                                   |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2599-9999010                    LUMP |    8540.00000        8540.00|    8700.00000        8700.00|    9295.00000        9295.00 
  ('LUMP SUM' ITEM) WATER MAIN ALTERATION |                             |                             | 
  NO. 1                                   |                             |                             | 
0840 2599-9999014           320.000  SF   |      17.25000        5520.00|      25.00000        8000.00|      18.70000        5984.00 

  ('SQUARE FEET' ITEM) FLOW TRANSISTION   |                             |                             | 
  MAT                                     |                             |                             | 
0850 2599-9999020            50.000  TON  |      28.25000        1412.50|      30.00000        1500.00|      30.80000        1540.00 
  ('TONS' ITEM) FOUNDATION ROCK           |                             |                             | 
0860 2601-2634100             9.000  ACRE |     700.00000        6300.00|     700.00000        6300.00|     700.00000        6300.00 
  MULCHING                                |                             |                             | 
0870 2601-2634105             2.900  ACRE |    2870.00000        8323.00|    3500.00000       10150.00|    3124.00000        9059.60 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0880 2601-2636044             2.900  ACRE |    1110.00000        3219.00|    2500.00000        7250.00|    1210.00000        3509.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0890 2601-2639010           233.000  SQ   |      60.50000       14096.50|      70.00000       16310.00|      66.00000       15378.00 
  SODDING                                 |                             |                             | 
0900 2601-2640350           113.200  SQ   |      15.25000        1726.30|      15.00000        1698.00|      16.50000        1867.80 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0910 2601-2642120             9.000  ACRE |    1110.00000        9990.00|    1100.00000        9900.00|    1210.00000       10890.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0920 2601-2643110           167.000  MGAL |      60.00000       10020.00|      60.00000       10020.00|      60.00000       10020.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0930 2601-2643300            10.000  EACH |     350.00000        3500.00|     350.00000        3500.00|     350.00000        3500.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0940 2601-2643412            23.500  SQ   |      60.50000        1421.75|      70.00000        1645.00|      66.00000        1551.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0950 2602-0000020          4663.000  LF   |       1.50000        6994.50|       2.00000        9326.00|       1.65000        7693.95 
  SILT FENCE                              |                             |                             | 
0960 2602-0000030           870.000  LF   |       1.50000        1305.00|       2.00000        1740.00|       1.65000        1435.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0970 2602-0000071          5533.000  LF   |       0.25000        1383.25|       0.50000        2766.50|       0.20000        1106.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0980 2602-0000101           553.000  LF   |       0.25000         138.25|       0.50000         276.50|       0.20000         110.60 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0990 2602-0000309           910.000  LF   |       1.50000        1365.00|       2.00000        1820.00|       1.65000        1501.50 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2602-0000350           910.000  LF   |       0.25000         227.50|       0.50000         455.00|       0.20000         182.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1010 2602-0010010            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1020 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,874,826.26|           $     3,904,339.20|           $     3,989,218.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,874,826.26|           $     3,904,339.20|           $     3,989,218.00 
==================================================================================================================================== 
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                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |   30000.00000       30000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         17339.000  CY   |      11.15000      193329.85|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          5340.000  CY   |      10.25000       54735.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            33.300  STA  |    1612.00000       53679.60|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2113-0001100          3970.000  SY   |       2.55000       10123.50|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          8610.000  CY   |      43.00000      370230.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425010            86.000  TON  |      48.50000        4171.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0080 2123-7450020            77.400  STA  |     473.00000       36610.20|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 

0090 2301-1033080           563.000  SY   |      60.69000       34168.47|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-1033100         23016.000  SY   |      70.50000     1622628.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0110 2301-6911722                    LUMP |    8000.00000        8000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2304-0101000           536.000  SY   |      78.00000       41808.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0130 2315-8275025            30.000  TON  |      41.50000        1245.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0140 2401-6745650                    LUMP |    9500.00000        9500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2416-0100015             2.000  EACH |    2000.00000        4000.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0160 2416-0100018             1.000  EACH |    2155.00000        2155.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2416-0100030             1.000  EACH |    3400.00000        3400.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0180 2430-0000100           143.000  SF   |      79.00000       11297.00|                             | 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 

0190 2431-0000100           376.000  SF   |      74.00000       27824.00|                             | 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 
0200 2435-0130148             2.000  EACH |    4750.00000        9500.00|                             | 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0210 2435-0140148             2.000  EACH |    3850.00000        7700.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0220 2435-0140160             1.000  EACH |    5300.00000        5300.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0230 2435-0250900             6.000  EACH |    5125.00000       30750.00|                             | 
  INTAKE, SW-509                          |                             |                             | 
0240 2435-0251230             1.000  EACH |    2865.00000        2865.00|                             | 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0250 2435-0251300             1.000  EACH |    6875.00000        6875.00|                             | 
  INTAKE, SW-513                          |                             |                             | 
0260 2435-0254500             2.000  EACH |    9950.00000       19900.00|                             | 

  INTAKE, SW-545                          |                             |                             | 
0270 2435-0600010             2.000  EACH |    1100.00000        2200.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0280 2435-0700010             1.000  EACH |    3400.00000        3400.00|                             | 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0290 2502-8212026          6843.000  LF   |      26.62000      182160.66|                             | 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2502-8221303            42.000  EACH |     450.00000       18900.00|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0310 2502-8221304             2.000  EACH |     300.00000         600.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2503-0114215          2175.000  LF   |      53.50000      116362.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0330 2503-0114218           108.000  LF   |      54.00000        5832.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0340 2503-0114224           703.000  LF   |      73.00000       51319.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2503-0114230           330.000  LF   |      87.00000       28710.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 

0360 2504-0114008           262.000  LF   |      71.50000       18733.00|                             | 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0370 2504-0200406           353.000  LF   |      34.00000       12002.00|                             | 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0380 2504-0320300             4.000  EACH |     860.00000        3440.00|                             | 
  SANITARY SEWER CLEANOUT, SW-203         |                             |                             | 
0390 2510-6745850          9343.000  SY   |       5.20000       48583.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2511-0301600          2853.800  SY   |      40.00000      114152.00|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0410 2511-0302600          1527.900  SY   |      55.00000       84034.50|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 6 IN.                         |                             |                             | 
0420 2511-0310100            38.700  STA  |     347.00000       13428.90|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0430 2511-6745900           284.000  SY   |       4.50000        1278.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0440 2511-7526005          1546.600  SY   |      50.00000       77330.00|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0450 2511-7526006            31.000  SY   |      60.00000        1860.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0460 2511-7528101           189.000  SF   |      50.00000        9450.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0470 2515-2475006           285.000  SY   |      80.00000       22800.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0480 2515-2475007           298.600  SY   |      95.00000       28367.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0490 2515-6745600           586.100  SY   |       5.50000        3223.55|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0500 2518-6910000             9.000  EACH |     175.00000        1575.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0510 2519-4200140           500.000  LF   |       5.50000        2750.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2519-4200190            30.000  LF   |      11.40000         342.00|                             | 
  REMOVAL OF FENCE, WOOD SPLIT RAIL       |                             |                             | 
0530 2525-0000100                    LUMP |  230518.73000      230518.73|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 

0540 2525-0000120                    LUMP |    4500.00000        4500.00|                             | 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0550 2527-9263109           130.640  STA  |      29.00000        3788.56|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0560 2527-9263117            15.330  STA  |     125.00000        1916.25|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0570 2527-9263126           115.310  STA  |     202.74000       23377.95|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0580 2527-9263137            30.000  EACH |      95.00000        2850.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0590 2527-9263143            30.000  EACH |     225.00000        6750.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 

0600 2527-9270111           130.640  STA  |      30.75000        4017.18|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0610 2527-9270120            30.000  EACH |     125.00000        3750.00|                             | 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0620 2528-8445110                    LUMP |   12500.00000       12500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-9290050            56.000  CDAY |      80.00000        4480.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0640 2533-4980005                    LUMP |  248429.64000      248429.64|                             | 
  MOBILIZATION                            |                             |                             | 
0650 2555-0000010                    LUMP |    1000.00000        1000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0660 2599-9999005             4.000  EACH |     285.00000        1140.00|                             | 
  ('EACH' ITEM) ADJUST WATER SERVICE STOP |                             |                             | 

  BOX                                     |                             |                             | 
0670 2599-9999005             1.000  EACH |    1750.00000        1750.00|                             | 
  ('EACH' ITEM) CHECK DEPTH OF WATER      |                             |                             | 
  SERVICE                                 |                             |                             | 
0680 2599-9999005             2.000  EACH |    8125.00000       16250.00|                             | 
  ('EACH' ITEM) INTAKE, SW-507,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2599-9999005            10.000  EACH |    9030.00000       90300.00|                             | 
  ('EACH' ITEM) INTAKE, SW-509,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
0700 2599-9999005             1.000  EACH |    9950.00000        9950.00|                             | 

  ('EACH' ITEM) INTAKE, SW-545,           |                             |                             | 
  CAST-IN-PLACE                           |                             |                             | 
0710 2599-9999009           150.000  LF   |      28.66000        4299.00|                             | 
  ('LINEAR FEET' ITEM) 6 INCH DIAMETER    |                             |                             | 
  CONDUIT, MIDAMERICAN                    |                             |                             | 
0720 2599-9999009           100.000  LF   |      28.00000        2800.00|                             | 
  ('LINEAR FEET' ITEM) LOWER WATER SERVIC |                             |                             | 
0730 2599-9999009           100.000  LF   |      45.00000        4500.00|                             | 
  ('LINEAR FEET' ITEM) LOWER WATER        |                             |                             | 
  SERVICE WITH COPPER                     |                             |                             | 
0740 2599-9999009          3300.000  LF   |       2.50000        8250.00|                             | 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCE                                   |                             |                             | 
0750 2599-9999010                    LUMP |    2250.00000        2250.00|                             | 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 

  RELOCATION @ STA 113+24                 |                             |                             | 
0760 2599-9999010                    LUMP |   10150.00000       10150.00|                             | 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 119+76                 |                             |                             | 
0770 2599-9999010                    LUMP |    3700.00000        3700.00|                             | 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 122+24                 |                             |                             | 
0780 2599-9999010                    LUMP |   11325.00000       11325.00|                             | 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 125+32                 |                             |                             | 
0790 2599-9999010                    LUMP |   13100.00000       13100.00|                             | 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION @ STA 130+27                 |                             |                             | 
0800 2599-9999010                    LUMP |    3250.00000        3250.00|                             | 

  ('LUMP SUM' ITEM) FIRE STATION SEPTIC   |                             |                             | 
  TANK SYSTEM                             |                             |                             | 
0810 2599-9999010                    LUMP |    2500.00000        2500.00|                             | 
  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
0820 2599-9999010                    LUMP |   12750.00000       12750.00|                             | 
  ('LUMP SUM' ITEM) WATER MAIN ALERATION  |                             |                             | 
  NO. 2                                   |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 2599-9999010                    LUMP |    8450.00000        8450.00|                             | 
  ('LUMP SUM' ITEM) WATER MAIN ALTERATION |                             |                             | 
  NO. 1                                   |                             |                             | 
0840 2599-9999014           320.000  SF   |      17.00000        5440.00|                             | 

  ('SQUARE FEET' ITEM) FLOW TRANSISTION   |                             |                             | 
  MAT                                     |                             |                             | 
0850 2599-9999020            50.000  TON  |      28.00000        1400.00|                             | 
  ('TONS' ITEM) FOUNDATION ROCK           |                             |                             | 
0860 2601-2634100             9.000  ACRE |     700.00000        6300.00|                             | 
  MULCHING                                |                             |                             | 
0870 2601-2634105             2.900  ACRE |    2840.00000        8236.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0880 2601-2636044             2.900  ACRE |    1100.00000        3190.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0890 2601-2639010           233.000  SQ   |      60.00000       13980.00|                             | 
  SODDING                                 |                             |                             | 
0900 2601-2640350           113.200  SQ   |      15.00000        1698.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0910 2601-2642120             9.000  ACRE |    1100.00000        9900.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0920 2601-2643110           167.000  MGAL |      60.00000       10020.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0930 2601-2643300            10.000  EACH |     350.00000        3500.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0940 2601-2643412            23.500  SQ   |      60.00000        1410.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0950 2602-0000020          4663.000  LF   |       1.50000        6994.50|                             | 
  SILT FENCE                              |                             |                             | 
0960 2602-0000030           870.000  LF   |       1.50000        1305.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0970 2602-0000071          5533.000  LF   |       0.20000        1106.60|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0980 2602-0000101           553.000  LF   |       0.20000         110.60|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0990 2602-0000309           910.000  LF   |       1.50000        1365.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  109                             Contract ID:  77-1945-747                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2602-0000350           910.000  LF   |       0.20000         182.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1010 2602-0010010            10.000  EACH |     500.00000        5000.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1020 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     4,291,358.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,291,358.34|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  110                         Contract ID:  81-4157-604                 Primary County:  SAC 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  TAP-R-4157(604)--8T-81 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  SAC                Prj Awd Amt: $221,558.75 
          Route:  BLACK HAWK TRAIL 
       Location:  IN THE CITY OF LAKE VIEW, BLACK HAWK LAKE 
                  TRAIL PHASE II: FR OM ICE HOUSE POINT TO 
                  SOUTH STATE ROAD 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    221,558.75     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    229,238.00     103.46  % 
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==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) AB112               |(      ) 
                                          |HOWREY CONSTRUCTION, INC.    |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.900  ACRE |   15750.00000       14175.00|   15000.00000       13500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           776.000  CY   |      21.00000       16296.00|      20.00000       15520.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           823.000  CY   |      12.50000       10287.50|      12.00000        9876.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2402-2720100            20.000  CY   |      26.25000         525.00|      25.00000         500.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2416-0100012             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0060 2416-0100015             4.000  EACH |    1155.00000        4620.00|    1250.00000        5000.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0070 2416-0100018             2.000  EACH |    1315.00000        2630.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0080 2416-1180018            50.000  LF   |     115.50000        5775.00|     110.00000        5500.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0090 2507-3250005            36.000  SY   |       5.25000         189.00|      10.00000         360.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061             9.000  TON  |     132.00000        1188.00|     150.00000        1350.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2511-0302600          1779.000  SY   |      46.25000       82278.75|      46.00000       81834.00| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0120 2511-0310100             1.600  STA  |     685.00000        1096.00|     700.00000        1120.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0130 2511-7528101           120.000  SF   |      55.00000        6600.00|      50.00000        6000.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0140 2524-9275100           100.000  LF   |      22.00000        2200.00|      20.00000        2000.00| 

  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0150 2524-9325001            40.000  SF   |      22.00000         880.00|      30.00000        1200.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0160 2526-8285000                    LUMP |    9000.00000        9000.00|    7500.00000        7500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0170 2527-9263143             6.000  EACH |     660.00000        3960.00|     550.00000        3300.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
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     Bid Order:  110                             Contract ID:  81-4157-604                   Primary County:  SAC 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) AB112               |(      ) 
                                          |HOWREY CONSTRUCTION, INC.    |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   34000.00000       34000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 

0200 2599-9999009            50.000  LF   |     126.00000        6300.00|     125.00000        6250.00| 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0210 2599-9999009            73.000  LF   |     142.00000       10366.00|     136.00000        9928.00| 
  ('LINEAR FEET' ITEM) CULVERT, CONCRETE  |                             |                             | 
  ROADWAY PIPE,                           |                             |                             | 
0220 2601-2632110             0.500  ACRE |    1050.00000         525.00|    1000.00000         500.00| 
  FERTILIZING                             |                             |                             | 
0230 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0240 2601-2636044             0.500  ACRE |    2625.00000        1312.50|    2500.00000        1250.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0250 2602-0000312           300.000  LF   |       7.35000        2205.00|       7.00000        2100.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0260 2602-0000350           300.000  LF   |       1.00000         300.00|       1.00000         300.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       221,558.75|           $       229,238.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       221,558.75|           $       229,238.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  111                         Contract ID:  88-1692-024                 Primary County:  UNION 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ALLIED MANATTS GROUP, L.L.C. 
Contract Period:   50 WORK DAYS      Specified Start Date:  04/18/16 
 
 
        Project:  STPN-169-2(24)--2J-88 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  UNION              Prj Awd Amt: $1,284,018.07 
          Route:  U.S. 169 
       Location:  IN AFTON FROM SCL TO FILMORE ST 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,284,018.07     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  1,364,861.60     106.29  % 
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     Bid Order:  111                             Contract ID:  88-1692-024                   Primary County:  UNION 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          6230.000  CY   |      12.00000       74760.00|      12.00000       74760.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2102-2713090           400.000  CY   |      12.00000        4800.00|      12.00000        4800.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2115-0100000          4814.300  CY   |      35.00000      168500.50|      35.00000      168500.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020           840.400  TON  |      24.00000       20169.60|      24.00000       20169.60| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000            39.500  STA  |     300.00000       11850.00|     300.00000       11850.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2213-7100400             3.000  EACH |     275.00000         825.00|     100.00000         300.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0070 2301-1033095         12576.500  SY   |      53.00000      666554.50|      61.35000      771568.28| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0080 2301-6911722                    LUMP |    1100.00000        1100.00|    5000.00000        5000.00| 

  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2435-0250704             5.000  EACH |    2800.00000       14000.00|    2800.00000       14000.00| 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0100 2435-0600010             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2502-8212204          5389.000  LF   |      10.50000       56584.50|       7.95000       42842.55| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2502-8221303             7.000  EACH |     350.00000        2450.00|     350.00000        2450.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0130 2502-8221304            14.000  EACH |     185.00000        2590.00|     185.00000        2590.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0140 2502-8221305             2.000  EACH |     350.00000         700.00|     350.00000         700.00| 

  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0150 2505-6000111           140.000  LF   |      40.00000        5600.00|      40.00000        5600.00| 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121             2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0170 2505-6000131             1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
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     Bid Order:  111                             Contract ID:  88-1692-024                   Primary County:  UNION 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-8029000            67.600  TON  |      40.00000        2704.00|      40.00000        2704.00| 
  EROSION STONE                           |                             |                             | 
0190 2510-6745850         10005.600  SY   |       5.25000       52529.40|       5.25000       52529.40| 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0200 2510-6750600             6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0210 2511-6745900            51.600  SY   |       5.25000         270.90|       5.25000         270.90| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0220 2511-7526006            64.400  SY   |      58.50000        3767.40|      60.00000        3864.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101            10.000  SF   |      50.00000         500.00|      60.00000         600.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2515-2475006           180.100  SY   |      58.50000       10535.85|      60.00000       10806.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0250 2515-6745600            26.700  SY   |       5.25000         140.18|       5.25000         140.18| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0260 2518-6910000            15.000  EACH |     100.00000        1500.00|     125.00000        1875.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2524-6765010            23.000  EACH |     225.00000        5175.00|     100.00000        2300.00| 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0280 2524-9275222           460.000  LF   |      15.00000        6900.00|       8.00000        3680.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0290 2527-9263109            93.320  STA  |      32.00000        2986.24|      35.75000        3336.19| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2528-8445110                    LUMP |    6600.00000        6600.00|    5550.00000        5550.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |  122850.00000      122850.00|  115000.00000      115000.00| 
  MOBILIZATION                            |                             |                             | 
0320 2602-0000309           312.500  LF   |       4.00000        1250.00|       5.00000        1562.50| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 

0330 2602-0000350           312.500  LF   |       2.00000         625.00|       1.00000         312.50| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     1,263,018.07|           $     1,343,861.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  111                             Contract ID:  88-1692-024                   Primary County:  UNION 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) CR334               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |CROELL AND SUBSIDIARY        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2301-7000110         11500.000  EACH |       1.00000       11500.00|       1.00000       11500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

0350 2317-7000110          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        21,000.00|           $        21,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,284,018.07|           $     1,364,861.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  112                         Contract ID:  96-C096-129                 Primary County:  WINNESHIEK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  FM-TSF-C096(129)--5B-96 
      Work Type:  PCC PAVED SHOULDER - NEW 
         County:  WINNESHIEK         Prj Awd Amt: $292,632.75 
          Route:  A-52 
       Location:  ON A52 AND A6W, FROM INT OF A52 AND HWY 9 
                  NE 3000 FEET TO 3 00' NORTH OF INT OF 
                  MOELLERS DR., IN S23 T98N R08W 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $    292,632.75     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $    345,159.88     117.94  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    399,724.50     136.59  % 
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     Bid Order:  112                             Contract ID:  96-C096-129                   Primary County:  WINNESHIEK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) CR334               |(   3  ) AB112 
                                          |WICKS CONSTRUCTION, INC.     |CROELL AND SUBSIDIARY        |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070           666.000  CY   |      20.00000       13320.00|      20.00000       13320.00|      30.00000       19980.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020           609.600  TON  |      20.00000       12192.00|      20.00000       12192.00|      30.00000       18288.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5190008          3196.700  SY   |      62.50000      199793.75|      75.50000      241350.85|      75.00000      239752.50 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0040 2499-3575000             1.000  EACH |    2500.00000        2500.00|    5500.00000        5500.00|   10000.00000       10000.00 
  SPECIAL FLUME                           |                             |                             | 
0050 2510-6745850           105.200  SY   |      40.00000        4208.00|      40.00000        4208.00|      50.00000        5260.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2527-9263117            95.250  STA  |      78.00000        7429.50|      78.00000        7429.50|      80.00000        7620.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0070 2528-8445110                    LUMP |    6000.00000        6000.00|    4500.00000        4500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            30.000  EACH |     420.00000       12600.00|     420.00000       12600.00|     420.00000       12600.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            10.000  EACH |     630.00000        6300.00|     630.00000        6300.00|     630.00000        6300.00 

  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   25000.00000       25000.00|   35000.00000       35000.00|   72000.00000       72000.00 
  MOBILIZATION                            |                             |                             | 
0110 2548-0000200            73.100  STA  |      45.00000        3289.50|      37.75000        2759.53|      40.00000        2924.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       292,632.75|           $       345,159.88|           $       399,724.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       292,632.75|           $       345,159.88|           $       399,724.50 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  19-0182-707                 Primary County:  CHICKASAW 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-018-2(707)220--76-19 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CHICKASAW          Prj Awd Amt: $470,133.48 
          Route:  U.S. 18 
       Location:  FROM WEST OF BASSETT, EAST TO V14. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    470,133.48     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $    479,278.75     101.94  % 
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     Bid Order:  151                             Contract ID:  19-0182-707                   Primary County:  CHICKASAW 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           468.400  TON  |      17.55000        8220.42|      17.55000        8220.42| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-5070310           389.900  SY   |     125.00000       48737.50|     125.00000       48737.50| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330            65.000  EACH |      38.00000        2470.00|      38.00000        2470.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150         52010.700  SY   |       0.84000       43688.99|       1.38000       71774.77| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500          4300.600  TON  |      36.42000      156627.85|      29.43000      126566.66| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422           258.000  TON  |     450.00000      116100.00|     496.00000      127968.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |     300.00000         300.00|     500.00000         500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-7000610          2150.000  EACH |       1.00000        2150.00|       1.00000        2150.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620          2150.000  EACH |       1.00000        2150.00|       1.00000        2150.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2317-7000120         12483.000  EACH |       1.00000       12483.00|       1.00000       12483.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0110 2527-9263109          1052.240  STA  |       7.15000        7523.52|       9.02000        9491.20| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263137             2.000  EACH |     175.00000         350.00|     100.00000         200.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0130 2528-8445110                    LUMP |    4350.00000        4350.00|    2400.00000        2400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            90.000  EACH |     420.00000       37800.00|     420.00000       37800.00| 
  FLAGGERS                                |                             |                             | 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  3 

 
     Bid Order:  151                             Contract ID:  19-0182-707                   Primary County:  CHICKASAW 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115            15.000  EACH |     630.00000        9450.00|     630.00000        9450.00| 
  PILOT CARS                              |                             |                             | 
0160 2529-8174010           125.800  SY   |       9.00000        1132.20|       9.00000        1132.20| 
  SUBBASE (PATCHES)                       |                             |                             | 

0170 2529-8174050            22.000  EACH |     250.00000        5500.00|     250.00000        5500.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0180 2533-4980005                    LUMP |   11100.00000       11100.00|   10285.00000       10285.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       470,133.48|           $       479,278.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       470,133.48|           $       479,278.75|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  152  1 
 

     Bid  Order:  152                         Contract ID:  29-0349-213-A               Primary County:  DES MOINES 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSX-034-9(213)--3H-29 
      Work Type:  HMA RESURFACING 
         County:  DES MOINES         Prj Awd Amt: $8,108,326.50 
          Route:  U.S. 34 
       Location:  IN THE CITY OF BURLINGTON FROM MT. PLEASANT 
                  ST. TO THE       MAIN ST. BRIDGE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  8,108,326.50     100.00  % 
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     Bid Order:  152                             Contract ID:  29-0349-213-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625001          1140.100  CY   |      19.74000       22505.57|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 

  FURNISHED                               |                             |                             | 
0020 2102-2713070          2057.800  CY   |      13.40000       27574.52|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1870.200  CY   |      36.60000       68449.32|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2115-0100000          1668.100  CY   |      70.72000      117968.03|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2122-5190006          2435.300  SY   |      60.82000      148114.95|                             | 
  PAVED SHOULDER, P.C. CONCRETE, 6 IN.    |                             |                             | 
0060 2122-5500060          2375.200  SY   |      36.73000       87241.10|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0070 2212-0475095            11.700  MILE |    1948.74000       22800.26|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2212-5070310          1584.500  SY   |     101.03000      160082.04|                             | 

  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0090 2212-5070330           106.000  EACH |     360.82000       38246.92|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0100 2212-5075001            15.000  TON  |     748.13000       11221.95|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0110 2214-5145150         15514.200  SY   |      11.41000      177017.02|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2301-1033100          4462.200  SY   |      71.13000      317396.29|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0130 2301-6911722                    LUMP |    7216.49000        7216.49|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 

0140 2303-0001000           131.000  TON  |     135.52000       17753.12|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0150 2303-0052500         29298.200  TON  |      54.76000     1604369.43|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0053502         21973.700  TON  |      63.74000     1400603.64|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  152                             Contract ID:  29-0349-213-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0246422          1757.900  TON  |     564.08000      991596.23|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0180 2303-0246428          1318.400  TON  |     676.84000      892345.86|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 

0190 2303-6911000                    LUMP |   43362.95000       43362.95|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0200 2315-8275025           180.000  TON  |      29.90000        5382.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0210 2416-0100024             1.000  EACH |    3092.78000        3092.78|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-0101036             5.000  EACH |    2268.04000       11340.20|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0230 2416-1180024            12.000  LF   |     206.19000        2474.28|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2416-1541036            36.000  LF   |     159.79000        5752.44|                             | 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 

  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0250 2435-0250700             5.000  EACH |    6082.47000       30412.35|                             | 
  INTAKE, SW-507                          |                             |                             | 
0260 2435-0250704            31.000  EACH |    4226.80000      131030.80|                             | 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0270 2435-0250900             1.000  EACH |    8453.61000        8453.61|                             | 
  INTAKE, SW-509                          |                             |                             | 
0280 2435-0250904            12.000  EACH |    5773.20000       69278.40|                             | 
  INTAKE, SW-509, TOP ONLY                |                             |                             | 
0290 2502-8212034          1884.000  LF   |       9.28000       17483.52|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0300 2502-8221303            11.000  EACH |     376.29000        4139.19|                             | 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 

0310 2502-8221304             1.000  EACH |     386.60000         386.60|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0320 2505-4008120          3568.900  LF   |       8.25000       29443.43|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0330 2505-4008130          4107.000  LF   |       2.32000        9528.24|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0340 2505-4008300          2887.500  LF   |      22.68000       65488.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  152                             Contract ID:  29-0349-213-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2505-4008400            18.000  EACH |    1881.44000       33865.92|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0360 2505-4020580             3.000  EACH |    3092.78000        9278.34|                             | 

  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0370 2505-4021010            18.000  EACH |     206.19000        3711.42|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0380 2505-4021020            10.000  EACH |    1030.93000       10309.30|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0390 2505-4021700            22.000  EACH |    2092.78000       46041.16|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2505-4021701             2.000  EACH |    2092.78000        4185.56|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0410 2505-6000111          4164.000  LF   |      12.89000       53673.96|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0420 2505-6000121             9.000  EACH |    2577.32000       23195.88|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0430 2505-6000131             1.000  EACH |    4639.18000        4639.18|                             | 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 

  PARTS KIT                               |                             |                             | 
0440 2510-6745850          8455.400  SY   |      13.40000      113302.36|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0450 2512-1725206           400.000  LF   |      67.01000       26804.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0460 2518-6910000            22.000  EACH |     123.71000        2721.62|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0470 2525-0000200             2.000  EACH |    2577.32000        5154.64|                             | 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0480 2527-9263112          1826.100  STA  |      32.16000       58727.38|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0490 2527-9263138             4.000  EACH |     128.87000         515.48|                             | 

  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0500 2527-9263180            88.100  STA  |      92.78000        8173.92|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0510 2527-9263190             4.000  EACH |     103.09000         412.36|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0520 2528-8445110                    LUMP |  137344.33000      137344.33|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  152                             Contract ID:  29-0349-213-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2528-8445113            20.000  EACH |     420.00000        8400.00|                             | 
  FLAGGERS                                |                             |                             | 
0540 2528-9290050           120.000  CDAY |      87.63000       10515.60|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

0550 2529-2242304            13.000  EACH |     128.87000        1675.31|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0560 2529-2242320            16.000  EACH |     190.72000        3051.52|                             | 
  CT JOINT                                |                             |                             | 
0570 2529-5070110           578.100  SY   |     120.62000       69730.42|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0580 2529-5070111           192.000  SY   |     116.49000       22366.08|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0590 2529-5070120            47.000  EACH |     422.68000       19865.96|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0600 2529-8174010           324.400  SY   |      11.86000        3847.38|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0610 2529-8174050            24.000  EACH |     670.10000       16082.40|                             | 
  PATCH SUBDRAIN                          |                             |                             | 

0620 2529-8201000            24.000  EACH |     618.56000       14845.44|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0630 2532-5200001          2667.000  SY   |       8.25000       22002.75|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0640 2533-4980005                    LUMP |  529728.61000      529728.61|                             | 
  MOBILIZATION                            |                             |                             | 
0650 2548-0000100           192.600  STA  |      24.74000        4764.92|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0660 2548-0000110           208.600  GAL  |      20.50000        4276.30|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0670 2551-0000230             2.000  EACH |   31958.76000       63917.52|                             | 

  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0680 2551-0000300             2.000  EACH |    3092.78000        6185.56|                             | 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0690 2555-0000010                    LUMP |    4123.71000        4123.71|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0700 2590-0000020                    LUMP |   52631.58000       52631.58|                             | 
  PROJECT MANAGEMENT                      |                             |                             | 
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     Bid Order:  152                             Contract ID:  29-0349-213-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 2602-0000020         12710.000  LF   |       2.58000       32791.80|                             | 
  SILT FENCE                              |                             |                             | 
0720 2602-0000030           200.000  LF   |       2.58000         516.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0730 2602-0000071         12910.000  LF   |       0.52000        6713.20|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0740 2602-0000101          6455.000  LF   |       0.52000        3356.60|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0750 2602-0000309           590.000  LF   |       2.58000        1522.20|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0760 2602-0000350           590.000  LF   |       0.52000         306.80|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0770 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0780 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,996,326.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0790 2303-7000610         26000.000  EACH |       1.00000       26000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0800 2303-7000620         26000.000  EACH |       1.00000       26000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0810 2317-7000120         60000.000  EACH |       1.00000       60000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       112,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,108,326.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  35-C035-074                 Primary County:  FRANKLIN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C035(74)--55-35 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  FRANKLIN           Prj Awd Amt: $809,688.20 
          Route:  S25 
       Location:  S-25 100TH STREET (C47) TO 4TH STREET 
                  COULTER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    809,688.20     100.00  % 
   2   MA810          MATHY CONSTRUCTION COMPANY                                                 $    824,648.65     101.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  2 

 
     Bid Order:  153                             Contract ID:  35-C035-074                   Primary County:  FRANKLIN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1290.000  TON  |      20.21000       26070.90|      20.88000       26935.20| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2213-2713300           216.600  CY   |      15.30000        3313.98|      31.00000        6714.60| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0030 2213-8201060          1300.000  SY   |      27.00000       35100.00|      23.12000       30056.00| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0040 2214-5145150         61193.000  SY   |       0.97000       59357.21|       1.18000       72207.74| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2302-7430100            58.500  STA  |      35.00000        2047.50|      15.50000         906.75| 
  SHOULDERS, TYPE A                       |                             |                             | 
0060 2303-0023500         10010.000  TON  |      32.81000      328428.10|      25.87000      258958.70| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           600.600  TON  |     425.00000      255255.00|     515.00000      309309.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |     620.00000         620.00|     500.00000         500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          5005.000  EACH |       1.00000        5005.00|       1.00000        5005.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          5005.000  EACH |       1.00000        5005.00|       1.00000        5005.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2315-8275055           545.000  TON  |      20.21000       11014.45|      20.88000       11379.60| 
  SURFACING, DRIVEWAY                     |                             |                             | 
0120 2316-0000120         14600.000  EACH |       1.00000       14600.00|       1.00000       14600.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0130 2527-9263109          1132.670  STA  |       8.45000        9571.06|       8.45000        9571.06| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2528-8445110                    LUMP |    5600.00000        5600.00|    6100.00000        6100.00| 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  3 

 
     Bid Order:  153                             Contract ID:  35-C035-074                   Primary County:  FRANKLIN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION COMPANY   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445113            60.000  EACH |     420.00000       25200.00|     420.00000       25200.00| 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            20.000  EACH |     630.00000       12600.00|     630.00000       12600.00| 
  PILOT CARS                              |                             |                             | 

0170 2533-4980005                    LUMP |   10900.00000       10900.00|   29600.00000       29600.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       809,688.20|           $       824,648.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       809,688.20|           $       824,648.65|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  154  1 
 

     Bid  Order:  154                         Contract ID:  43-0444-703                 Primary County:  HARRISON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-044-4(703)0--76-43 
      Work Type:  HMA RESURFACING 
         County:  HARRISON           Prj Awd Amt: $354,105.73 
          Route:  IOWA 44 
       Location:  FROM U.S. 30 TO U.S. 59 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    354,105.73     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $    393,044.15     110.99  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $    426,067.71     120.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  154                             Contract ID:  43-0444-703                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           263.300  TON  |      60.57000       15948.08|      75.00000       19747.50|      87.70000       23091.41 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             1.300  MILE |    1000.00000        1300.00|     500.00000         650.00|    2500.00000        3250.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          4580.000  SY   |       6.05000       27709.00|      10.50000       48090.00|       4.00000       18320.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000           366.400  TON  |      94.98000       34800.67|      77.50000       28396.00|     140.00000       51296.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0033500          1161.300  TON  |      83.98000       97525.97|      77.50000       90000.75|     120.00000      139356.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828            91.700  TON  |     509.00000       46675.30|     625.00000       57312.50|     525.00000       48142.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2319-3000101            15.800  TON  |     125.00000        1975.00|     130.00000        2054.00|     139.00000        2196.20 
  STRIP SLURRY TREATMENT COARSE AGGREGATE |                             |                             | 

0080 2319-3000200             1.300  MILE |    7500.00000        9750.00|    8000.00000       10400.00|    8500.00000       11050.00 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0090 2319-4000000           518.800  GAL  |       4.00000        2075.20|       4.20000        2178.96|       5.00000        2594.00 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0100 2527-9263109           278.580  STA  |       9.50000        2646.51|      18.00000        5014.44|      20.00000        5571.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2528-8445110                    LUMP |   25500.00000       25500.00|    5000.00000        5000.00|   22000.00000       22000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            80.000  EACH |     420.00000       33600.00|     420.00000       33600.00|     420.00000       33600.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            20.000  EACH |     630.00000       12600.00|     630.00000       12600.00|     630.00000       12600.00 

  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |   39000.00000       39000.00|   75000.00000       75000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       351,105.73|           $       390,044.15|           $       423,067.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  154                             Contract ID:  43-0444-703                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2317-7000120          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $         3,000.00|           $         3,000.00|           $         3,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       354,105.73|           $       393,044.15|           $       426,067.71 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  48-0806-386                 Primary County:  IOWA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  IMN-080-6(386)216--0E-48 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  IOWA               Prj Awd Amt: $694,829.78 
          Route:  I-80 
       Location:  CO RD V66, IA 149, AND US 151 INTERCHANGES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $    694,829.78     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  155                             Contract ID:  48-0806-386                   Primary County:  IOWA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020           476.100  TON  |      60.00000       28566.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.200  MILE |    1895.00000        4169.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5075001            10.000  TON  |     600.00000        6000.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0040 2214-5145150         37326.500  SY   |       3.80000      141840.70|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0043504          4479.200  TON  |      61.65000      276142.68|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0060 2303-0246422           268.700  TON  |     500.00000      134350.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0065 2303-6911000                    LUMP |    4275.00000        4275.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           508.800  STA  |      15.50000        7886.40|                             | 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |   18450.00000       18450.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            40.000  EACH |     420.00000       16800.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   39850.00000       39850.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       678,329.78|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0110 2303-7000610          2000.000  EACH |       1.00000        2000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0120 2303-7000620          2000.000  EACH |       1.00000        2000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  155                             Contract ID:  48-0806-386                   Primary County:  IOWA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 2317-7000120         12500.000  EACH |       1.00000       12500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

     SECTION TOTALS                       |           $        16,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       694,829.78|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  49-049(59)                  Primary County:  JACKSON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   10 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  L-049(59)--73-49 
      Work Type:  HMA RESURFACING 
         County:  JACKSON            Prj Awd Amt: $284,420.10 
          Route:  SEIVERDING RIDGE RD 
       Location:  MILLCREEK RD NORTH 1.25 MILES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    284,420.10     100.00  % 
   2   DE559          DETERMANN ASPHALT, L.L.C.                                                  $    308,438.09     108.44  % 
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     Bid Order:  156                             Contract ID:  49-049(59)                    Primary County:  JACKSON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(   2  ) DE559               |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             1.200  MILE |     600.00000         720.00|    2000.00000        2400.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2212-5070310            86.700  SY   |      73.18000        6344.71|      35.25000        3056.18| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0030 2212-5070330             2.000  EACH |     200.00000         400.00|     725.00000        1450.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0040 2214-5145150           108.300  SY   |       9.42000        1020.19|      15.75000        1705.73| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0001000           967.700  TON  |      36.02000       34856.55|      39.25000       37982.23| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0060 2303-0013500          2887.800  TON  |      33.40000       96452.52|      39.25000      113346.15| 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0070 2303-0245828           231.300  TON  |     495.00000      114493.50|     495.00000      114493.50| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 

0080 2303-6911000                    LUMP |     600.00000         600.00|    2250.00000        2250.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2315-8275025           144.000  TON  |      16.00000        2304.00|      18.00000        2592.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2527-9263109           234.700  STA  |       8.75000        2053.63|       9.00000        2112.30| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    1500.00000        1500.00|    2250.00000        2250.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            25.000  EACH |     420.00000       10500.00|     420.00000       10500.00| 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            10.000  EACH |     630.00000        6300.00|     630.00000        6300.00| 
  PILOT CARS                              |                             |                             | 

0160 2533-4980005                    LUMP |    6875.00000        6875.00|    8000.00000        8000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       284,420.10|           $       308,438.09|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       284,420.10|           $       308,438.09|           $ 
==================================================================================================================================== 
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     Bid  Order:  157                         Contract ID:  77-2352-640                 Primary County:  POLK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OMG D/B/A DES MOINES ASPHALT & PAVING 
Contract Period:   50 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  IMN-235-2(640)0--0E-77 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  POLK               Prj Awd Amt: $5,957,439.46 
          Route:  I-235 
       Location:  50TH ST IN WEST DES MOINES TO 28TH ST IN DES 
                  MOINES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  5,957,439.46     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 157  2 

 
     Bid Order:  157                             Contract ID:  77-2352-640                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095            18.600  MILE |    2750.00000       51150.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150        258907.700  SY   |       3.00000      776723.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0063502         28544.600  TON  |      65.15000     1859680.69|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0040 2303-0247028          1712.700  TON  |     647.50000     1108973.25|                             | 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
0050 2303-6911000                    LUMP |   26000.00000       26000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           275.090  STA  |      92.00000       25308.28|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2527-9263112           994.900  STA  |      33.00000       32831.70|                             | 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0090 2527-9263126           368.580  STA  |     425.50000      156830.79|                             | 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0100 2527-9270111           368.580  STA  |      73.10000       26943.20|                             | 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0110 2528-8445110                    LUMP |  156000.00000      156000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-9290050           120.000  CDAY |     140.00000       16800.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0130 2533-4980005                    LUMP |  250000.00000      250000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2540-4480507        414522.600  LF   |       3.25000     1347198.45|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 

     SECTION TOTALS                       |           $     5,834,439.46|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0150 2303-7000610         16500.000  EACH |       1.00000       16500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  157                             Contract ID:  77-2352-640                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.050               |(      )                     |(      ) 
                                          |OMG D/B/A DES MOINES ASPHALT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2303-7000620         16500.000  EACH |       1.00000       16500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0170 2317-7000120         90000.000  EACH |       1.00000       90000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       123,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,957,439.46|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  78-0064-714                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  MP-006-4(714)36--76-78 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $59,150.85 
          Route:  U.S. 6 
       Location:  APPROX 2.2 MI WEST OF M47. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $     59,150.85     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $     68,458.65     115.73  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $     94,159.00     159.18  % 
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     Bid Order:  158                             Contract ID:  78-0064-714                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020            21.000  TON  |      90.00000        1890.00|     303.89000        6381.69|     200.00000        4200.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.100  MILE |     500.00000          50.00|    5000.00000         500.00|   10000.00000        1000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           533.400  SY   |      10.50000        5600.70|      13.66000        7286.24|      10.00000        5334.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000            13.200  TON  |     104.50000        1379.40|      98.54000        1300.73|     250.00000        3300.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0033500           123.500  TON  |     104.50000       12905.75|      87.54000       10811.19|     170.00000       20995.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828             8.200  TON  |     625.00000        5125.00|     509.00000        4173.80|     525.00000        4305.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2527-9263109            13.000  STA  |     100.00000        1300.00|      85.00000        1105.00|     125.00000        1625.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    2500.00000        2500.00|    7500.00000        7500.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            20.000  EACH |     420.00000        8400.00|     420.00000        8400.00|     420.00000        8400.00 
  FLAGGERS                                |                             |                             | 
0100 2533-4980005                    LUMP |   20000.00000       20000.00|   21000.00000       21000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        59,150.85|           $        68,458.65|           $        94,159.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        59,150.85|           $        68,458.65|           $        94,159.00 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  78-6802-162                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   WESTERN ENGINEERING CO., INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  IMX-680-2(162)20--02-78 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $8,783,406.24 
          Route:  I-680 
       Location:  FROM THE CO. RD. L-34(BEEBEETOWN) 
                  INTERCHANGE E. TO I-80     (WBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  8,783,406.24     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  9,793,814.55     111.50  % 
   3   MA225          MANATT'S, INC.                                                             $ 10,228,847.93     116.45  % 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1 
                                          |                             |                             | 
0010 2102-0425070          5912.700  TON  |      25.00000      147817.50|      28.51000      168571.08|      48.00000      283809.60 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          2907.400  CY   |      22.50000       65416.50|      22.50000       65416.50|      25.00000       72685.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070            18.000  CY   |      31.00000         558.00|     100.00000        1800.00|      35.00000         630.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070          3860.000  CY   |      12.50000       48250.00|      15.44000       59598.40|      15.00000       57900.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2121-7425010           825.000  TON  |      30.00000       24750.00|      41.52000       34254.00|      36.00000       29700.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0060 2122-5190009           214.700  SY   |     120.00000       25764.00|     116.75000       25066.23|     116.75000       25066.23 
  PAVED SHOULDER, P.C. CONCRETE, 9 IN.    |                             |                             | 
0070 2122-5191005            27.900  SY   |     220.00000        6138.00|     215.85000        6022.22|     215.85000        6022.22 
  REINFORCED PAVED SHOULDER FOR CONCRETE  |                             |                             | 
  BARRIER                                 |                             |                             | 
0080 2122-5500060           760.000  SY   |      75.00000       57000.00|      32.51000       24707.60|      44.00000       33440.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0090 2122-5500100          3985.900  SY   |      48.00000      191323.20|      47.03000      187456.88|      55.00000      219224.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0100 2123-7450000            90.400  STA  |     560.00000       50624.00|     300.00000       27120.00|     550.00000       49720.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2213-8201040          5336.900  SY   |      17.50000       93395.75|      19.39000      103482.49|      22.00000      117411.80 
  BASE WIDENING, 4 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0130 2214-5145150        219645.200  SY   |       2.50000      549113.00|       2.73000      599631.40|       3.94000      865402.09 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690204          3519.100  SY   |     225.00000      791797.50|     220.35000      775433.69|     220.35000      775433.69 
  BRIDGE APPROACH, BR-204                 |                             |                             | 
0150 2303-0052500         32774.200  TON  |      38.90000     1274916.38|      40.11000     1314573.16|      37.50000     1229032.50 

  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0160 2303-0053502         24445.800  TON  |      42.00000     1026723.60|      43.67000     1067548.09|      47.00000     1148952.60 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0170 2303-0247028          3433.200  TON  |     555.00000     1905426.00|     654.00000     2245312.80|     670.00000     2300244.00 
  ASPHALT BINDER, PG 70-28                |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |   10000.00000       10000.00|    5000.00000        5000.00|   15000.00000       15000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2304-0100000          8085.000  SY   |      48.50000      392122.50|      53.09000      429232.65|      61.00000      493185.00 
  DETOUR PAVEMENT                         |                             |                             | 

0200 2318-1001100        137362.400  SY   |       1.90000      260988.56|       1.85000      254120.44|       1.89000      259614.94 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0210 2318-1001220           453.300  TON  |     575.00000      260647.50|     565.35000      256273.16|     566.00000      256567.80 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0220 2412-0000100          2211.900  SY   |       2.80000        6193.32|       2.75000        6082.73|       2.75000        6082.73 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0230 2417-2307036           348.000  LF   |     210.00000       73080.00|     120.00000       41760.00|     100.00000       34800.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0240 2417-5895018             6.000  EACH |    1375.00000        8250.00|     750.00000        4500.00|     400.00000        2400.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0250 2422-1722018           792.000  LF   |      32.00000       25344.00|      50.00000       39600.00|      65.00000       51480.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 

0260 2502-8212034         34712.000  LF   |       7.50000      260340.00|       7.30000      253397.60|       7.79000      270406.48 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8221304           137.000  EACH |     190.00000       26030.00|     185.00000       25345.00|     175.00000       23975.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0280 2503-0500402            12.000  EACH |    1800.00000       21600.00|    2000.00000       24000.00|    1750.00000       21000.00 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0290 2505-4008120          2689.000  LF   |       2.10000        5646.90|       5.00000       13445.00|       2.00000        5378.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0300 2505-4008130           660.000  LF   |       2.10000        1386.00|       5.00000        3300.00|       2.00000        1320.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0310 2505-4008300          2550.000  LF   |      16.00000       40800.00|      15.50000       39525.00|      15.50000       39525.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400            18.000  EACH |    2050.00000       36900.00|    2000.00000       36000.00|    2000.00000       36000.00 

  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0330 2505-4021010            18.000  EACH |     210.00000        3780.00|     200.00000        3600.00|     200.00000        3600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0340 2505-4021020             1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0350 2505-4021700            17.000  EACH |    2050.00000       34850.00|    2000.00000       34000.00|    2000.00000       34000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2505-6000111           660.000  LF   |      14.50000        9570.00|      14.00000        9240.00|      14.00000        9240.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0370 2505-6000121             2.000  EACH |    2450.00000        4900.00|    2400.00000        4800.00|    2400.00000        4800.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 

0380 2505-6000131             1.000  EACH |    2450.00000        2450.00|    2400.00000        2400.00|    2400.00000        2400.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0390 2510-6745030            40.000  EACH |     760.00000       30400.00|    1500.00000       60000.00|     800.00000       32000.00 
  REMOVAL OF ANCHOR LUGS                  |                             |                             | 
0400 2510-6745850          8757.700  SY   |      12.00000      105092.40|      10.00000       87577.00|      19.00000      166396.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2513-0001020           109.700  LF   |     125.00000       13712.50|     122.05000       13388.89|     122.05000       13388.89 
  CONCRETE BARRIER, BA-102                |                             |                             | 
0420 2513-0001050             3.000  EACH |    1450.00000        4350.00|    1422.50000        4267.50|    1422.50000        4267.50 
  CONCRETE BARRIER, BA-105                |                             |                             | 
0430 2513-0001070             3.000  EACH |    1040.00000        3120.00|    1005.75000        3017.25|    1005.75000        3017.25 
  CONCRETE BARRIER RAIL, BA-107           |                             |                             | 
0440 2518-0470005             3.000  EACH |    3250.00000        9750.00|    3200.00000        9600.00|    2600.00000        7800.00 
  CROSSOVER BARRICADE                     |                             |                             | 

0450 2518-6910000            30.000  EACH |      76.00000        2280.00|      75.00000        2250.00|     100.00000        3000.00 
  SAFETY CLOSURE                          |                             |                             | 
0460 2527-9263109          2915.500  STA  |      10.50000       30612.75|      10.25000       29883.88|      12.75000       37172.63 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0470 2527-9263131            96.590  STA  |     110.00000       10624.90|     109.00000       10528.31|     110.00000       10624.90 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263137             8.000  EACH |      77.00000         616.00|      75.00000         600.00|     100.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0490 2527-9263180          1667.910  STA  |       8.00000       13343.28|       7.69000       12826.23|      20.00000       33358.20 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0500 2527-9263190             8.000  EACH |      77.00000         616.00|      75.00000         600.00|     100.00000         800.00 

  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0510 2528-4983200           120.000  CDAY |     950.00000      114000.00|     895.00000      107400.00|     915.00000      109800.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0520 2528-8400048          4075.000  LF   |       7.00000       28525.00|       6.96000       28362.00|       9.50000       38712.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0530 2528-8400055             2.000  EACH |    2550.00000        5100.00|    2500.00000        5000.00|    8500.00000       17000.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2528-8400157             4.000  EACH |    7100.00000       28400.00|    5000.00000       20000.00|    7000.00000       28000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0550 2528-8445110                    LUMP |   70000.00000       70000.00|  152000.00000      152000.00|  125000.00000      125000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0560 2528-9109020          1408.000  LF   |       6.00000        8448.00|       5.75000        8096.00|       6.00000        8448.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0570 2533-4980005                    LUMP |  250000.00000      250000.00|  693626.00000      693626.00|  425000.00000      425000.00 
  MOBILIZATION                            |                             |                             | 
0580 2548-0000100           993.200  STA  |       6.50000        6455.80|      10.50000       10428.60|      13.00000       12911.60 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0590 2548-0000110          1079.200  GAL  |       4.60000        4964.32|       4.60000        4964.32|       5.00000        5396.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0600 2548-0000200             3.000  STA  |      31.00000          93.00|      30.00000          90.00|     100.00000         300.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0610 2551-0000110             9.000  EACH |     820.00000        7380.00|     800.00000        7200.00|    1250.00000       11250.00 
  TEMP CRASH CUSHION                      |                             |                             | 

0620 2555-0000010                    LUMP |   22500.00000       22500.00|   50000.00000       50000.00|   45000.00000       45000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0630 2599-9999020          2050.400  TON  |      27.50000       56386.00|      28.79000       59031.02|      36.00000       73814.40 
  ('TONS' ITEM) GRANULAR FILLET FOR PAVED |                             |                             | 
  SHOULDERS                               |                             |                             | 
0640 2602-0000020          4532.000  LF   |       2.30000       10423.60|       2.35000       10650.20|       2.25000       10197.00 
  SILT FENCE                              |                             |                             | 
0650 2602-0000030           158.000  LF   |       2.80000         442.40|       2.75000         434.50|       2.75000         434.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0660 2602-0000071          4690.000  LF   |       0.42000        1969.80|       0.45000        2110.50|       0.40000        1876.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0670 2602-0000101           469.000  LF   |       0.52000         243.88|       1.85000         867.65|       0.50000         234.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0690 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     8,587,341.84|           $     9,589,915.97|           $    10,014,949.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1715; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2401-6750001                    LUMP |    2100.00000        2100.00|    2048.60000        2048.60|    2048.60000        2048.60 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0710 2403-0100000             0.800  CY   |    3300.00000        2640.00|    3243.20000        2594.56|    3243.20000        2594.56 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0720 2404-7775005           137.000  LB   |       3.50000         479.50|       3.42000         468.54|       3.42000         468.54 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         5,219.50|           $         5,111.70|           $         5,111.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 1815; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0730 2401-6750001                    LUMP |    2100.00000        2100.00|    2048.60000        2048.60|    2048.60000        2048.60 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0740 2403-0100000             0.900  CY   |    3000.00000        2700.00|    2882.90000        2594.61|    2882.90000        2594.61 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0750 2404-7775005           156.000  LB   |       3.20000         499.20|       3.08000         480.48|       3.08000         480.48 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         5,299.20|           $         5,123.69|           $         5,123.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 1915; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0760 2401-6750001                    LUMP |    3300.00000        3300.00|    3206.30000        3206.30|    3206.30000        3206.30 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0770 2403-0100000             1.400  CY   |    3500.00000        4900.00|    3410.10000        4774.14|    3410.10000        4774.14 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0780 2404-7775005           274.000  LB   |       3.50000         959.00|       3.42000         937.08|       3.42000         937.08 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         9,159.00|           $         8,917.52|           $         8,917.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 2015; 260'-0 X VARIABLE CONTINUOUS WELDED GIRDER CURVED BRIDGE 
                                          |                             |                             | 
0790 2401-6750001                    LUMP |    2100.00000        2100.00|    2048.60000        2048.60|    2048.60000        2048.60 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0800 2403-0100000             0.900  CY   |    3000.00000        2700.00|    2882.90000        2594.61|    2882.90000        2594.61 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0810 2404-7775005           156.000  LB   |       3.20000         499.20|       3.08000         480.48|       3.08000         480.48 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $         5,299.20|           $         5,123.69|           $         5,123.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 2116; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2401-6750001                    LUMP |    4200.00000        4200.00|    4097.25000        4097.25|    4097.25000        4097.25 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0830 2403-0100000             1.600  CY   |    3300.00000        5280.00|    3193.20000        5109.12|    3193.20000        5109.12 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0840 2404-7775005           276.000  LB   |       3.50000         966.00|       3.40000         938.40|       3.40000         938.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,446.00|           $        10,144.77|           $        10,144.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   DESIGN NO. 2216; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0850 2401-6750001                    LUMP |    4200.00000        4200.00|    4097.25000        4097.25|    4097.25000        4097.25 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0860 2403-0100000             1.800  CY   |    2900.00000        5220.00|    2838.45000        5109.21|    2838.45000        5109.21 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0870 2404-7775005           315.000  LB   |       3.20000        1008.00|       3.05000         960.75|       3.05000         960.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,428.00|           $        10,167.21|           $        10,167.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   DESIGN NO. 2316; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 

                                          |                             |                             | 
0880 2401-6750001                    LUMP |    4200.00000        4200.00|    4097.25000        4097.25|    4097.25000        4097.25 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0890 2403-0100000             1.500  CY   |    3500.00000        5250.00|    3406.10000        5109.15|    3406.10000        5109.15 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0900 2404-7775005           273.000  LB   |       3.50000         955.50|       3.43000         936.39|       3.43000         936.39 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,405.50|           $        10,142.79|           $        10,142.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   DESIGN NO. 2416; 280'-0 X 35'-0 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0910 2401-6750001                    LUMP |    4200.00000        4200.00|    4097.25000        4097.25|    4097.25000        4097.25 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0920 2403-0100000             1.800  CY   |    3000.00000        5400.00|    2838.45000        5109.21|    2838.45000        5109.21 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0930 2404-7775005           315.000  LB   |       3.20000        1008.00|       3.05000         960.75|       3.05000         960.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,608.00|           $        10,167.21|           $        10,167.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0010   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  159                             Contract ID:  78-6802-162                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) MA225 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2303-7000610         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0950 2303-7000620         28000.000  EACH |       1.00000       28000.00|       1.00000       28000.00|       1.00000       28000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0960 2317-7000120         68000.000  EACH |       1.00000       68000.00|       1.00000       68000.00|       1.00000       68000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       124,000.00|           $       124,000.00|           $       124,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0011   RAILROAD INSURANCE 
                                          |                             |                             | 
0970 2595-0005105                    LUMP |    5200.00000        5200.00|   15000.00000       15000.00|   25000.00000       25000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 

  FOR BNSF RAILWAY CO.                    |                             |                             | 
     SECTION TOTALS                       |           $         5,200.00|           $        15,000.00|           $        25,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     8,783,406.24|           $     9,793,814.55|           $    10,228,847.93 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  83-0594-707                 Primary County:  SHELBY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-059-4(707)73--76-83 
      Work Type:  HMA RESURFACING 
         County:  SHELBY             Prj Awd Amt: $47,162.75 
          Route:  U.S. 59 
       Location:  AT A BOX CULVERT, 1.7 MILES SOUTH OF HARLAN. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $     47,162.75     100.00  % 
   2   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $     53,357.86     113.13  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $     54,778.82     116.14  % 
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     Bid Order:  160                             Contract ID:  83-0594-707                   Primary County:  SHELBY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) O.051               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.100  MILE |     500.00000          50.00|   10000.00000        1000.00|    2000.00000         200.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150           666.700  SY   |      12.50000        8333.75|      13.00000        8667.10|      13.49000        8993.78 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0033500            77.200  TON  |     115.00000        8878.00|     185.00000       14282.00|     107.54000        8302.09 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0040 2303-0245828             4.600  TON  |     625.00000        2875.00|     535.00000        2461.00|     509.00000        2341.40 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2527-9263109             5.630  STA  |     200.00000        1126.00|     203.50000        1145.71|     185.00000        1041.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|    2402.05000        2402.05|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            20.000  EACH |     420.00000        8400.00|     420.00000        8400.00|     420.00000        8400.00 
  FLAGGERS                                |                             |                             | 

0080 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        47,162.75|           $        53,357.86|           $        54,778.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        47,162.75|           $        53,357.86|           $        54,778.82 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  91-C091-095                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C091(95)--55-91 
      Work Type:  PCC PAVEMENT WIDENING / HMA RESURFACING 
         County:  WARREN             Prj Awd Amt: $1,511,252.71 
          Route:  G76 
       Location:  G76: FROM HWY 69 TO HWY G72  PATCHING & 
                  SUBDRAINS, PREP FOR  OVERLAY 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,511,252.71     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,572,923.76     104.08  % 
   3   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  1,967,658.23     130.20  % 
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     Bid Order:  161                             Contract ID:  91-C091-095                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) NO081               |(   3  ) O.050 
                                          |HENNINGSEN CONSTRUCTION, INC |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7800.000  TON  |      19.96000      155688.00|      20.90000      163020.00|      25.60000      199680.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2210-0475105          6120.000  TON  |      22.88000      140025.60|      22.00000      134640.00|      30.90000      189108.00 
  CHOKE STONE BASE                        |                             |                             | 
0030 2213-7100400            16.000  EACH |     300.00000        4800.00|      75.00000        1200.00|     345.00000        5520.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0040 2214-5145150          1462.000  SY   |       6.32000        9239.84|       5.73000        8377.26|      10.50000       15351.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2217-1000000         65389.000  SY   |       1.10000       71927.90|       1.10000       71927.90|       1.30000       85005.70 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0060 2303-0031500          9640.000  TON  |      35.88000      345883.20|      42.96000      414134.40|      56.40000      543696.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0070 2303-0033500          5864.000  TON  |      36.09000      211631.76|      43.08000      252621.12|      60.50000      354772.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0080 2303-0245828           930.000  TON  |     496.00000      461280.00|     501.00000      465930.00|     497.50000      462675.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0090 2303-6911000                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|   20000.00000       20000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             4.000  EACH |     350.00000        1400.00|     350.00000        1400.00|     403.00000        1612.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2515-6745600           138.000  SY   |      20.00000        2760.00|      15.00000        2070.00|      27.60000        3808.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0120 2518-6910000             2.000  EACH |     200.00000         400.00|     150.00000         300.00|     230.00000         460.00 
  SAFETY CLOSURE                          |                             |                             | 
0130 2526-8285000                    LUMP |    9200.00000        9200.00|    6000.00000        6000.00|   12100.00000       12100.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0140 2527-9263109           816.630  STA  |       7.00000        5716.41|       6.80000        5553.08|       7.50000        6124.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   16500.00000       16500.00|    6950.00000        6950.00|   16445.00000       16445.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            15.000  EACH |     420.00000        6300.00|     420.00000        6300.00|     420.00000        6300.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   66000.00000       66000.00|   30500.00000       30500.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,511,252.71|           $     1,572,923.76|           $     1,967,658.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,511,252.71|           $     1,572,923.76|           $     1,967,658.23 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  162  1 
 

     Bid  Order:  162                         Contract ID:  91-C091-096                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C091(96)--55-91 
      Work Type:  PCC PAVEMENT WITH HMA RESURFACING 
         County:  WARREN             Prj Awd Amt: $1,162,528.74 
          Route:  G14 
       Location:  ON G14, FROM R57 EAST TO R63 AND FROM I35 
                  WEST 0.5 MILE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  1,162,528.74     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  1,170,987.38     100.72  % 
   3   GR219          GRIMES ASPHALT AND PAVING CORPORATION                                      $  1,292,655.18     111.19  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  2 

 
     Bid Order:  162                             Contract ID:  91-C091-096                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(   3  ) GR219 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2115-0100000           308.100  CY   |      55.00000       16945.50|      96.00000       29577.60|      58.00000       17869.80 
  MODIFIED SUBBASE                        |                             |                             | 

0020 2121-7425020          1727.800  TON  |      27.30000       47168.94|      25.60000       44231.68|      42.00000       72567.60 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2123-7450000             8.800  STA  |     750.00000        6600.00|     365.00000        3212.00|    1600.00000       14080.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0040 2212-0475095             1.200  MILE |     300.00000         360.00|    3000.00000        3600.00|     879.00000        1054.80 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2212-5070310           293.400  SY   |      83.64000       24539.98|      92.00000       26992.80|     126.00000       36968.40 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0060 2212-5070330            12.000  EACH |      70.00000         840.00|      77.00000         924.00|     525.00000        6300.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0070 2213-2713300           706.600  CY   |      27.00000       19078.20|      48.00000       33916.80|      24.00000       16958.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0080 2213-8201060          4239.900  SY   |      32.00000      135676.80|      33.00000      139916.70|      33.00000      139916.70 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 

0090 2301-1033090          1552.000  SY   |      55.00000       85360.00|      60.50000       93896.00|      61.50000       95448.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0100 2303-0002380          1097.800  TON  |      75.00000       82335.00|      65.00000       71357.00|      77.00000       84530.60 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0110 2303-0032500          3105.200  TON  |      60.00000      186312.00|      50.00000      155260.00|      58.00000      180101.60 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0120 2303-0033500          1927.000  TON  |      65.00000      125255.00|      55.00000      105985.00|      59.00000      113693.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0130 2303-0245828           301.900  TON  |     500.00000      150950.00|     497.50000      150195.25|     547.00000      165139.30 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0140 2303-0246434            98.800  TON  |     675.00000       66690.00|     667.50000       65949.00|     734.00000       72519.20 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0150 2303-6911000                    LUMP |    1500.00000        1500.00|    2292.57000        2292.57|    2400.00000        2400.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2303-9091010             2.000  EACH |     475.00000         950.00|     550.00000        1100.00|     525.00000        1050.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  3 

 
     Bid Order:  162                             Contract ID:  91-C091-096                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(   3  ) GR219 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT |GRIMES ASPHALT AND PAVING COR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-9093010            19.400  SY   |      56.00000        1086.40|     180.00000        3492.00|      99.00000        1920.60 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0180 2315-8275025            52.200  TON  |      27.30000        1425.06|      61.00000        3184.20|      24.00000        1252.80 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0190 2502-8212036          2840.100  LF   |      19.42000       55154.74|      12.65000       35927.27|      14.00000       39761.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2502-8221304             8.000  EACH |     200.00000        1600.00|     275.00000        2200.00|     420.00000        3360.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0210 2510-6745850          1076.500  SY   |      14.65000       15770.73|      17.28000       18601.92|      13.00000       13994.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2515-2475006           342.500  SY   |      55.00000       18837.50|      60.50000       20721.25|      47.25000       16183.13 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2515-6745600           361.900  SY   |      14.65000        5301.84|      17.00000        6152.30|      15.00000        5428.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0240 2518-6910000             2.000  EACH |     100.00000         200.00|     110.00000         220.00|     105.00000         210.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2524-6765010             6.000  EACH |     250.00000        1500.00|     132.00000         792.00|     105.00000         630.00 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0260 2527-9263109           259.090  STA  |      12.25000        3173.85|      20.90000        5414.98|      15.00000        3886.35 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2527-9263180             1.320  STA  |      75.00000          99.00|     220.00000         290.40|     105.00000         138.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2528-8400256             2.000  EACH |    2500.00000        5000.00|    2970.00000        5940.00|    1312.50000        2625.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0290 2528-8445110                    LUMP |   12500.00000       12500.00|   21000.00000       21000.00|   13755.00000       13755.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2529-5070111           543.700  SY   |      56.00000       30447.20|      92.00000       50020.40|      57.00000       30990.90 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0310 2529-5070120             2.000  EACH |     150.00000         300.00|    1650.00000        3300.00|    1200.00000        2400.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0320 2529-8174010           837.100  SY   |      10.00000        8371.00|      20.60000       17244.26|     110.00000       92081.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0330 2533-4980005                    LUMP |   50000.00000       50000.00|   45000.00000       45000.00|   42600.00000       42600.00 
  MOBILIZATION                            |                             |                             | 
0340 2599-9999005             8.000  EACH |     150.00000        1200.00|     385.00000        3080.00|     105.00000         840.00 
  ('EACH' ITEM) Remove and Relocate       |                             |                             | 
  Mailbox                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,162,528.74|           $     1,170,987.38|           $     1,292,655.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,162,528.74|           $     1,170,987.38|           $     1,292,655.18 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  91-0352-446                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  MP-002-5(703)119--76-27                                Project:  IMN-035-1(139)0--0E-27 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  DECATUR            Prj Awd Amt: $152,346.20             County:  DECATUR            Prj Awd Amt: $254,782.50 
          Route:  IOWA 2                                                   Route:  I-35 
       Location:  I-35 TO ECL OF CORYDON                                Location:  FROM THE MISSOURI STATE LINE, NORTH TO WEST 
                                                                                   I-35/80/235 INTERCHANGE 
 
        Project:  MPIN-035-5(716)6--0N-27                                Project:  IMN-035-2(446)58--0E-91 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 

         County:  DECATUR            Prj Awd Amt: $369,622.58             County:  WARREN             Prj Awd Amt: $2,675,693.81 
          Route:  I-35                                                     Route:  I-35 
       Location:  REST AREA / VISITOR CENTER AT MP 7.0 -                Location:  1.4 MI N OF IA 92 TO 0.25 MI N OF ADAMS ST 
                  PARKING AND RAMPS                                                (NB/SB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  3,452,445.09     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  3,925,001.29     113.68  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  163                             Contract ID:  91-0352-446                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                 MP-002-5(703)119--76-27 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    7850.00000        7850.00|    1320.00000        1320.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            38.000  EACH |     420.00000       15960.00|     420.00000       15960.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            12.000  EACH |     630.00000        7560.00|     630.00000        7560.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             8.000  EACH |     150.00000        1200.00|     157.50000        1260.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           927.300  SY   |      80.00000       74184.00|      84.00000       77893.20| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           205.400  SY   |     118.00000       24237.20|     123.90000       25449.06| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            99.000  EACH |     145.00000       14355.00|     152.25000       15072.75| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    7000.00000        7000.00|    2100.00000        2100.00| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       152,346.20|           $       146,615.01|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                  IMN-035-1(139)0--0E-27 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |   20000.00000       20000.00|   14300.00000       14300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2529-2242304            21.000  EACH |     160.00000        3360.00|     168.00000        3528.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0110 2529-2242320            10.000  EACH |     250.00000        2500.00|     262.50000        2625.00| 
  CT JOINT                                |                             |                             | 
0120 2529-5070110          2170.500  SY   |      93.00000      201856.50|      97.65000      211949.33| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070120           187.000  EACH |     118.00000       22066.00|     123.90000       23169.30| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0140 2533-4980005                    LUMP |    5000.00000        5000.00|    2100.00000        2100.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       254,782.50|           $       257,671.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                                                                 MPIN-035-5(716)6--0N-27 
                                          |                             |                             | 
0150 2212-0475095             1.600  MILE |    1000.00000        1600.00|    7500.00000       12000.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  163                             Contract ID:  91-0352-446                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2212-5070310           427.700  SY   |      88.00000       37637.60|      92.40000       39519.48| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0170 2212-5070330            37.000  EACH |      80.00000        2960.00|      84.00000        3108.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 

0180 2213-6745500             0.250  STA  |    5000.00000        1250.00|    3675.00000         918.75| 
  REMOVAL OF CURB                         |                             |                             | 
0190 2214-5145150         12089.700  SY   |       3.75000       45336.38|       5.60000       67702.32| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0042500           549.300  TON  |      85.00000       46690.50|     103.00000       56577.90| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0210 2303-0043500           732.600  TON  |      85.00000       62271.00|     103.00000       75457.80| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0220 2303-0043503           317.000  TON  |     105.00000       33285.00|     110.00000       34870.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0230 2303-0247022            95.900  TON  |     595.00000       57060.50|     643.20000       61682.88| 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0240 2303-6911000                    LUMP |    1800.00000        1800.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0250 2511-6745900            16.300  SY   |      50.00000         815.00|      52.50000         855.75| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0260 2511-7526004            13.700  SY   |     120.00000        1644.00|      78.75000        1078.88| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0270 2511-7526006             2.700  SY   |     250.00000         675.00|     682.50000        1842.75| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2511-7528101             8.000  SF   |     115.00000         920.00|      84.00000         672.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0290 2512-1725256            24.500  LF   |      57.50000        1408.75|      70.00000        1715.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 

0300 2527-9263109            51.340  STA  |      10.00000         513.40|      11.00000         564.74| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263131            11.250  STA  |     125.00000        1406.25|     137.50000        1546.88| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0320 2527-9263137             2.000  EACH |     125.00000         250.00|     137.50000         275.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  163                             Contract ID:  91-0352-446                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263152             2.000  EACH |     350.00000         700.00|     385.00000         770.00| 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0340 2528-8445110                    LUMP |   15000.00000       15000.00|    8800.00000        8800.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0350 2528-8445113            10.000  EACH |     420.00000        4200.00|     420.00000        4200.00| 
  FLAGGERS                                |                             |                             | 
0360 2528-9290050            32.000  CDAY |      85.00000        2720.00|      90.00000        2880.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0370 2529-5070110           122.400  SY   |      93.00000       11383.20|      97.65000       11952.36| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0380 2529-5070120            22.000  EACH |     118.00000        2596.00|     123.90000        2725.80| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0390 2533-4980005                    LUMP |   17500.00000       17500.00|   83000.00000       83000.00| 
  MOBILIZATION                            |                             |                             | 
0400 2590-0000020                    LUMP |   15000.00000       15000.00|   16500.00000       16500.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
     SECTION TOTALS                       |           $       366,622.58|           $       493,716.29|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            MPIN-035-5(716)6--0N-27 
                                          |                             |                             | 
0410 2317-7000120          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         3,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                                                                 IMN-035-2(446)58--0E-91 
                                          |                             |                             | 
0420 2212-0475095            11.900  MILE |     350.00000        4165.00|    4650.00000       55335.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0430 2214-5145150        218108.300  SY   |       1.00000      218108.30|       1.50000      327162.45| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0440 2303-0003380         13642.926  TON  |      62.00000      845861.41|      70.00000      955004.82| 
  HOT MIX ASPHALT MIXTURE THIN LIFT       |                             |                             | 
  SURFACE COURSE, 3/8 IN. MIX             |                             |                             | 
0450 2303-0031500          4351.800  TON  |      39.50000      171896.10|      55.00000      239349.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0460 2303-0246422           261.100  TON  |     525.00000      137077.50|     497.50000      129897.25| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  163                             Contract ID:  91-0352-446                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2303-0247634           955.005  TON  |     725.00000      692378.63|     717.50000      685216.09| 
  ASPHALT BINDER, PG 76-34                |                             |                             | 
0480 2303-6911000                    LUMP |    5250.00000        5250.00|   21500.00000       21500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0490 2308-1000000          4047.600  GAL  |       5.36000       21695.14|       5.25000       21249.90| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0500 2527-9263109          2823.080  STA  |      10.00000       28230.80|      10.50000       29642.34| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |   57000.00000       57000.00|   66000.00000       66000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2529-2242304             8.000  EACH |     160.00000        1280.00|     168.00000        1344.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0530 2529-2242320             4.000  EACH |     250.00000        1000.00|     262.50000        1050.00| 
  CT JOINT                                |                             |                             | 
0540 2529-5070110          3358.700  SY   |      92.00000      309000.40|      96.60000      324450.42| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0550 2529-5070120           365.000  EACH |     118.00000       43070.00|     123.90000       45223.50| 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0560 2533-4980005                    LUMP |   80000.00000       80000.00|   65000.00000       65000.00| 
  MOBILIZATION                            |                             |                             | 
0570 2544-1001200             6.500  MILE |    4000.00000       26000.00|    3188.00000       20722.00| 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0580 2544-1003000           970.200  GAL  |       4.50000        4365.90|       4.70000        4559.94| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0590 2548-0000100           571.700  STA  |      12.75000        7289.18|      13.50000        7717.95| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0600 2548-0000110           619.300  GAL  |       6.50000        4025.45|       9.00000        5573.70| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

     SECTION TOTALS                       |           $     2,657,693.81|           $     3,005,998.36|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                            IMN-035-2(446)58--0E-91 
                                          |                             |                             | 
0610 2303-7000610          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
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     Bid Order:  163                             Contract ID:  91-0352-446                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(      ) 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2303-7000620          9000.000  EACH |       1.00000        9000.00|       1.00000        9000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

     SECTION TOTALS                       |           $        18,000.00|           $        18,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,452,445.09|           $     3,925,001.29|           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  96-0098-042                 Primary County:  WINNESHIEK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SKYLINE CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  TSF-009-8(42)--92-96 
      Work Type:  HMA PAVEMENT - GRADE AND NEW 
         County:  WINNESHIEK         Prj Awd Amt: $127,579.75 
          Route:  IOWA 9 
       Location:  CO RD W4B INTERSECTION APPROX 5 MILES E OF 
                  DECORAH 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    127,579.75     100.00  % 
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     Bid Order:  164                             Contract ID:  96-0098-042                   Primary County:  WINNESHIEK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(      )                     |(      ) 
                                          |SKYLINE CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071           234.000  CY   |      32.00000        7488.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           875.000  CY   |       8.95000        7831.25|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070           864.000  CY   |       5.95000        5140.80|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           432.000  CY   |      20.00000        8640.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2121-7425020           505.300  TON  |      18.95000        9575.44|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450000             7.100  STA  |     200.00000        1420.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2303-0031750           179.700  TON  |     121.00000       21743.70|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0080 2303-0032500            39.300  TON  |      71.10000        2794.23|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 

  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0090 2303-0033504            39.300  TON  |      71.10000        2794.23|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0100 2303-0245828            15.100  TON  |     550.00000        8305.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0110 2510-6745850            27.000  SY   |      30.00000         810.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2524-6765010             2.000  EACH |     500.00000        1000.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0130 2524-9275222            32.000  LF   |      30.00000         960.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 

0140 2527-9263109            58.130  STA  |      25.00000        1453.25|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2527-9263137             2.000  EACH |     185.00000         370.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0160 2527-9263180             7.510  STA  |     135.00000        1013.85|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  164                             Contract ID:  96-0098-042                   Primary County:  WINNESHIEK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(      )                     |(      ) 
                                          |SKYLINE CONSTRUCTION, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8445110                    LUMP |    2600.00000        2600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2528-8445113            40.000  EACH |     420.00000       16800.00|                             | 
  FLAGGERS                                |                             |                             | 

0190 2533-4980005                    LUMP |   12500.00000       12500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2548-0000100             9.300  STA  |     300.00000        2790.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0210 2602-0000030           750.000  LF   |       3.00000        2250.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0220 2602-0000071           250.000  LF   |       1.00000         250.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0230 2602-0000101            50.000  LF   |       1.00000          50.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0240 2602-0000320          1000.000  LF   |       7.00000        7000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0250 2602-0000350          1000.000  LF   |       0.50000         500.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0260 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0270 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       127,579.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       127,579.75|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  165  1 
 

     Bid  Order:  165                         Contract ID:  97-0203-721                 Primary County:  WOODBURY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KNIFE RIVER MIDWEST LLC 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-012-3(710)1--76-97                                  Project:  MP-020-3(721)0--76-97 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  WOODBURY           Prj Awd Amt: $18,453.83              County:  WOODBURY           Prj Awd Amt: $463,537.68 
          Route:  IOWA 12                                                  Route:  U.S. 20 
       Location:  GORDON DR. BETWEEN S. MAPLE ST AND S.                 Location:  FROM I-29 IN SIOUX CITY , EAST TO D22 / IDA 
                  MAGNOLIA ST IN SIOUX CITY (EB)                                   AVE. 
 
        Project:  MP-075-3(708)94--76-97 
      Work Type:  HMA RESURFACING WITH MILLING 

         County:  WOODBURY           Prj Awd Amt: $184,798.56 
          Route:  U.S. 75 
       Location:  FROM NORTH OF U.S. 20/IOWA 12, NORTH TO C80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    666,790.07     100.00  % 
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     Bid Order:  165                             Contract ID:  97-0203-721                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            WOODBURY COUNTY MP-012-3(710)1--76-97 
                                          |                             |                             | 
0010 2212-0475095             0.100  MILE |    5915.00000         591.50|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150           302.700  SY   |      17.52000        5303.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0043503            33.000  TON  |     145.44000        4799.52|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0040 2303-0247022             2.000  TON  |     650.00000        1300.00|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0050 2528-8445110                    LUMP |    2543.50000        2543.50|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    3916.01000        3916.01|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        18,453.83|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            WOODBURY COUNTY MP-020-3(721)0--76-97 

                                          |                             |                             | 
0070 2212-0475095             1.300  MILE |    5915.08000        7689.60|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2214-5145150         18182.300  SY   |       6.57000      119457.71|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000          2004.900  TON  |      90.83000      182105.07|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0247022           120.300  TON  |     650.00000       78195.00|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0110 2303-6911000                    LUMP |    2901.17000        2901.17|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2527-9263109           290.030  STA  |      20.67000        5994.92|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |   22779.91000       22779.91|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   42414.30000       42414.30|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       461,537.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  165                             Contract ID:  97-0203-721                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-7000610          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0160 2303-7000620          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
     SECTION TOTALS                       |           $         2,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            WOODBURY COUNTY MP-075-3(708)94--76-97 
                                          |                             |                             | 
0170 2212-0475095             0.200  MILE |    5915.10000        1183.02|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0180 2214-5145150          4688.900  SY   |      13.74000       64425.49|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0190 2303-0001000           541.500  TON  |     138.30000       74889.45|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0200 2303-0247022            32.500  TON  |     650.00000       21125.00|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0210 2527-9263109            45.000  STA  |      20.67000         930.15|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2528-8445110                    LUMP |    6526.13000        6526.13|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   15719.32000       15719.32|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       184,798.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,790.07|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  00-0001-733                 Primary County:  STATEWIDE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MP-000-1(733)0--76-00 
      Work Type:  PCC PATCHING 
         County:  STATEWIDE          Prj Awd Amt: $339,415.52 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 1 (5-COUNTIES). 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    339,415.52     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    420,382.50     123.85  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    496,136.00     146.17  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 

 
     Bid Order:  201                             Contract ID:  00-0001-733                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CE040               |(   3  ) HA760 
                                          |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109             1.440  STA  |     250.50000         360.72|     225.00000         324.00|     250.00000         360.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263180             1.440  STA  |     200.00000         288.00|     175.00000         252.00|     200.00000         288.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0030 2528-8400256             1.000  EACH |    3575.00000        3575.00|    3250.00000        3250.00|    4000.00000        4000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0040 2528-8445110                    LUMP |    4000.00000        4000.00|    7600.00000        7600.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     420.00000        4200.00|     420.00000        4200.00|     420.00000        4200.00 
  FLAGGERS                                |                             |                             | 
0060 2529-2242304             4.000  EACH |     135.00000         540.00|     120.00000         480.00|     150.00000         600.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0070 2529-5070110          1222.600  SY   |     158.33000      193574.26|     250.00000      305650.00|     250.00000      305650.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070120            68.000  EACH |     302.28000       20555.04|     128.00000        8704.00|     575.00000       39100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2529-8174020           956.900  SY   |      25.00000       23922.50|      25.00000       23922.50|      20.00000       19138.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0100 2529-8174050            28.000  EACH |     300.00000        8400.00|     250.00000        7000.00|     500.00000       14000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0110 2529-8201000            52.000  EACH |     750.00000       39000.00|     750.00000       39000.00|     650.00000       33800.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0120 2533-4980005                    LUMP |   41000.00000       41000.00|   20000.00000       20000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       339,415.52|           $       420,382.50|           $       496,136.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       339,415.52|           $       420,382.50|           $       496,136.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  10-0206-712                 Primary County:  BUCHANAN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  MP-020-6(712)245--76-10                                Project:  MP-013-6(710)45--76-28 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  BUCHANAN           Prj Awd Amt: $107,255.20             County:  DELAWARE           Prj Awd Amt: $119,752.50 
          Route:  U.S. 20                                                  Route:  IOWA 13 
       Location:  BLACK HAWK COUNTY TO IOWA  AVE. IN                    Location:  N OF MANCHESTER NORTH TO S JCT IOWA 3 
                  INDEPENDENCE. 
 
        Project:  MP-052-6(716)44--76-31                                 Project:  MP-061-6(705)175--76-31 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  DUBUQUE            Prj Awd Amt: $157,596.40             County:  DUBUQUE            Prj Awd Amt: $64,029.60 
          Route:  U.S. 52                                                  Route:  U.S. 61 
       Location:  S JCT U.S. 61 NORTH TO N JCT U.S. 61 IN               Location:  FROM JACKSON COUNTY LINE, NORTH TO SOUTH 
                  DUBUQUE                                                          JUNCTION U.S.151. 
 
 
        Project:  MP-061-6(706)189--76-31                                Project:  MP-038-6(718)43--76-53 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  DUBUQUE            Prj Awd Amt: $34,316.00              County:  JONES              Prj Awd Amt: $37,885.40 
          Route:  U.S. 61                                                  Route:  IOWA 38 
       Location:  FROM THE NORTH JCT. U.S. 52, NORTHEAST TO             Location:  IN THE CITY OF OLIN, FROM WALNUT CREEK, 
                  WISCONSIN ST. LINE                                               NORTH TO UNION ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    520,835.10     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    963,251.33     184.94  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  10-0206-712                   Primary County:  BUCHANAN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BUCHANAN COUNTY  MP-020-6(712)245--76-10 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    4400.00000        4400.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-5070110           778.900  SY   |      94.00000       73216.60|     128.13000       99800.46| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0030 2529-5070120            97.000  EACH |      94.00000        9118.00|     265.46000       25749.62| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0040 2529-8174010            27.600  SY   |      12.00000         331.20|      25.00000         690.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0050 2529-8174020            13.300  SY   |      18.00000         239.40|      25.00000         332.50| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0060 2529-8201000             1.000  EACH |     500.00000         500.00|     523.12000         523.12| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0070 2530-5070210           510.000  SF   |      35.00000       17850.00|      88.81000       45293.10| 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0080 2533-4980005                    LUMP |    3000.00000        3000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       107,255.20|           $       206,788.80|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            DELAWARE COUNTY MP-013-6(710)45--76-28 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |     250.00000         250.00|    1760.00000        1760.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113            40.000  EACH |     420.00000       16800.00|     420.00000       16800.00| 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            10.000  EACH |     630.00000        6300.00|     630.00000        6300.00| 
  PILOT CARS                              |                             |                             | 
0120 2529-5070110           886.600  SY   |      82.50000       73144.50|     121.51000      107730.77| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070111           216.000  SY   |      82.50000       17820.00|     137.32000       29661.12| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 

0140 2529-5070120            46.000  EACH |      53.00000        2438.00|     206.19000        9484.74| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |    3000.00000        3000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       119,752.50|           $       201,736.63|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            DUBUQUE COUNTY MP-052-6(716)44--76-31 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  202                             Contract ID:  10-0206-712                   Primary County:  BUCHANAN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2528-8445110                    LUMP |    2400.00000        2400.00|    1980.00000        1980.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2529-2242304            28.000  EACH |     100.00000        2800.00|     122.35000        3425.80| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0180 2529-2242320            24.000  EACH |     130.00000        3120.00|     163.26000        3918.24| 
  CT JOINT                                |                             |                             | 
0190 2529-5070110           371.400  SY   |     120.00000       44568.00|     193.29000       71787.91| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070111           742.200  SY   |     120.00000       89064.00|     193.06000      143289.13| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0210 2529-5070120            44.000  EACH |     130.00000        5720.00|     301.29000       13256.76| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174010            38.700  SY   |      12.00000         464.40|      25.00000         967.50| 
  SUBBASE (PATCHES)                       |                             |                             | 
0230 2529-8174020           120.000  SY   |      18.00000        2160.00|      25.00000        3000.00| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0240 2529-8174050             4.000  EACH |     250.00000        1000.00|     300.00000        1200.00| 
  PATCH SUBDRAIN                          |                             |                             | 

0250 2529-8201000             4.000  EACH |     500.00000        2000.00|     704.19000        2816.76| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0260 2530-5070210            13.000  SF   |     100.00000        1300.00|     155.92000        2026.96| 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0270 2533-4980005                    LUMP |    3000.00000        3000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       157,596.40|           $       277,669.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            DUBUQUE COUNTY MP-061-6(705)175--76-31 
                                          |                             |                             | 
0280 2528-8445110                    LUMP |    2000.00000        2000.00|    3850.00000        3850.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0290 2529-2242304             3.000  EACH |     110.00000         330.00|     132.98000         398.94| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0300 2529-2242320             3.000  EACH |     180.00000         540.00|     157.65000         472.95| 
  CT JOINT                                |                             |                             | 
0310 2529-5070110           488.800  SY   |     109.50000       53523.60|     170.37000       83276.86| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120            38.000  EACH |     122.00000        4636.00|     291.51000       11077.38| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0330 2533-4980005                    LUMP |    3000.00000        3000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,029.60|           $       129,076.13|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            DUBUQUE COUNTY MP-061-6(706)189--76-31 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  202                             Contract ID:  10-0206-712                   Primary County:  BUCHANAN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |    1000.00000        1000.00|    1980.00000        1980.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2529-2242304             5.000  EACH |     100.00000         500.00|     117.17000         585.85| 
  CD JOINT ASSEMBLY                       |                             |                             | 

0360 2529-2242320             5.000  EACH |      80.00000         400.00|      84.73000         423.65| 
  CT JOINT                                |                             |                             | 
0370 2529-5070110           235.000  SY   |     117.00000       27495.00|     146.94000       34530.90| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0380 2529-5070120            17.000  EACH |     113.00000        1921.00|     286.24000        4866.08| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0390 2533-4980005                    LUMP |    3000.00000        3000.00|   31003.26000       31003.26| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        34,316.00|           $        73,389.74|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            JONES COUNTY MP-038-6(718)43--76-53 
                                          |                             |                             | 
0400 2528-8445110                    LUMP |     100.00000         100.00|    1320.00000        1320.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113             5.000  EACH |     420.00000        2100.00|     420.00000        2100.00| 

  FLAGGERS                                |                             |                             | 
0420 2529-2242304             6.000  EACH |     130.00000         780.00|     164.67000         988.02| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0430 2529-2242320             5.000  EACH |     180.00000         900.00|     225.31000        1126.55| 
  CT JOINT                                |                             |                             | 
0440 2529-5070110           108.700  SY   |     122.00000       13261.40|     146.65000       15940.86| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0450 2529-5070111           142.000  SY   |     122.00000       17324.00|     146.76000       20839.92| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0460 2529-5070120             3.000  EACH |     140.00000         420.00|     424.12000        1272.36| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2533-4980005                    LUMP |    3000.00000        3000.00|   31003.26000       31003.26| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        37,885.40|           $        74,590.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       520,835.10|           $       963,251.33|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
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     Bid  Order:  203                         Contract ID:  11-0033-708                 Primary County:  BUENA VISTA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  MP-003-3(708)70--76-11 
      Work Type:  PCC PATCHING 
         County:  BUENA VISTA        Prj Awd Amt: $37,435.48 
          Route:  IOWA 3 
       Location:  EAST OF THE CHEROKEE COUNTY LINE, EAST TO U. 
                  S. 71. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $     37,435.48     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     41,563.80     111.02  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $     50,963.00     136.13  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    102,020.00     272.52  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  11-0033-708                   Primary County:  BUENA VISTA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) GU100 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     900.00000         900.00|     200.00000         200.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             5.000  EACH |     420.00000        2100.00|     420.00000        2100.00|     420.00000        2100.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304             8.000  EACH |     115.00000         920.00|     110.00000         880.00|     411.00000        3288.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           326.600  SY   |      87.80000       28675.48|     103.00000       33639.80|     115.00000       37559.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             8.000  EACH |      80.00000         640.00|      93.00000         744.00|     252.00000        2016.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |    4200.00000        4200.00|    4000.00000        4000.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        37,435.48|           $        41,563.80|           $        50,963.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        37,435.48|           $        41,563.80|           $        50,963.00 
==================================================================================================================================== 
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     Bid Order:  203                             Contract ID:  11-0033-708                   Primary County:  BUENA VISTA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             5.000  EACH |     420.00000        2100.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304             8.000  EACH |     200.00000        1600.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           326.600  SY   |     200.00000       65320.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             8.000  EACH |     250.00000        2000.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2533-4980005                    LUMP |   26000.00000       26000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       102,020.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,020.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  204                         Contract ID:  22-081                      Primary County:  CLAYTON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/03/15 
 
 
        Project:  LFM-081--7X-22 
      Work Type:  SEAL COAT 
         County:  CLAYTON            Prj Awd Amt: $572,924.72 
          Route:  VARIOUS ROUTES 
       Location:  VARIES: FROM SOUTH TO NORTH 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    572,924.72     100.00  % 
   2   SC520          SCOTT CONSTRUCTION, INC.                                                   $    689,381.38     120.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 

 
     Bid Order:  204                             Contract ID:  22-081                        Primary County:  CLAYTON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) SC520               |(      ) 
                                          |MANATT'S, INC.               |SCOTT CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2307-0025003          6196.000  TON  |      25.00000      154900.00|      13.00000       80548.00| 
  AGGREGATE, ROADWAY COVER, 3/8 IN.       |                             |                             | 

0020 2307-0600451        134558.000  GAL  |       2.84000      382144.72|       4.11000      553033.38| 
  BINDER BITUMEN, MC-3000                 |                             |                             | 
0030 2518-6910000            72.000  EACH |     100.00000        7200.00|      25.00000        1800.00| 
  SAFETY CLOSURE                          |                             |                             | 
0040 2528-8445110                    LUMP |   12030.00000       12030.00|   19000.00000       19000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   16650.00000       16650.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       572,924.72|           $       689,381.38|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       572,924.72|           $       689,381.38|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  205  1 
 

     Bid  Order:  205                         Contract ID:  36-0024-712                 Primary County:  FREMONT 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-002-4(712)16--76-36 
      Work Type:  HMA CRACK FILLING 
         County:  FREMONT            Prj Awd Amt: $27,854.35 
          Route:  IOWA 2 
       Location:  FROM ECL OF SIDNEY, EAST 0.5 MILE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     27,854.35     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     38,632.33     138.69  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     51,837.20     186.10  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  36-0024-712                   Primary County:  FREMONT 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(   3  ) MI295 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000             0.500  MILE |   10364.00000        5182.00|   15500.00000        7750.00|   30000.00000       15000.00 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-4000000           718.700  GAL  |       3.00000        2156.10|       2.98000        2141.73|       6.00000        4312.20 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|     200.00000         200.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            20.000  EACH |     420.00000        8400.00|     420.00000        8400.00|     420.00000        8400.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115             5.000  EACH |     630.00000        3150.00|     630.00000        3150.00|     630.00000        3150.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    1500.00000        1500.00|    9000.00000        9000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0070 2544-1001100             0.500  MILE |   11690.00000        5845.00|   13580.00000        6790.00|    9500.00000        4750.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1003000           345.000  GAL  |       3.25000        1121.25|       3.48000        1200.60|       5.00000        1725.00 

  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        27,854.35|           $        38,632.33|           $        51,837.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        27,854.35|           $        38,632.33|           $        51,837.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  206  1 
 

     Bid  Order:  206                         Contract ID:  37-C037-068                 Primary County:  GREENE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  FM-C037(68)--55-37 
      Work Type:  PCC PATCHING 
         County:  GREENE             Prj Awd Amt: $856,955.94 
          Route:  P14 & E26 
       Location:  PAVED ROUTES: COUNTY WIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GUS CONSTRUCTION CO., INC. 
                         Award limit set for letting:  Low Bidder - Award of contract to other responsive vendor 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    854,602.00      99.72  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    856,955.94     100.00  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    999,102.02     116.58  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,405,951.09     164.06  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 

 
     Bid Order:  206                             Contract ID:  37-C037-068                   Primary County:  GREENE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MI330               |(   3  ) CE040 
                                          |GUS CONSTRUCTION CO., INC.   |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    3900.00000        3900.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           275.000  EACH |     420.00000      115500.00|     420.00000      115500.00|     420.00000      115500.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     630.00000       47250.00|     630.00000       47250.00|     630.00000       47250.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          4118.870  SY   |      50.00000      205943.50|      52.46000      216075.92|      63.00000      259488.81 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111          8630.670  SY   |      50.00000      431533.50|      52.56000      453628.02|      63.00000      543732.21 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120           347.000  EACH |     125.00000       43375.00|      46.00000       15962.00|      73.00000       25331.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8202000             2.000  EACH |     500.00000        1000.00|     320.00000         640.00|     500.00000        1000.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       854,602.00|           $       856,955.94|           $       999,102.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       854,602.00|           $       856,955.94|           $       999,102.02 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  206                             Contract ID:  37-C037-068                   Primary County:  GREENE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113           275.000  EACH |     420.00000      115500.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            75.000  EACH |     630.00000       47250.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110          4118.870  SY   |      85.71000      353028.35|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111          8630.670  SY   |      78.49000      677421.29|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120           347.000  EACH |     290.35000      100751.45|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8202000             2.000  EACH |    1000.00000        2000.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0080 2533-4980005                    LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $     1,405,951.09|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,405,951.09|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  207                         Contract ID:  43-0304-713                 Primary County:  HARRISON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-030-4(713)0--76-43 
      Work Type:  PCC PATCHING 
         County:  HARRISON           Prj Awd Amt: $327,953.00 
          Route:  U.S. 30 
       Location:  FROM THE MISSOURI RIVER EAST TO WOODBINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    327,953.00     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    473,120.00     144.26  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  207                             Contract ID:  43-0304-713                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(      ) 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     600.00000         600.00|    9000.00000        9000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            80.000  EACH |     420.00000       33600.00|     420.00000       33600.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            20.000  EACH |     630.00000       12600.00|     630.00000       12600.00| 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            14.000  EACH |     100.00000        1400.00|     120.00000        1680.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110          1336.000  SY   |     141.00000      188376.00|     190.00000      253840.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           320.000  SY   |     141.00000       45120.00|     175.00000       56000.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            67.000  EACH |     111.00000        7437.00|     250.00000       16750.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174020           836.000  SY   |      20.00000       16720.00|      25.00000       20900.00| 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 

0090 2529-8174050            23.000  EACH |     200.00000        4600.00|     500.00000       11500.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0100 2529-8201000            23.000  EACH |     500.00000       11500.00|     750.00000       17250.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |    6000.00000        6000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       327,953.00|           $       473,120.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,953.00|           $       473,120.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  208                         Contract ID:  48-0806-714-A               Primary County:  IOWA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ILLOWA INVESTMENT, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  MPIN-080-6(714)226--0N-48 
      Work Type:  HMA CRACK FILLING 
         County:  IOWA               Prj Awd Amt: $167,302.00 
          Route:  I-80 
       Location:  FROM 1 MILE EAST OF U.S. 151, EAST TO EAST 
                  OF I-380. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IL080          ILLOWA INVESTMENT, INC.                                                    $    167,302.00     100.00  % 
   2   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    256,340.00     153.21  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    410,200.00     245.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  208                             Contract ID:  48-0806-714-A                 Primary County:  IOWA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IL080               |(   2  ) MI120               |(   3  ) FA041 
                                          |ILLOWA INVESTMENT, INC.      |MID-CONTINENT CONTRACTING, I |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   34500.00000       34500.00|   18000.00000       18000.00|   60000.00000       60000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   10000.00000       10000.00|   28000.00000       28000.00|   16000.00000       16000.00 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100            27.200  MILE |    2685.00000       73032.00|    5700.00000      155040.00|   11000.00000      299200.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1002010             7.000  TON  |     110.00000         770.00|     500.00000        3500.00|     200.00000        1400.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0050 2544-1003000         14000.000  GAL  |       3.50000       49000.00|       3.70000       51800.00|       2.40000       33600.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       167,302.00|           $       256,340.00|           $       410,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,302.00|           $       256,340.00|           $       410,200.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  48-0806-715-A               Primary County:  IOWA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MARTIN RESOURCE D/B/A MONARCH OIL CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MPIN-080-6(715)210--0N-48 
      Work Type:  MICROSURFACING 
         County:  IOWA               Prj Awd Amt: $419,999.99 
          Route:  I-80 
       Location:  FROM 1.2 MI EAST OF REST AREA, EAST TO 1.4 
                  MI WEST OF V66 (WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    419,999.99     100.00  % 
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     Bid Order:  209                             Contract ID:  48-0806-715-A                 Primary County:  IOWA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(      )                     |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002          1271.000  TON  |      85.85000      109115.35|                             | 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-2                                     |                             |                             | 
0020 2320-0000020             5.500  MILE |    6975.00000       38362.50|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         38509.000  GAL  |       3.90000      150185.10|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109          1963.950  STA  |      17.53000       34428.04|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   43954.50000       43954.50|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   43954.50000       43954.50|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       419,999.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       419,999.99|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  210                         Contract ID:  57-3806-714-A               Primary County:  LINN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    AMERICAN PAVEMENT SOLUTIONS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  MPIN-380-6(714)21--0N-57 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  LINN               Prj Awd Amt: $176,640.00 
          Route:  I-380 
       Location:  FROM THE ASH PIT IN CEDAR RAPIDS NORTH TO 
                  TODDVILLE (SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    176,640.00     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    235,600.00     133.37  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    237,479.60     134.44  % 
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     Bid Order:  210                             Contract ID:  57-3806-714-A                 Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AM154               |(   2  ) IL080               |(   3  ) FA041 
                                          |AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   17000.00000       17000.00|   38000.00000       38000.00|   24000.00000       24000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    5000.00000        5000.00|   30000.00000       30000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0030 2541-1004011            10.800  MILE |    8300.00000       89640.00|    9500.00000      102600.00|   12637.00000      136479.60 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0040 2541-1005001         65000.000  LB   |       1.00000       65000.00|       1.00000       65000.00|       1.00000       65000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       176,640.00|           $       235,600.00|           $       237,479.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       176,640.00|           $       235,600.00|           $       237,479.60 
==================================================================================================================================== 
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     Bid  Order:  211                         Contract ID:  59-0145-703                 Primary County:  LUCAS 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  MP-014-5(703)19--76-59                                 Project:  MP-163-5(702)35--76-63 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA CRACK FILLING 
         County:  LUCAS              Prj Awd Amt: $122,530.76             County:  MARION             Prj Awd Amt: $24,285.41 
          Route:  IOWA 14                                                  Route:  IOWA 163 
       Location:  NCL OF CHARITON TO SCL OF KNOXVILLE                   Location:  1 MI E OF OTLEY TO 0.5 MI W OF PELLA (WB) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    146,816.17     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    164,663.41     112.15  % 
   3   AM154          AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY                               $    212,595.36     144.80  % 
   4   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    239,232.89     162.94  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    312,033.08     212.53  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  211                             Contract ID:  59-0145-703                   Primary County:  LUCAS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) IL080               |(   3  ) AM154 
                                          |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.      |AMERICAN PAVEMENT SOLUTIONS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LUCAS COUNTY MP-014-5(703)19--76-59 
                                          |                             |                             | 
0010 2527-9263109          2024.040  STA  |       8.53000       17265.06|       6.80000       13763.47|       6.70000       13561.07 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     420.00000       33600.00|     420.00000       33600.00|     420.00000       33600.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    4500.00000        4500.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            12.100  MILE |     587.00000        7102.70|    1950.00000       23595.00|    4950.00000       59895.00 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         62063.000  LB   |       1.00000       62063.00|       1.00000       62063.00|       1.00000       62063.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       122,530.76|           $       139,021.47|           $       176,119.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MARION COUNTY MP-163-5(702)35--76-63 

                                          |                             |                             | 
0070 2527-9263109           462.580  STA  |       9.46000        4376.01|       6.80000        3145.54|       6.70000        3099.29 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |     500.00000         500.00|    3000.00000        3000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|    4000.00000        4000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0100 2544-1001100             4.100  MILE |    3631.00000       14887.10|    2440.00000       10004.00|    4950.00000       20295.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0110 2544-1003000          1194.000  GAL  |       2.95000        3522.30|       4.60000        5492.40|       3.00000        3582.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        24,285.41|           $        25,641.94|           $        36,476.29 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,816.17|           $       164,663.41|           $       212,595.36 
==================================================================================================================================== 
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     Bid Order:  211                             Contract ID:  59-0145-703                   Primary County:  LUCAS 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE300               |(   5  ) FA041               |(      ) 
                                          |DENCO HIGHWAY CONSTRUCTION C |FAHRNER ASPHALT SEALERS, LLC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LUCAS COUNTY MP-014-5(703)19--76-59 
                                          |                             |                             | 
0010 2527-9263109          2024.040  STA  |       8.00000       16192.32|       8.45000       17103.14| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |     400.00000         400.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            80.000  EACH |     420.00000       33600.00|     420.00000       33600.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    6250.00000        6250.00| 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            12.100  MILE |    8690.90000      105159.89|   10500.00000      127050.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         62063.000  LB   |       1.00000       62063.00|       1.00000       62063.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       218,915.21|           $       251,066.14|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MARION COUNTY MP-163-5(702)35--76-63 

                                          |                             |                             | 
0070 2527-9263109           462.580  STA  |       8.75000        4047.58|       8.45000        3908.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    1660.00000        1660.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    1000.00000        1000.00|    6250.00000        6250.00| 
  MOBILIZATION                            |                             |                             | 
0100 2544-1001100             4.100  MILE |    2475.00000       10147.50|   10500.00000       43050.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0110 2544-1003000          1194.000  GAL  |       2.90000        3462.60|       2.31000        2758.14| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        20,317.68|           $        60,966.94|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,232.89|           $       312,033.08|           $ 
==================================================================================================================================== 
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     Bid  Order:  212                         Contract ID:  69-0714-707                 Primary County:  MONTGOMERY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  MP-071-4(707)30--76-69 
      Work Type:  HMA PAVED SHOULDER - FOG SEAL 
         County:  MONTGOMERY         Prj Awd Amt: $28,263.62 
          Route:  U.S. 71 
       Location:  FROM U.S. 34, NORTH TO THE CASS COUNTY LINE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     28,263.62     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $     30,914.42     109.37  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     61,523.50     217.67  % 
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     Bid Order:  212                             Contract ID:  69-0714-707                   Primary County:  MONTGOMERY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) MA225               |(   3  ) MI295 
                                          |DENCO HIGHWAY CONSTRUCTION C |MANATT'S, INC.               |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2308-1000000          3746.000  GAL  |       5.97000       22363.62|       5.77000       21614.42|       9.75000       36523.50 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2528-8445110                    LUMP |    2900.00000        2900.00|    5300.00000        5300.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        28,263.62|           $        30,914.42|           $        61,523.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        28,263.62|           $        30,914.42|           $        61,523.50 
==================================================================================================================================== 
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     Bid  Order:  213                         Contract ID:  70-0615-705                 Primary County:  MUSCATINE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-061-5(705)93--76-70 
      Work Type:  PCC PATCHING 
         County:  MUSCATINE          Prj Awd Amt: $160,381.00 
          Route:  U.S. 61 
       Location:  FROM THE NORTH JCT IOWA 38 IN MUSCATINE, 
                  EAST TO SCOTT CO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    160,381.00     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    172,605.90     107.62  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    240,010.00     149.64  % 
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     Bid Order:  213                             Contract ID:  70-0615-705                   Primary County:  MUSCATINE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    7200.00000        7200.00|   18000.00000       18000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            60.000  EACH |     420.00000       25200.00|     420.00000       25200.00|     420.00000       25200.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            15.000  EACH |     630.00000        9450.00|     630.00000        9450.00|     630.00000        9450.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            11.000  EACH |     100.00000        1100.00|     108.00000        1188.00|     150.00000        1650.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             9.000  EACH |     115.00000        1035.00|     125.00000        1125.00|     220.00000        1980.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110          1209.000  SY   |      84.00000      101556.00|      86.10000      104094.90|     120.00000      145080.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            82.000  EACH |     120.00000        9840.00|     114.00000        9348.00|     325.00000       26650.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    4200.00000        4200.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       160,381.00|           $       172,605.90|           $       240,010.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       160,381.00|           $       172,605.90|           $       240,010.00 
==================================================================================================================================== 
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     Bid  Order:  214                         Contract ID:  73-0484-704                 Primary County:  PAGE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  MP-048-4(704)0--76-73 
      Work Type:  SLURRY SEAL 
         County:  PAGE               Prj Awd Amt: $116,480.00 
          Route:  IOWA 48 
       Location:  FROM U.S. 59 EAST AND NORTHTO RED OAK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    116,480.00     100.00  % 
   2   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    124,217.50     106.64  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    259,350.00     222.65  % 
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     Bid Order:  214                             Contract ID:  73-0484-704                   Primary County:  PAGE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) DE300               |(   3  ) MI295 
                                          |FORT DODGE ASPHALT CO., INC. |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            20.500  MILE |    2560.00000       52480.00|    2945.00000       60372.50|    8200.00000      168100.00 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-4000000          5000.000  GAL  |       2.75000       13750.00|       2.98000       14900.00|       4.90000       24500.00 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|     995.00000         995.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113            75.000  EACH |     420.00000       31500.00|     420.00000       31500.00|     420.00000       31500.00 
  FLAGGERS                                |                             |                             | 
0050 2528-8445115            25.000  EACH |     630.00000       15750.00|     630.00000       15750.00|     630.00000       15750.00 
  PILOT CARS                              |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|     700.00000         700.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       116,480.00|           $       124,217.50|           $       259,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       116,480.00|           $       124,217.50|           $       259,350.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  215  1 
 

     Bid  Order:  215                         Contract ID:  78-0064-713                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-006-4(713)1--76-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $73,376.19 
          Route:  U.S. 6 
       Location:  FROM 32ND ST TO 34TH ST IN COUNCIL BLUFFS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $     73,376.19     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     75,593.90     103.02  % 
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     Bid Order:  215                             Contract ID:  78-0064-713                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) CE040               |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2525-0000200             2.000  EACH |    2000.00000        4000.00|    2500.00000        5000.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 

  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0020 2527-9263109             2.160  STA  |     600.00000        1296.00|     275.00000         594.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    5000.00000        5000.00|    1600.00000        1600.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2529-2242304            10.000  EACH |     125.00000        1250.00|     100.00000        1000.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           126.200  SY   |     178.06000       22471.17|     203.00000       25618.60| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           171.100  SY   |     168.82000       28885.10|     203.00000       34733.30| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120             8.000  EACH |     371.74000        2973.92|     131.00000        1048.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0080 2533-4980005                    LUMP |    7500.00000        7500.00|    6000.00000        6000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        73,376.19|           $        75,593.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        73,376.19|           $        75,593.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  216                         Contract ID:  78-0594-705                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-059-4(705)64--76-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $123,716.30 
          Route:  U.S. 59 
       Location:  FROM SCL OF AVOCA TO APPROX 0.12 MI N OF 
                  SHELBY CO LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    123,716.30     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    126,748.36     102.45  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    161,496.40     130.53  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    180,472.94     145.87  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 216  2 

 
     Bid Order:  216                             Contract ID:  78-0594-705                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) GU100 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1600.00000        1600.00|    1500.00000        1500.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     420.00000       16800.00|     420.00000       16800.00|     420.00000       16800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     630.00000        6300.00|     630.00000        6300.00|     630.00000        6300.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            17.000  EACH |     100.00000        1700.00|      98.00000        1666.00|     210.00000        3570.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           753.700  SY   |      91.00000       68586.70|      90.80000       68435.96|     112.00000       84414.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           185.600  SY   |      91.00000       16889.60|      94.00000       17446.40|     145.00000       26912.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            80.000  EACH |      73.00000        5840.00|     130.00000       10400.00|     175.00000       14000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    6000.00000        6000.00|    4200.00000        4200.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       123,716.30|           $       126,748.36|           $       161,496.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,716.30|           $       126,748.36|           $       161,496.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 216  3 

 
     Bid Order:  216                             Contract ID:  78-0594-705                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     420.00000       16800.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     630.00000        6300.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304            17.000  EACH |     125.00000        2125.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-5070110           753.700  SY   |     121.60000       91649.92|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111           185.600  SY   |     114.36000       21225.22|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            80.000  EACH |     279.66000       22372.80|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       180,472.94|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       180,472.94|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  217  1 
 

     Bid  Order:  217                         Contract ID:  78-1924-705                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  MP-192-4(705)1--76-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $294,953.50 
          Route:  IOWA 192 
       Location:  23RD AVE TO 6TH AVE IN COUNCIL BLUFFS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    294,953.50     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    316,696.25     107.37  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    324,894.13     110.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  217                             Contract ID:  78-1924-705                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) CE040               |(   3  ) IO200 
                                          |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109             6.850  STA  |     210.00000        1438.50|     325.00000        2226.25|     200.00000        1370.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    8000.00000        8000.00|    6000.00000        6000.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304            40.000  EACH |     250.00000       10000.00|      80.00000        3200.00|     125.00000        5000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           961.000  SY   |     135.00000      129735.00|     178.00000      171058.00|     158.03000      151866.83 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111           667.000  SY   |     165.00000      110055.00|     178.00000      118726.00|     146.34000       97608.78 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            93.000  EACH |     325.00000       30225.00|     102.00000        9486.00|     473.64000       44048.52 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    5500.00000        5500.00|    6000.00000        6000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       294,953.50|           $       316,696.25|           $       324,894.13 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       294,953.50|           $       316,696.25|           $       324,894.13 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  218  1 
 

     Bid  Order:  218                         Contract ID:  78-2754-701                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST COATINGS COMPANY, INC. 
Contract Period:    5 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  MP-275-4(701)54--76-78 
      Work Type:  FOG SEAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $30,218.00 
          Route:  U.S. 275 
       Location:  FROM THE MISSOURI RIVER, EAST TO THE  SOUTH 
                  EXPRESSWAY IN COUNCIL BLUFFS. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     30,218.00     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  218                             Contract ID:  78-2754-701                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI295               |(      )                     |(      ) 
                                          |MIDWEST COATINGS COMPANY, IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2308-1000000           948.000  GAL  |      16.00000       15168.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 

  (SHOULDERS)                             |                             |                             | 
0020 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2542-1006001             0.200  MILE |   25000.00000        5000.00|                             | 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0050 2542-1007000            50.000  LB   |       1.00000          50.00|                             | 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
     SECTION TOTALS                       |           $        30,218.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,218.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  219  1 
 

     Bid  Order:  219                         Contract ID:  94-0201-707                 Primary County:  WEBSTER 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-020-1(707)124--76-94 
      Work Type:  PCC PATCHING 
         County:  WEBSTER            Prj Awd Amt: $215,301.80 
          Route:  U.S. 20 
       Location:  FROM P59, EAST TO WEST JCT IOWA 17 IN 
                  HAMILTON CO. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    215,301.80     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    265,560.00     123.34  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    331,571.25     154.00  % 
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     Bid Order:  219                             Contract ID:  94-0201-707                   Primary County:  WEBSTER 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) GU100 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109            23.050  STA  |     100.00000        2305.00|     100.00000        2305.00|     125.00000        2881.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2528-8445110                    LUMP |    5600.00000        5600.00|    4500.00000        4500.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2529-2242304           128.000  EACH |      88.00000       11264.00|      90.00000       11520.00|     176.00000       22528.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-5070110           312.000  SY   |      80.00000       24960.00|     103.00000       32136.00|      98.00000       30576.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111          1977.000  SY   |      81.80000      161718.60|     103.00000      203631.00|     128.00000      253056.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            42.000  EACH |     125.10000        5254.20|     154.00000        6468.00|     215.00000        9030.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2533-4980005                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       215,301.80|           $       265,560.00|           $       331,571.25 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       215,301.80|           $       265,560.00|           $       331,571.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
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     Bid  Order:  301                         Contract ID:  43-0301-146                 Primary County:  HARRISON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CARLSON, L.A. CONTRACTING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  NHSN-030-1(146)--2R-43 
      Work Type:  REVETMENT 
         County:  HARRISON           Prj Awd Amt: $134,056.40 
          Route:  U.S. 30 
       Location:  MISSOURI RIVER E. TO I-29 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    134,056.40     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    149,079.15     111.20  % 
   3   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $    158,520.50     118.24  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    165,472.50     123.43  % 
   5   K.055          K & L CONSTRUCTION, INC.                                                   $    177,130.00     132.13  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    186,875.25     139.40  % 
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     Bid Order:  301                             Contract ID:  43-0301-146                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CA340               |(   2  ) NE140               |(   3  ) NI100 
                                          |CARLSON, L.A. CONTRACTING, I |NELSON & ROCK CONTRACTING, I |NIEWOHNER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.560  ACRE |    1500.00000         840.00|    7000.00000        3920.00|    1785.00000         999.60 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2210-0475290            20.000  TON  |      28.70000         574.00|      50.00000        1000.00|      35.00000         700.00 
  MACADAM STONE BASE                      |                             |                             | 
0030 2312-8260051            16.000  TON  |      27.05000         432.80|      50.00000         800.00|      25.00000         400.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2402-2720000          1603.000  CY   |       5.90000        9457.70|       7.00000       11221.00|       3.00000        4809.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2507-3250005          1108.000  SY   |       3.00000        3324.00|       3.00000        3324.00|       4.00000        4432.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800021          2596.000  TON  |      40.40000      104878.40|      40.40000      104878.40|      52.00000      134992.00 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2526-8285000                    LUMP |    1800.00000        1800.00|    3000.00000        3000.00|    1800.00000        1800.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |    1000.00000        1000.00|    1400.00000        1400.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0090 2533-4980005                    LUMP |    4000.00000        4000.00|   12000.00000       12000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0100 2601-2634105             0.330  ACRE |    3500.00000        1155.00|    5000.00000        1650.00|    3030.00000         999.90 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636043             0.330  ACRE |    3500.00000        1155.00|    4000.00000        1320.00|    1515.15000         500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2602-0000020           915.000  LF   |       2.45000        2241.75|       2.75000        2516.25|       2.50000        2287.50 
  SILT FENCE                              |                             |                             | 
0130 2602-0000071           915.000  LF   |       0.85000         777.75|       0.50000         457.50|       0.70000         640.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0140 2602-0000101            92.000  LF   |      10.00000         920.00|       1.00000          92.00|       5.00000         460.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       134,056.40|           $       149,079.15|           $       158,520.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       134,056.40|           $       149,079.15|           $       158,520.50 
==================================================================================================================================== 
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     Bid Order:  301                             Contract ID:  43-0301-146                   Primary County:  HARRISON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) K.055               |(   6  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |K & L CONSTRUCTION, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.560  ACRE |    6000.00000        3360.00|    6500.00000        3640.00|   15000.00000        8400.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2210-0475290            20.000  TON  |      36.00000         720.00|      60.00000        1200.00|      50.00000        1000.00 
  MACADAM STONE BASE                      |                             |                             | 
0030 2312-8260051            16.000  TON  |      34.00000         544.00|      40.00000         640.00|      50.00000         800.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2402-2720000          1603.000  CY   |      15.00000       24045.00|      12.00000       19236.00|      14.00000       22442.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2507-3250005          1108.000  SY   |       3.50000        3878.00|       3.00000        3324.00|       4.00000        4432.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800021          2596.000  TON  |      43.50000      112926.00|      48.00000      124608.00|      47.50000      123310.00 
  REVETMENT, CLASS B                      |                             |                             | 
0070 2526-8285000                    LUMP |    2300.00000        2300.00|    3500.00000        3500.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0090 2533-4980005                    LUMP |    7950.00000        7950.00|   12500.00000       12500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0100 2601-2634105             0.330  ACRE |    3500.00000        1155.00|    4500.00000        1485.00|    4000.00000        1320.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636043             0.330  ACRE |    3500.00000        1155.00|    2000.00000         660.00|    4000.00000        1320.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0120 2602-0000020           915.000  LF   |       2.45000        2241.75|       2.50000        2287.50|       2.75000        2516.25 
  SILT FENCE                              |                             |                             | 
0130 2602-0000071           915.000  LF   |       0.85000         777.75|       0.50000         457.50|       1.00000         915.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0140 2602-0000101            92.000  LF   |      10.00000         920.00|       1.00000          92.00|      10.00000         920.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0150 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0160 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       165,472.50|           $       177,130.00|           $       186,875.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       165,472.50|           $       177,130.00|           $       186,875.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  302  1 
 

     Bid  Order:  302                         Contract ID:  60-0181-084                 Primary County:  LYON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  ER-018-1(84)--28-60                                    Project:  ER-018-1(85)--28-60 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  LYON               Prj Awd Amt: $63,902.00              County:  LYON               Prj Awd Amt: $37,803.50 
          Route:  U.S. 18                                                  Route:  U.S. 18 
       Location:  APPROX 1.5 MI E OF THE BIG SIOUX RIVER                Location:  APPROX 1.9 MI E OF THE BIG SIOUX RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    101,705.50     100.00  % 
   2   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    104,658.75     102.90  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    158,784.00     156.12  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    709,135.00     697.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  2 

 
     Bid Order:  302                             Contract ID:  60-0181-084                   Primary County:  LYON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) CA340               |(   3  ) RE300 
                                          |K & L CONSTRUCTION, INC.     |CARLSON, L.A. CONTRACTING, I |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-018-1(84)--28-60 
                                          |                             |                             | 
0010 2102-2625000           740.000  CY   |      10.00000        7400.00|       6.00000        4440.00|      18.00000       13320.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710090          5313.000  CY   |       8.00000       42504.00|       8.75000       46488.75|      13.00000       69069.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015           692.000  CY   |       6.50000        4498.00|      10.00000        6920.00|      13.00000        8996.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,902.00|           $        64,348.75|           $       100,885.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            ER-018-1(85)--28-60 
                                          |                             |                             | 
0060 2102-2710090          2736.000  CY   |       8.00000       21888.00|       8.75000       23940.00|      13.00000       35568.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2105-8425015           987.000  CY   |       6.50000        6415.50|      10.00000        9870.00|      13.00000       12831.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    8000.00000        8000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        37,803.50|           $        40,310.00|           $        57,899.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       101,705.50|           $       104,658.75|           $       158,784.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  3 

 
     Bid Order:  302                             Contract ID:  60-0181-084                   Primary County:  LYON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-018-1(84)--28-60 
                                          |                             |                             | 
0010 2102-2625000           740.000  CY   |      50.00000       37000.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710090          5313.000  CY   |      65.00000      345345.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015           692.000  CY   |      50.00000       34600.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       451,945.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            ER-018-1(85)--28-60 
                                          |                             |                             | 
0060 2102-2710090          2736.000  CY   |      65.00000      177840.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2105-8425015           987.000  CY   |      50.00000       49350.00|                             | 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       257,190.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       709,135.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
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     Bid  Order:  303                         Contract ID:  69-0714-706                 Primary County:  MONTGOMERY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  MP-071-4(706)38--76-69 
      Work Type:  PIPE CULVERTS 
         County:  MONTGOMERY         Prj Awd Amt: $72,783.40 
          Route:  U.S. 71 
       Location:  APPROX 0.75 MI S OF H20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $     72,783.40     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $     81,544.00     112.03  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $     86,226.85     118.47  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $     97,703.00     134.23  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  2 

 
     Bid Order:  303                             Contract ID:  69-0714-706                   Primary County:  MONTGOMERY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) RE300               |(   3  ) K.055 
                                          |HERBERGER CONSTR. CO., INC.  |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE CULVERT ITEMS 
                                          |                             |                             | 
0010 2402-2720100           185.200  CY   |       7.00000        1296.40|      25.00000        4630.00|      20.00000        3704.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0020 2417-0225036             1.000  EACH |     880.00000         880.00|    1000.00000        1000.00|     650.00000         650.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0030 2417-1060036            80.000  LF   |      95.00000        7600.00|     150.00000       12000.00|      98.00000        7840.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0040 2507-3250005            21.800  SY   |       6.00000         130.80|      10.00000         218.00|       3.00000          65.40 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061            12.000  TON  |      95.00000        1140.00|     200.00000        2400.00|      60.00000         720.00 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2527-9263109             1.630  STA  |     205.00000         334.15|     200.00000         326.00|     440.00000         717.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2527-9263131             3.940  STA  |     110.00000         433.40|     100.00000         394.00|     240.00000         945.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
0080 2527-9263180             1.630  STA  |     205.00000         334.15|     200.00000         326.00|     555.00000         904.65 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0090 2528-8400048           250.000  LF   |      22.00000        5500.00|      20.00000        5000.00|      50.00000       12500.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0100 2528-8400157             2.000  EACH |    1700.00000        3400.00|    1500.00000        3000.00|    1250.00000        2500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0110 2528-8400256             2.000  EACH |    4000.00000        8000.00|    3500.00000        7000.00|    3500.00000        7000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0120 2528-8445110                    LUMP |    3800.00000        3800.00|    3000.00000        3000.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     420.00000       25200.00|     420.00000       25200.00|     420.00000       25200.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    9500.00000        9500.00|   10000.00000       10000.00|   12500.00000       12500.00 

  MOBILIZATION                            |                             |                             | 
0150 2551-0000110             2.000  EACH |    1775.00000        3550.00|    1600.00000        3200.00|    1550.00000        3100.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0160 2601-2638352            16.000  SQ   |      42.00000         672.00|     100.00000        1600.00|      30.00000         480.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2602-0000020           225.000  LF   |       4.50000        1012.50|      10.00000        2250.00|       4.00000         900.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        72,783.40|           $        81,544.00|           $        86,226.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        72,783.40|           $        81,544.00|           $        86,226.85 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  303                             Contract ID:  69-0714-706                   Primary County:  MONTGOMERY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE CULVERT ITEMS 
                                          |                             |                             | 
0010 2402-2720100           185.200  CY   |      85.00000       15742.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0020 2417-0225036             1.000  EACH |    3500.00000        3500.00|                             | 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0030 2417-1060036            80.000  LF   |     125.00000       10000.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0040 2507-3250005            21.800  SY   |      50.00000        1090.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061            12.000  TON  |     250.00000        3000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2527-9263109             1.630  STA  |     200.00000         326.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2527-9263131             3.940  STA  |     100.00000         394.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
0080 2527-9263180             1.630  STA  |     200.00000         326.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0090 2528-8400048           250.000  LF   |      20.00000        5000.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0100 2528-8400157             2.000  EACH |    1500.00000        3000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0110 2528-8400256             2.000  EACH |    3500.00000        7000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0120 2528-8445110                    LUMP |    3000.00000        3000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     420.00000       25200.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0150 2551-0000110             2.000  EACH |    1600.00000        3200.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0160 2601-2638352            16.000  SQ   |      50.00000         800.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0170 2602-0000020           225.000  LF   |       5.00000        1125.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $        97,703.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        97,703.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
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     Bid  Order:  351                         Contract ID:  00-000S-727                 Primary County:  STATEWIDE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & W ELECTRIC, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(727)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $64,921.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.100          K & W ELECTRIC, INC.                                                       $     64,921.00     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $     75,513.10     116.31  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    129,520.57     199.50  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-727                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) VO080               |(   3  ) CO105 
                                          |K & W ELECTRIC, INC.         |VOLTMER, INC.                |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            10.000  EACH |     300.00000        3000.00|     400.00000        4000.00|     441.83000        4418.30 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765010             3.000  EACH |     250.00000         750.00|     300.00000         900.00|     457.24000        1371.72 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-6765210             9.000  EACH |     100.00000         900.00|     150.00000        1350.00|     152.41000        1371.69 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0040 2524-6765220            14.000  EACH |     250.00000        3500.00|     300.00000        4200.00|     304.83000        4267.62 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0050 2524-9081260             6.000  EACH |     750.00000        4500.00|     725.00000        4350.00|     731.24000        4387.44 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0060 2524-9081275            10.000  EACH |     900.00000        9000.00|     925.00000        9250.00|     944.44000        9444.40 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0070 2524-9081290             8.000  EACH |    1100.00000        8800.00|     975.00000        7800.00|    1157.65000        9261.20 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0080 2524-9276010            61.400  LF   |      15.00000         921.00|      16.50000        1013.10|      11.29000         693.21 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0090 2524-9276027             4.000  EACH |     500.00000        2000.00|     650.00000        2600.00|     450.88000        1803.52 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0100 2524-9281000            24.000  EACH |     150.00000        3600.00|     225.00000        5400.00|     594.24000       14261.76 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0110 2524-9680250            25.000  EACH |     400.00000       10000.00|     600.00000       15000.00|     612.39000       15309.75 
  INSTALL TYPE B SIGN                     |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|   19317.00000       19317.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |     500.00000         500.00|    1500.00000        1500.00|   13408.88000       13408.88 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        48,471.00|           $        58,363.10|           $        99,316.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0140 2524-6765210             1.000  EACH |     250.00000         250.00|     150.00000         150.00|     152.41000         152.41 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  351                             Contract ID:  00-000S-727                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.100               |(   2  ) VO080               |(   3  ) CO105 
                                          |K & W ELECTRIC, INC.         |VOLTMER, INC.                |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-6765220             1.000  EACH |     250.00000         250.00|     400.00000         400.00|     304.83000         304.83 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0160 2524-9081260             2.000  EACH |    1000.00000        2000.00|     725.00000        1450.00|     731.24000        1462.48 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0170 2524-9081290             4.000  EACH |    1200.00000        4800.00|     925.00000        3700.00|    1157.65000        4630.60 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0180 2524-9281000             6.000  EACH |     175.00000        1050.00|     975.00000        5850.00|     594.24000        3565.44 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0190 2524-9680250             4.000  EACH |     650.00000        2600.00|     650.00000        2600.00|     612.39000        2449.56 
  INSTALL TYPE B SIGN                     |                             |                             | 
0200 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|   11696.38000       11696.38 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    5942.38000        5942.38 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        16,450.00|           $        17,150.00|           $        30,204.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        64,921.00|           $        75,513.10|           $       129,520.57 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  00-000S-781                 Primary County:  STATEWIDE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  NHSN-000-S(781)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $521,253.42 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    521,253.42     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    549,848.00     105.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  2 

 
     Bid Order:  352                             Contract ID:  00-000S-781                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(      ) 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          1808.000  EACH |      55.55000      100434.40|      55.00000       99440.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9089100             5.000  EACH |      88.91000         444.55|      80.00000         400.00| 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
0030 2524-9276010          6476.000  LF   |       9.75000       63141.00|       9.00000       58284.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276021           583.000  EACH |     134.76000       78565.08|     250.00000      145750.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0050 2524-9276027             6.000  EACH |     424.45000        2546.70|     400.00000        2400.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9325001          3742.000  SF   |      16.57000       62004.94|      17.00000       63614.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0070 2524-9325007           974.000  SF   |      32.21000       31372.54|      20.00000       19480.00| 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0080 2524-9325150          1808.000  EACH |      57.41000      103797.28|      60.00000      108480.00| 

  INSTALL TYPE A SIGN                     |                             |                             | 
0090 2528-8445110                    LUMP |   19428.08000       19428.08|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   42964.85000       42964.85|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2555-0000010                    LUMP |   16554.00000       16554.00|   10000.00000       10000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       521,253.42|           $       549,848.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       521,253.42|           $       549,848.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  353  1 
 

     Bid  Order:  353                         Contract ID:  00-000S-783                 Primary County:  STATEWIDE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  NHSN-000-S(783)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $575,169.23 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    575,169.23     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    579,554.00     100.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 353  2 

 
     Bid Order:  353                             Contract ID:  00-000S-783                   Primary County:  STATEWIDE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.100               |(      ) 
                                          |COLLINS & HERMANN, INC.      |K & W ELECTRIC, INC.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-6765110          2859.000  EACH |      57.34000      163935.06|      50.00000      142950.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9275222            80.000  LF   |      12.48000         998.40|      15.00000        1200.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0030 2524-9276010          1586.000  LF   |       8.78000       13925.08|       8.00000       12688.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0040 2524-9276021            51.000  EACH |     139.11000        7094.61|     300.00000       15300.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0050 2524-9276027            58.000  EACH |     438.14000       25412.12|     400.00000       23200.00| 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9290009            23.000  EACH |     210.93000        4851.39|     125.00000        2875.00| 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0070 2524-9325001          1545.000  SF   |      31.22000       48234.90|      13.00000       20085.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0080 2524-9325007          2945.000  SF   |      22.12000       65143.40|      22.00000       64790.00| 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0090 2524-9325150          2854.000  EACH |      59.26000      169128.04|      79.00000      225466.00| 
  INSTALL TYPE A SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |   18143.41000       18143.41|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   41214.82000       41214.82|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0120 2555-0000010                    LUMP |   17088.00000       17088.00|   20000.00000       20000.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       575,169.23|           $       579,554.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       575,169.23|           $       579,554.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  10-C010-094                 Primary County:  BUCHANAN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ROADSAFE TRAFFIC SYSTEMS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  HSIP-S-C010(94)--6C-10 
      Work Type:  PAVEMENT MARKINGS 
         County:  BUCHANAN           Prj Awd Amt: $344,956.90 
          Route:  VARIOUS ROUTES 
       Location:  MILL-IN EDGE LINE & CENTERLINE PAVEMENT 
                  MARKINGS IN VARIOUS  LOCATIONS IN BUCHANAN 
                  CO. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    344,956.90     100.00  % 
   2   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    353,813.68     102.56  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  354                             Contract ID:  10-C010-094                   Primary County:  BUCHANAN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO032               |(   2  ) D.128               |(      ) 
                                          |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109          6075.700  STA  |      11.00000       66832.70|      10.00000       60757.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     200.00000         800.00|      85.00000         340.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2527-9270111          5968.120  STA  |      35.00000      208884.20|      39.00000      232756.68| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0040 2527-9270120             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0050 2528-8445110                    LUMP |   25000.00000       25000.00|   21360.00000       21360.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            24.000  EACH |     420.00000       10080.00|     420.00000       10080.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            12.000  EACH |     630.00000        7560.00|     630.00000        7560.00| 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |   25000.00000       25000.00|   20160.00000       20160.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       344,956.90|           $       353,813.68|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,956.90|           $       353,813.68|           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  29-0349-212-A               Primary County:  DES MOINES 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  NHSX-034-9(212)--3H-29 
      Work Type:  BARRIER RAIL 
         County:  DES MOINES         Prj Awd Amt: $783,398.30 
          Route:  U.S. 34 
       Location:  IN THE CITY OF BURLINGTON FROM THE CENTRAL 
                  AVE.              BRIDGE TO THE 5TH ST. 
                  BRIDGE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      JASPER CONSTRUCTION SERVICES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    783,398.30     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    951,583.10     121.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 355  2 

 
     Bid Order:  355                             Contract ID:  29-0349-212-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            NHSX-034-9(212)--3H-29 
                                          |                             |                             | 
0010 2102-2713070           294.000  CY   |      30.00000        8820.00|      32.00000        9408.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2115-0100000           294.000  CY   |      50.00000       14700.00|      96.00000       28224.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2301-4875010           821.000  SY   |      85.00000       69785.00|     105.00000       86205.00| 
  MEDIAN, P.C. CONCRETE, 10 IN.           |                             |                             | 
0040 2401-6745356            11.000  EACH |    2500.00000       27500.00|    1200.00000       13200.00| 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0050 2401-6745765            11.000  EACH |    1100.00000       12100.00|    1200.00000       13200.00| 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0060 2401-6745830          1523.000  LF   |      40.00000       60920.00|      21.00000       31983.00| 
  REMOVAL OF P.C. CONCRETE MEDIAN BARRIER |                             |                             | 
0070 2426-6772016           126.000  SF   |     150.00000       18900.00|     270.00000       34020.00| 
  CONCRETE REPAIR                         |                             |                             | 
0080 2435-0254614             4.000  EACH |    4000.00000       16000.00|    6400.00000       25600.00| 
  INTAKE, SW-546 MODIFIED, TOP ONLY       |                             |                             | 

0090 2502-8212034          1202.000  LF   |      13.20000       15866.40|      19.00000       22838.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8221303             5.000  EACH |     500.00000        2500.00|     500.00000        2500.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
0110 2510-6745850           821.000  SY   |      30.00000       24630.00|      37.00000       30377.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2513-0001000          1464.500  LF   |      90.00000      131805.00|      90.00000      131805.00| 
  CONCRETE BARRIER, BA-100                |                             |                             | 
0130 2513-0474990            18.000  LF   |     200.00000        3600.00|     550.00000        9900.00| 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 
  PLAN (INTAKE)                           |                             |                             | 
0140 2513-0474990           220.000  LF   |     200.00000       44000.00|     340.00000       74800.00| 
  CONCRETE BARRIER, REINFORCED, AS PER    |                             |                             | 

  PLAN (LIGHT POLE FOOTING)               |                             |                             | 
0150 2513-0475000             4.000  EACH |    2000.00000        8000.00|    5600.00000       22400.00| 
  CONCRETE BARRIER TRANSITION SECTION     |                             |                             | 
  (HEIGHT & WIDTH)                        |                             |                             | 
0160 2513-0475000             1.000  EACH |    2500.00000        2500.00|    5600.00000        5600.00| 
  CONCRETE BARRIER TRANSITION SECTION     |                             |                             | 
  (WIDTH)                                 |                             |                             | 
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     Bid Order:  355                             Contract ID:  29-0349-212-A                 Primary County:  DES MOINES 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) HA760               |(      ) 
                                          |JASPER CONST. SERVICES, INC. |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2523-0000100            11.000  EACH |    3850.00000       42350.00|    3900.00000       42900.00| 
  LIGHTING POLES                          |                             |                             | 
0180 2523-0000200          1832.000  LF   |      55.00000      100760.00|      55.00000      100760.00| 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0190 2523-0000310            14.000  EACH |    2200.00000       30800.00|    2200.00000       30800.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0200 2524-6765010             1.000  EACH |     110.00000         110.00|     110.00000         110.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0210 2527-9263109           183.100  STA  |      27.00000        4943.70|      28.00000        5126.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0220 2527-9263137             8.000  EACH |     110.00000         880.00|     110.00000         880.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0230 2527-9263180           183.100  STA  |      22.00000        4028.20|      23.00000        4211.30| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0240 2527-9263190             8.000  EACH |     140.00000        1120.00|     140.00000        1120.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0250 2528-8400048          3975.000  LF   |      20.00000       79500.00|      21.00000       83475.00| 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0260 2528-8445110                    LUMP |    8500.00000        8500.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2533-4980005                    LUMP |   40000.00000       40000.00|   90000.00000       90000.00| 
  MOBILIZATION                            |                             |                             | 
0280 2551-0000110             2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0290 2590-0000020                    LUMP |    4000.00000        4000.00|   20000.00000       20000.00| 
  PROJECT MANAGEMENT                      |                             |                             | 
0300 2602-0000309           180.000  LF   |       4.00000         720.00|       6.00000        1080.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0310 2602-0000350           180.000  LF   |       2.00000         360.00|       2.00000         360.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 

  CONTROL DEVICE                          |                             |                             | 
0320 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0330 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       783,398.30|           $       951,583.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       783,398.30|           $       951,583.10|           $ 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  50-C050-107                 Primary County:  JASPER 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ROADSAFE TRAFFIC SYSTEMS, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  HSIP-S-C050(107)--6C-50 
      Work Type:  PAVEMENT MARKINGS 
         County:  JASPER             Prj Awd Amt: $281,808.41 
          Route:  VARIOUS ROUTES 
       Location:  ON VARIOUS, MILL-IN EDGE LINE PAVEMENT 
                  MARKINGS AND CENTERLI NE PAVEMENT MARKINGS 
                  USING HIGH BUILD WATERBORNE PAINT. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    281,808.41     100.00  % 
   2   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    333,592.52     118.37  % 
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     Bid Order:  356                             Contract ID:  50-C050-107                   Primary County:  JASPER 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO032               |(   2  ) D.128               |(      ) 
                                          |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC.                   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263112          5688.010  STA  |      11.00000       62568.11|      13.50000       76788.14| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0020 2527-9263138             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0030 2527-9270111          5688.010  STA  |      30.00000      170640.30|      38.00000      216144.38| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0040 2527-9270120             4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0050 2528-8445110                    LUMP |   25000.00000       25000.00|   18830.00000       18830.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   22000.00000       22000.00|   20230.00000       20230.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       281,808.41|           $       333,592.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       281,808.41|           $       333,592.52|           $ 

==================================================================================================================================== 
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     Bid  Order:  357                         Contract ID:  78-0801-452-A               Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WATTS ELECTRIC COMPANY 
Contract Period:   50 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  IMN-080-1(452)1--0E-78 
      Work Type:  ITS EQUIPMENT 
         County:  POTTAWATTAMIE      Prj Awd Amt: $432,050.45 
          Route:  I-80 
       Location:  W I-29/I-80 INTERCHANGE TO SOUTH EXPRESSWAY 
                  (WB) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WA297          WATTS ELECTRIC COMPANY                                                     $    432,050.45     100.00  % 
   2   BL360          BLUFFS ELECTRIC, INC.                                                      $    533,502.00     123.48  % 
   3   K.100          K & W ELECTRIC, INC.                                                       $    549,560.00     127.19  % 
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     Bid Order:  357                             Contract ID:  78-0801-452-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WA297               |(   2  ) BL360               |(   3  ) K.100 
                                          |WATTS ELECTRIC COMPANY       |BLUFFS ELECTRIC, INC.        |K & W ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITS INFRASTRUCTURE ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |   11250.00000       11250.00|   10260.00000       10260.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |   20875.00000       20875.00|   25000.00000       25000.00|   39000.00000       39000.00 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999005             3.000  EACH |    3110.00000        9330.00|    3240.00000        9720.00|    2500.00000        7500.00 
  ('EACH' ITEM) CABINET FOOTING, FURNISH  |                             |                             | 
  AND INSTALL, 36                         |                             |                             | 
0040 2599-9999005             2.000  EACH |    4094.50000        8189.00|    5465.00000       10930.00|    7500.00000       15000.00 
  ('EACH' ITEM) CABINET, FURNISH AND      |                             |                             | 
  INSTALL, 36 INCH X                      |                             |                             | 
0050 2599-9999005             1.000  EACH |    4622.50000        4622.50|    5465.00000        5465.00|    7500.00000        7500.00 
  ('EACH' ITEM) CABINET, FURNISH, AND     |                             |                             | 
  INSTALL 36 INCH X                       |                             |                             | 
0060 2599-9999005            10.000  EACH |    2008.00000       20080.00|    2810.00000       28100.00|    2000.00000       20000.00 
  ('EACH' ITEM) HANDHOLE, FURNISH AND     |                             |                             | 
  INSTALL,                                |                             |                             | 
0070 2599-9999005            18.000  EACH |    1052.50000       18945.00|    1565.00000       28170.00|    1500.00000       27000.00 

  ('EACH' ITEM) HANDHOLE, FURNISH AND     |                             |                             | 
  INSTALL, FOR27                          |                             |                             | 
0080 2599-9999005            25.000  EACH |     785.00000       19625.00|    1125.00000       28125.00|    1750.00000       43750.00 
  ('EACH' ITEM) HANDHOLE, FURNISH AND     |                             |                             | 
  INSTALL, TYPE I                         |                             |                             | 
0090 2599-9999005             3.000  EACH |    5275.00000       15825.00|    5230.00000       15690.00|    5500.00000       16500.00 
  ('EACH' ITEM) METER PEDESTAL            |                             |                             | 
0100 2599-9999005             1.000  EACH |     767.50000         767.50|    1620.00000        1620.00|    2500.00000        2500.00 
  ('EACH' ITEM) POWER CONNECT TO          |                             |                             | 
  ELECTRICAL CABINET                      |                             |                             | 
0110 2599-9999005             3.000  EACH |     767.50000        2302.50|    1620.00000        4860.00|    2500.00000        7500.00 
  ('EACH' ITEM) POWER CONNECTION TO METER |                             |                             | 
  PEDESTAL                                |                             |                             | 
0120 2599-9999005             1.000  EACH |     400.50000         400.50|     650.00000         650.00|    1500.00000        1500.00 

  ('EACH' ITEM) POWER INSTALLED           |                             |                             | 
  FOUNDATION, INSTALL ONLY                |                             |                             | 
0130 2599-9999005             1.000  EACH |     331.25000         331.25|    2700.00000        2700.00|    5000.00000        5000.00 
  ('EACH' ITEM) STEEL POLE, FURNISH AND   |                             |                             | 
  INSTALL, 45 FOOT                        |                             |                             | 
0140 2599-9999009          3000.000  LF   |       4.61000       13830.00|       4.55000       13650.00|       7.50000       22500.00 
  ('LINEAR FEET' ITEM) CABLE, FURNISH AND |                             |                             | 
  INSTALL, #1                             |                             |                             | 
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     Bid Order:  357                             Contract ID:  78-0801-452-A                 Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WA297               |(   2  ) BL360               |(   3  ) K.100 
                                          |WATTS ELECTRIC COMPANY       |BLUFFS ELECTRIC, INC.        |K & W ELECTRIC, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2599-9999009         16200.000  LF   |       1.78000       28836.00|       0.82000       13284.00|       2.00000       32400.00 
  ('LINEAR FEET' ITEM) CABLE, FURNISH AND |                             |                             | 
  INSTALL, #12                            |                             |                             | 
0160 2599-9999009          3200.000  LF   |       4.12000       13184.00|       3.30000       10560.00|       3.50000       11200.00 

  ('LINEAR FEET' ITEM) CABLE, FURNISH AND |                             |                             | 
  INSTALL, #2                             |                             |                             | 
0170 2599-9999009         13200.000  LF   |      13.55000      178860.00|      15.65000      206580.00|      14.00000      184800.00 
  ('LINEAR FEET' ITEM) CONDUIT, FURNISH   |                             |                             | 
  AND BORE, HDPE, 2 INCH                  |                             |                             | 
0180 2599-9999009          6350.000  LF   |       3.67000       23304.50|      12.95000       82232.50|       7.00000       44450.00 
  ('LINEAR FEET' ITEM) CONDUIT, FURNISH   |                             |                             | 
  AND PLOW, HDPE, 2 INCH                  |                             |                             | 
0190 2599-9999009          2300.000  LF   |       7.83000       18009.00|      11.00000       25300.00|       7.00000       16100.00 
  ('LINEAR FEET' ITEM) CONDUIT, FURNISH   |                             |                             | 
  AND TRENCH, HDPE, 2 INC                 |                             |                             | 
0200 2599-9999009           305.000  LF   |       1.34000         408.70|       1.10000         335.50|       2.00000         610.00 
  ('LINEAR FEET' ITEM) PULL TAPE          |                             |                             | 
0201 2599-9999009          6500.000  LF   |       1.78000       11570.00|       0.80000        5200.00|       3.00000       19500.00 
  ('LINEAR FEET' ITEM) CABLE, FURNISH AND |                             |                             | 

  INSTALL, #14                            |                             |                             | 
0202 2599-9999009          6500.000  LF   |       1.77000       11505.00|       0.78000        5070.00|       2.50000       16250.00 
  ('LINEAR FEET' ITEM) CABLE, FURNISH AND |                             |                             | 
  INSTALL, #18                            |                             |                             | 
     SECTION TOTALS                       |           $       432,050.45|           $       533,502.00|           $       549,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       432,050.45|           $       533,502.00|           $       549,560.00 
==================================================================================================================================== 
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     Bid  Order:  358                         Contract ID:  79-0634-050                 Primary County:  POWESHIEK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DICKINSON CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/07/15 
 
 
        Project:  NHSN-063-4(50)--2R-79 
      Work Type:  LIGHTING 
         County:  POWESHIEK          Prj Awd Amt: $40,539.20 
          Route:  U.S. 63 
       Location:  AT I-80 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI120          DICKINSON CO., INC.                                                        $     40,539.20     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $     46,440.00     114.55  % 
   3   VO080          VOLTMER, INC.                                                              $     49,981.00     123.29  % 
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     Bid Order:  358                             Contract ID:  79-0634-050                   Primary County:  POWESHIEK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI120               |(   2  ) K.100               |(   3  ) VO080 
                                          |DICKINSON CO., INC.          |K & W ELECTRIC, INC.         |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2523-0000200          1496.000  LF   |       8.95000       13389.20|      15.00000       22440.00|      11.00000       16456.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0020 2523-0000310            12.000  EACH |     850.00000       10200.00|     700.00000        8400.00|     750.00000        9000.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0030 2526-8285000                    LUMP |     750.00000         750.00|    1600.00000        1600.00|    1275.00000        1275.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |     950.00000         950.00|    2500.00000        2500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005             5.000  EACH |    2950.00000       14750.00|    2000.00000       10000.00|    3300.00000       16500.00 
  ('EACH' ITEM) TRANSPORT, RENOVATE, AND  |                             |                             | 
     SECTION TOTALS                       |           $        40,539.20|           $        46,440.00|           $        49,981.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,539.20|           $        46,440.00|           $        49,981.00 
==================================================================================================================================== 
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     Bid  Order:  359                         Contract ID:  85-0355-104                 Primary County:  STORY 
   Letting Date:  150616     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  IHSIPX-035-5(104)112--08-85 
      Work Type:  GUARDRAIL 
         County:  STORY              Prj Awd Amt: $1,709,691.04 
          Route:  I-35 
       Location:  US 30 TO CO. RD. E15(STORY CITY) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      DAVE GRYP CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $  1,709,691.04     100.00  % 
   2   LO280          LOVEWELL FENCING, INC.                                                     $  1,896,250.19     110.91  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $  1,942,587.92     113.62  % 
   4   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,960,406.85     114.66  % 
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     Bid Order:  359                             Contract ID:  85-0355-104                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) CO105 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           515.700  TON  |      82.00000       42287.40|      81.95000       42261.62|      83.09000       42849.51 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           679.000  CY   |      26.00000       17654.00|      25.30000       17178.70|      25.65000       17416.35 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          3710.800  CY   |      10.20000       37850.16|      10.20000       37850.16|      10.34000       38369.67 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          6790.000  CY   |      14.50000       98455.00|      14.50000       98455.00|      14.70000       99813.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100           133.000  SY   |       6.00000         798.00|       5.80000         771.40|       5.88000         782.04 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2122-5500060           163.800  SY   |     273.00000       44717.40|     273.00000       44717.40|     278.08000       45549.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0065 2122-5500080          1907.400  SY   |      70.00000      133518.00|      70.00000      133518.00|      71.33000      136054.84 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 

0070 2210-0475290            39.000  TON  |      30.00000        1170.00|      29.85000        1164.15|      30.27000        1180.53 
  MACADAM STONE BASE                      |                             |                             | 
0080 2312-8260050            28.600  CY   |      28.00000         800.80|      27.80000         795.08|      28.19000         806.23 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2416-1165018            54.000  LF   |      50.00000        2700.00|      50.00000        2700.00|      50.70000        2737.80 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2417-5895018             2.000  EACH |    1095.00000        2190.00|    1095.00000        2190.00|    1110.25000        2220.50 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0110 2505-4008120          2560.000  LF   |       7.00000       17920.00|      14.00000       35840.00|       4.28000       10956.80 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008130          5068.000  LF   |       7.00000       35476.00|       4.00000       20272.00|       5.76000       29191.68 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 

0130 2505-4008300          2212.500  LF   |      20.00000       44250.00|      24.00000       53100.00|      18.31000       40510.88 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4021700            24.000  EACH |    2100.00000       50400.00|    2750.00000       66000.00|    2518.75000       60450.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-6000111         65478.000  LF   |       8.80000      576206.40|       9.60000      628588.80|      10.17000      665911.26 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121            32.000  EACH |    2100.00000       67200.00|    2500.00000       80000.00|    3381.85000      108219.20 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
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     Bid Order:  359                             Contract ID:  85-0355-104                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) LO280               |(   3  ) CO105 
                                          |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.       |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850         12329.600  SY   |       7.80000       96170.88|       7.80000       96170.88|       7.91000       97527.14 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2528-8445110                    LUMP |  112140.00000      112140.00|  151200.00000      151200.00|  185713.74000      185713.74 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2533-4980005                    LUMP |  140000.00000      140000.00|  195690.00000      195690.00|  164382.38000      164382.38 
  MOBILIZATION                            |                             |                             | 
0200 2599-9999005            15.000  EACH |    1155.00000       17325.00|    1155.00000       17325.00|    1171.08000       17566.20 
  ('EACH' ITEM) APRON GUARD, DR-213, 24 I |                             |                             | 
0210 2599-9999005             4.000  EACH |    2890.00000       11560.00|    2890.00000       11560.00|    2930.24000       11720.96 
  ('EACH' ITEM) SAFETY GRATES FOR BOX     |                             |                             | 
  CULVERTS, DR-503                        |                             |                             | 
0220 2601-2634100            41.800  ACRE |     700.00000       29260.00|     700.00000       29260.00|     700.00000       29260.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043            41.800  ACRE |    1100.00000       45980.00|    1100.00000       45980.00|    1132.05000       47319.69 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100            41.800  ACRE |     800.00000       33440.00|     800.00000       33440.00|     823.31000       34414.36 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0243 2602-0000020          5512.000  LF   |       5.00000       27560.00|       5.00000       27560.00|       5.15000       28386.80 

  SILT FENCE                              |                             |                             | 
0246 2602-0000071          5512.000  LF   |       1.00000        5512.00|       1.00000        5512.00|       1.03000        5677.36 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0248 2602-0000101           550.000  LF   |       3.00000        1650.00|       3.00000        1650.00|       3.09000        1699.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312          1000.000  LF   |       5.00000        5000.00|       5.00000        5000.00|       5.15000        5150.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320          1000.000  LF   |       6.00000        6000.00|       6.00000        6000.00|       6.17000        6170.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          2000.000  LF   |       1.50000        3000.00|       1.50000        3000.00|       1.54000        3080.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,709,691.04|           $     1,896,250.19|           $     1,942,587.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,709,691.04|           $     1,896,250.19|           $     1,942,587.92 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  359                             Contract ID:  85-0355-104                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           515.700  TON  |      92.08000       47485.66|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           679.000  CY   |      28.43000       19303.97|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070          3710.800  CY   |      11.46000       42525.77|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          6790.000  CY   |      14.50000       98455.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2113-0001100           133.000  SY   |       6.52000         867.16|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2122-5500060           163.800  SY   |     272.90000       44701.02|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0065 2122-5500080          1907.400  SY   |      70.00000      133518.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 

0070 2210-0475290            39.000  TON  |      33.54000        1308.06|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0080 2312-8260050            28.600  CY   |      31.24000         893.46|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2416-1165018            54.000  LF   |      56.18000        3033.72|                             | 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2417-5895018             2.000  EACH |    1230.34000        2460.68|                             | 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0110 2505-4008120          2560.000  LF   |       3.65000        9344.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0120 2505-4008130          5068.000  LF   |       5.62000       28482.16|                             | 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 

0130 2505-4008300          2212.500  LF   |      18.54000       41019.75|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0140 2505-4021700            24.000  EACH |    1853.93000       44494.32|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0150 2505-6000111         65478.000  LF   |      10.11000      661982.58|                             | 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0160 2505-6000121            32.000  EACH |    2091.29000       66921.28|                             | 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  359                             Contract ID:  85-0355-104                   Primary County:  STORY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2510-6745850         12329.600  SY   |       8.76000      108007.30|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2528-8445110                    LUMP |  171507.87000      171507.87|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0190 2533-4980005                    LUMP |  188892.58000      188892.58|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2599-9999005            15.000  EACH |    1297.75000       19466.25|                             | 
  ('EACH' ITEM) APRON GUARD, DR-213, 24 I |                             |                             | 
0210 2599-9999005             4.000  EACH |    3247.19000       12988.76|                             | 
  ('EACH' ITEM) SAFETY GRATES FOR BOX     |                             |                             | 
  CULVERTS, DR-503                        |                             |                             | 
0220 2601-2634100            41.800  ACRE |     700.00000       29260.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043            41.800  ACRE |    1800.00000       75240.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100            41.800  ACRE |    1800.00000       75240.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0243 2602-0000020          5512.000  LF   |       2.50000       13780.00|                             | 

  SILT FENCE                              |                             |                             | 
0246 2602-0000071          5512.000  LF   |       1.00000        5512.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0248 2602-0000101           550.000  LF   |       2.81000        1545.50|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312          1000.000  LF   |       2.81000        2810.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320          1000.000  LF   |       5.62000        5620.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          2000.000  LF   |       1.12000        2240.00|                             | 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0290 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,960,406.85|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,960,406.85|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  401                         Contract ID:  78-0293-167                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COX CONTRACTING CO., INC. 
Contract Period:   10 WORK DAYS      Approximate Start Date:  08/24/15 
 
 
        Project:  IMN-029-3(167)54--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $13,500.00 
          Route:  I-29 
       Location:  PARCEL 433A, 3658 AVE A, COUNCIL BLUFFS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO845          COX CONTRACTING CO., INC.                                                  $     13,500.00     100.00  % 
   2   K.055          K & L CONSTRUCTION, INC.                                                   $     16,230.00     120.22  % 
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                                                                                                                Run Date: 07/24/15 
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     Bid Order:  401                             Contract ID:  78-0293-167                   Primary County:  POTTAWATTAMIE 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO845               |(   2  ) K.055               |(      ) 
                                          |COX CONTRACTING CO., INC.    |K & L CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.073  ACRE |    6849.32000         500.00|   10000.00000         730.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2538-6970000                    LUMP |   13000.00000       13000.00|   15500.00000       15500.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 433A         |                             |                             | 
     SECTION TOTALS                       |           $        13,500.00|           $        16,230.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        13,500.00|           $        16,230.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  402                         Contract ID:  91-0352-448                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ELDER CORP. 
Contract Period:   30 WORK DAYS      Approximate Start Date:  08/24/15 
 
 
        Project:  IMN-035-2(448)44--0E-91 
      Work Type:  SALVAGE AND REMOVAL 
         County:  WARREN             Prj Awd Amt: $40,000.00 
          Route:  I-35 
       Location:  PARCEL 4, 1148 G76 HWY, NEW VIRGINIA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EL045          ELDER CORPORATION                                                          $     40,000.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     48,862.50     122.15  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $     63,500.00     158.75  % 
   4   DO150          DOSTAL CONSTRUCTION, INC.                                                  $     69,313.13     173.28  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  402                             Contract ID:  91-0352-448                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL045               |(   2  ) PE320               |(   3  ) K.055 
                                          |ELDER CORP.                  |PETERSON CONTRACTORS INC.    |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   37000.00000       37000.00|   47262.50000       47262.50|   60000.00000       60000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 4            |                             |                             | 
0020 2538-6975110             1.000  EACH |    3000.00000        3000.00|    1600.00000        1600.00|    3500.00000        3500.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        40,000.00|           $        48,862.50|           $        63,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        40,000.00|           $        48,862.50|           $        63,500.00 
==================================================================================================================================== 
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     Bid Order:  402                             Contract ID:  91-0352-448                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DO150               |(      )                     |(      ) 
                                          |DOSTAL CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   68313.13000       68313.13|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 4            |                             |                             | 
0020 2538-6975110             1.000  EACH |    1000.00000        1000.00|                             | 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $        69,313.13|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        69,313.13|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  403                         Contract ID:  97-0296-274                 Primary County:  WOODBURY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NIEWOHNER CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Approximate Start Date:  08/24/15 
 
 
        Project:  IMN-029-6(274)148--0E-97 
      Work Type:  SALVAGE AND REMOVAL 
         County:  WOODBURY           Prj Awd Amt: $43,000.00 
          Route:  I-29 
       Location:  IN SIOUX CITY AT 800 GORDON DR, PARCEL 214E 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     43,000.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     52,760.00     122.69  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $     59,500.00     138.37  % 
   4   DA280          D.A. DAVIS CO., INC.                                                       $     88,750.00     206.39  % 
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     Bid Order:  403                             Contract ID:  97-0296-274                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NI100               |(   2  ) PE320               |(   3  ) K.055 
                                          |NIEWOHNER CONSTRUCTION, INC. |PETERSON CONTRACTORS INC.    |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   43000.00000       43000.00|   52760.00000       52760.00|   59500.00000       59500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 214E         |                             |                             | 
     SECTION TOTALS                       |           $        43,000.00|           $        52,760.00|           $        59,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        43,000.00|           $        52,760.00|           $        59,500.00 
==================================================================================================================================== 
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     Bid Order:  403                             Contract ID:  97-0296-274                   Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DA280               |(      )                     |(      ) 
                                          |DAVIS, D.A. CO., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |   88750.00000       88750.00|                             | 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 214E         |                             |                             | 
     SECTION TOTALS                       |           $        88,750.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        88,750.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  77-0352-415                 Primary County:  POLK 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    K & L CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  IMN-035-2(415)67--0E-77 
      Work Type:  EROSION CONTROL 
         County:  POLK               Prj Awd Amt: $607,383.40 
          Route:  I-35 
       Location:  RACCOON RIVER TO I-80 / I-235 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.055          K & L CONSTRUCTION, INC.                                                   $    607,383.40     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    616,840.20     101.55  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    698,037.00     114.92  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    702,419.10     115.64  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    711,620.10     117.16  % 
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     Bid Order:  501                             Contract ID:  77-0352-415                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) SM021               |(   3  ) AB112 
                                          |K & L CONSTRUCTION, INC.     |SMITH SEEDING, INC.          |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DIVISION 1 - IOWA 
                                          |                             |                             | 
0010 2105-8425005           150.000  CY   |      30.00000        4500.00|      30.00000        4500.00|     100.00000       15000.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0020 2125-2225050            76.000  STA  |     200.00000       15200.00|     300.00000       22800.00|     275.00000       20900.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005          3936.800  SY   |       3.00000       11810.40|       0.50000        1968.40|       5.00000       19684.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            67.200  TON  |      52.00000        3494.40|      60.00000        4032.00|     150.00000       10080.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           412.800  TON  |      40.00000       16512.00|      60.00000       24768.00|      75.00000       30960.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0080 2595-0005135                    LUMP |    5500.00000        5500.00|    2000.00000        2000.00|   10000.00000       10000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 

0090 2601-2633100           457.500  ACRE |      35.00000       16012.50|      50.00000       22875.00|      55.00000       25162.50 
  MOWING                                  |                             |                             | 
0100 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0110 2601-2634105             1.000  ACRE |    3000.00000        3000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636015            91.500  ACRE |     550.00000       50325.00|     300.00000       27450.00|     325.00000       29737.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2601-2636043            11.600  ACRE |    1950.00000       22620.00|    1800.00000       20880.00|    2500.00000       29000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2601-2636044             1.000  ACRE |    1200.00000        1200.00|    2000.00000        2000.00|    5000.00000        5000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2601-2638352          3330.000  SQ   |      13.00000       43290.00|      15.00000       49950.00|      16.00000       53280.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0160 2601-2638900           990.000  SQ   |      10.00000        9900.00|       5.00000        4950.00|      25.00000       24750.00 
  SLOPE RESHAPING                         |                             |                             | 
0170 2601-2640350           376.000  SQ   |      13.00000        4888.00|      16.00000        6016.00|      20.00000        7520.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0180 2601-2642100             6.000  ACRE |     125.00000         750.00|     200.00000        1200.00|     500.00000        3000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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     Bid Order:  501                             Contract ID:  77-0352-415                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.055               |(   2  ) SM021               |(   3  ) AB112 
                                          |K & L CONSTRUCTION, INC.     |SMITH SEEDING, INC.          |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642120             1.000  ACRE |    1200.00000        1200.00|     200.00000         200.00|    5000.00000        5000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0200 2601-2643110          1058.000  MGAL |      60.00000       63480.00|      60.00000       63480.00|      60.00000       63480.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643412           944.000  SQ   |      80.00000       75520.00|      70.00000       66080.00|      55.00000       51920.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0220 2601-2643414           640.000  SQ   |     175.00000      112000.00|     120.00000       76800.00|     145.00000       92800.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0230 2602-0000020          1000.000  LF   |       2.00000        2000.00|       1.00000        1000.00|       2.25000        2250.00 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030          1000.000  LF   |       2.00000        2000.00|       1.00000        1000.00|       2.25000        2250.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071         46092.000  LF   |       0.30000       13827.60|       0.40000       18436.80|       0.50000       23046.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           200.000  LF   |       0.50000         100.00|       5.00000        1000.00|       0.50000         100.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000312         10020.000  LF   |       4.50000       45090.00|       5.00000       50100.00|       4.50000       45090.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000320          1000.000  LF   |       6.00000        6000.00|       6.00000        6000.00|       5.00000        5000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0290 2602-0000350         37927.000  LF   |       0.50000       18963.50|       2.00000       75854.00|       1.00000       37927.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0295 2612-0000500            60.000  ACRE |     325.00000       19500.00|     400.00000       24000.00|     200.00000       12000.00 
  ROADSIDE SPRAYING                       |                             |                             | 
0300 2612-0000520            12.000  ACRE |     250.00000        3000.00|     150.00000        1800.00|     200.00000        2400.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $       607,383.40|           $       616,840.20|           $       698,037.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       607,383.40|           $       616,840.20|           $       698,037.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  4 

 
     Bid Order:  501                             Contract ID:  77-0352-415                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) SO023               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DIVISION 1 - IOWA 
                                          |                             |                             | 
0010 2105-8425005           150.000  CY   |     100.00000       15000.00|      65.00000        9750.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0020 2125-2225050            76.000  STA  |     300.00000       22800.00|     800.00000       60800.00| 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005          3936.800  SY   |       4.50000       17715.60|       4.50000       17715.60| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            67.200  TON  |     100.00000        6720.00|     110.00000        7392.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           412.800  TON  |      90.00000       37152.00|      70.00000       28896.00| 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |   15000.00000       15000.00|   12500.00000       12500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   25000.00000       25000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2595-0005135                    LUMP |    5000.00000        5000.00|   16500.00000       16500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 

0090 2601-2633100           457.500  ACRE |      65.00000       29737.50|      50.00000       22875.00| 
  MOWING                                  |                             |                             | 
0100 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00| 
  MULCHING                                |                             |                             | 
0110 2601-2634105             1.000  ACRE |    4250.00000        4250.00|    5000.00000        5000.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0120 2601-2636015            91.500  ACRE |     150.00000       13725.00|     300.00000       27450.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0130 2601-2636043            11.600  ACRE |    1250.00000       14500.00|    1500.00000       17400.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0140 2601-2636044             1.000  ACRE |    2000.00000        2000.00|    2000.00000        2000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2601-2638352          3330.000  SQ   |      15.00000       49950.00|      15.00000       49950.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0160 2601-2638900           990.000  SQ   |       9.50000        9405.00|      15.00000       14850.00| 
  SLOPE RESHAPING                         |                             |                             | 
0170 2601-2640350           376.000  SQ   |      15.00000        5640.00|      17.00000        6392.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0180 2601-2642100             6.000  ACRE |    1075.00000        6450.00|     600.00000        3600.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  5 

 
     Bid Order:  501                             Contract ID:  77-0352-415                   Primary County:  POLK 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) SO023               |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2642120             1.000  ACRE |    1075.00000        1075.00|    2000.00000        2000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0200 2601-2643110          1058.000  MGAL |      60.00000       63480.00|      60.00000       63480.00| 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643412           944.000  SQ   |     100.00000       94400.00|      90.00000       84960.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0220 2601-2643414           640.000  SQ   |     150.00000       96000.00|     173.00000      110720.00| 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0230 2602-0000020          1000.000  LF   |       3.00000        3000.00|       2.00000        2000.00| 
  SILT FENCE                              |                             |                             | 
0240 2602-0000030          1000.000  LF   |       4.00000        4000.00|       2.00000        2000.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0250 2602-0000071         46092.000  LF   |       1.00000       46092.00|       0.50000       23046.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101           200.000  LF   |       2.00000         400.00|       1.00000         200.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000312         10020.000  LF   |       5.00000       50100.00|       4.00000       40080.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0280 2602-0000320          1000.000  LF   |       6.00000        6000.00|       5.00000        5000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0290 2602-0000350         37927.000  LF   |       1.00000       37927.00|       0.50000       18963.50| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0295 2612-0000500            60.000  ACRE |     250.00000       15000.00|     250.00000       15000.00| 
  ROADSIDE SPRAYING                       |                             |                             | 
0300 2612-0000520            12.000  ACRE |     350.00000        4200.00|     450.00000        5400.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 

     SECTION TOTALS                       |           $       702,419.10|           $       711,620.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       702,419.10|           $       711,620.10|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  91-0352-426                 Primary County:  WARREN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    SOIL-TEK 
Contract Period:   85 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  IMN-035-2(426)61--0E-91                                Project:  IMN-035-2(444)61--0E-91 
      Work Type:  EROSION CONTROL                                      Work Type:  LANDSCAPING 
         County:  WARREN             Prj Awd Amt: $494,242.45             County:  WARREN             Prj Awd Amt: $373,246.00 
          Route:  I-35                                                     Route:  I-35 
       Location:  FROM NORTH RIVER TO RACCOON RIVER                     Location:  JUST N OF NORTH RIVER TO IA 5 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    867,488.45     100.00  % 
   2   K.055          K & L CONSTRUCTION, INC.                                                   $    939,651.10     108.31  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    978,981.60     112.85  % 
   4   SM021          SMITH SEEDING, INC.                                                        $    985,920.20     113.65  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $  1,375,672.00     158.58  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) K.055               |(   3  ) AB112 
                                          |SOIL-TEK                     |K & L CONSTRUCTION, INC.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                IMN-035-2(426(61)--0E-91 
                                          |                             |                             | 
0010 2105-8425011          1500.000  CY   |      20.50000       30750.00|       5.00000        7500.00|      85.00000      127500.00 
  TOPSOIL, SPREAD                         |                             |                             | 

0020 2125-2225050             4.500  STA  |    1550.00000        6975.00|     250.00000        1125.00|     225.00000        1012.50 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005           824.200  SY   |       5.25000        4327.05|       3.00000        2472.60|       5.00000        4121.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            12.000  TON  |     105.00000        1260.00|      50.00000         600.00|      80.00000         960.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           609.200  TON  |      51.50000       31373.80|      38.00000       23149.60|      75.00000       45690.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    8500.00000        8500.00|   12500.00000       12500.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100          1556.000  ACRE |      40.00000       62240.00|      35.00000       54460.00|      50.00000       77800.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 

  MULCHING                                |                             |                             | 
0100 2601-2634105             1.100  ACRE |    2950.00000        3245.00|    3000.00000        3300.00|    2300.00000        2530.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636015           261.400  ACRE |     220.00000       57508.00|     550.00000      143770.00|     300.00000       78420.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            50.000  ACRE |     795.00000       39750.00|     525.00000       26250.00|     900.00000       45000.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2636044             1.100  ACRE |    1500.00000        1650.00|     950.00000        1045.00|    1500.00000        1650.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2601-2638352           973.000  SQ   |      11.00000       10703.00|      13.00000       12649.00|      15.00000       14595.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900            97.300  SQ   |      10.00000         973.00|      15.00000        1459.50|      50.00000        4865.00 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2640350           972.000  SQ   |      13.00000       12636.00|      13.00000       12636.00|      15.00000       14580.00 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0170 2601-2642100            10.000  ACRE |     300.00000        3000.00|     125.00000        1250.00|     300.00000        3000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2601-2642120             1.100  ACRE |    1500.00000        1650.00|     550.00000         605.00|    1500.00000        1650.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 

 
     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) K.055               |(   3  ) AB112 
                                          |SOIL-TEK                     |K & L CONSTRUCTION, INC.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643110           637.800  MGAL |      60.00000       38268.00|      60.00000       38268.00|      60.00000       38268.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0200 2601-2643412          1084.000  SQ   |      63.00000       68292.00|      85.00000       92140.00|      50.00000       54200.00 

  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0210 2601-2643414           160.000  SQ   |     133.00000       21280.00|     175.00000       28000.00|     135.00000       21600.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0220 2602-0000020          2000.000  LF   |       1.75000        3500.00|       2.00000        4000.00|       1.75000        3500.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030          1000.000  LF   |       1.75000        1750.00|       2.50000        2500.00|       1.85000        1850.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000071         75796.000  LF   |       0.10000        7579.60|       0.40000       30318.40|       0.35000       26528.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0250 2602-0000101           300.000  LF   |       1.00000         300.00|       0.50000         150.00|       0.50000         150.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312          9140.000  LF   |       3.50000       31990.00|       4.50000       41130.00|       3.75000       34275.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0000320          1000.000  LF   |       4.50000        4500.00|       6.50000        6500.00|       4.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0000350         10140.000  LF   |       0.30000        3042.00|       0.40000        4056.00|       0.75000        7605.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2612-0000520            26.000  ACRE |     200.00000        5200.00|     250.00000        6500.00|     250.00000        6500.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       494,242.45|           $       590,334.10|           $       698,850.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   LANDSCAPING ITEMS                                                              IMN-35-2(444)61--0E-91 
                                          |                             |                             | 
0300 2526-8285000                    LUMP |    7000.00000        7000.00|   15500.00000       15500.00|    5000.00000        5000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0310 2528-8445110                    LUMP |    4000.00000        4000.00|    6500.00000        6500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |   10000.00000       10000.00|    8500.00000        8500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0330 2601-2633100            20.700  ACRE |      40.00000         828.00|     150.00000        3105.00|      45.00000         931.50 
  MOWING                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  4 

 
     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SO023               |(   2  ) K.055               |(   3  ) AB112 
                                          |SOIL-TEK                     |K & L CONSTRUCTION, INC.     |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634450             3.500  ACRE |   15000.00000       52500.00|    6500.00000       22750.00|     200.00000         700.00 
  COMPOST                                 |                             |                             | 
0350 2610-0000600                    LUMP |    6500.00000        6500.00|    5500.00000        5500.00|    5000.00000        5000.00 
  TILLAGE                                 |                             |                             | 

0360 2611-0000100          3122.000  EACH |      69.00000      215418.00|      61.00000      190442.00|      50.00000      156100.00 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0370 2611-0000200           308.000  EACH |     250.00000       77000.00|     315.00000       97020.00|     300.00000       92400.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       373,246.00|           $       349,317.00|           $       280,131.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       867,488.45|           $       939,651.10|           $       978,981.60 
==================================================================================================================================== 
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     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) M.215               |(      ) 
                                          |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                IMN-035-2(426(61)--0E-91 
                                          |                             |                             | 
0010 2105-8425011          1500.000  CY   |      25.00000       37500.00|     100.00000      150000.00| 
  TOPSOIL, SPREAD                         |                             |                             | 

0020 2125-2225050             4.500  STA  |     400.00000        1800.00|     300.00000        1350.00| 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005           824.200  SY   |       4.00000        3296.80|       5.00000        4121.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            12.000  TON  |      60.00000         720.00|     150.00000        1800.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           609.200  TON  |      60.00000       36552.00|      90.00000       54828.00| 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   40000.00000       40000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100          1556.000  ACRE |      40.00000       62240.00|      75.00000      116700.00| 
  MOWING                                  |                             |                             | 
0090 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 

  MULCHING                                |                             |                             | 
0100 2601-2634105             1.100  ACRE |    5000.00000        5500.00|    4250.00000        4675.00| 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636015           261.400  ACRE |     250.00000       65350.00|     200.00000       52280.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            50.000  ACRE |     800.00000       40000.00|    1050.00000       52500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2636044             1.100  ACRE |    2000.00000        2200.00|    3000.00000        3300.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2601-2638352           973.000  SQ   |      15.00000       14595.00|      15.00000       14595.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900            97.300  SQ   |      10.00000         973.00|      10.00000         973.00| 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2640350           972.000  SQ   |      16.00000       15552.00|      18.00000       17496.00| 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0170 2601-2642100            10.000  ACRE |     150.00000        1500.00|    1050.00000       10500.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2601-2642120             1.100  ACRE |     150.00000         165.00|    1500.00000        1650.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  6 

 
     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) M.215               |(      ) 
                                          |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643110           637.800  MGAL |      60.00000       38268.00|      60.00000       38268.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0200 2601-2643412          1084.000  SQ   |      70.00000       75880.00|     125.00000      135500.00| 

  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0210 2601-2643414           160.000  SQ   |     140.00000       22400.00|     150.00000       24000.00| 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0220 2602-0000020          2000.000  LF   |       1.00000        2000.00|       3.00000        6000.00| 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030          1000.000  LF   |       1.00000        1000.00|       4.00000        4000.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000071         75796.000  LF   |       0.40000       30318.40|       1.00000       75796.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0250 2602-0000101           300.000  LF   |       2.00000         600.00|       3.00000         900.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0260 2602-0000312          9140.000  LF   |       6.00000       54840.00|       4.00000       36560.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0270 2602-0000320          1000.000  LF   |       6.00000        6000.00|       6.00000        6000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0280 2602-0000350         10140.000  LF   |       2.00000       20280.00|       1.50000       15210.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0290 2612-0000520            26.000  ACRE |     200.00000        5200.00|     250.00000        6500.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       601,730.20|           $       887,502.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   LANDSCAPING ITEMS                                                              IMN-35-2(444)61--0E-91 
                                          |                             |                             | 
0300 2526-8285000                    LUMP |    6000.00000        6000.00|   35000.00000       35000.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0310 2528-8445110                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2533-4980005                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 
0330 2601-2633100            20.700  ACRE |     100.00000        2070.00|     200.00000        4140.00| 
  MOWING                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  7 

 
     Bid Order:  502                             Contract ID:  91-0352-426                   Primary County:  WARREN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) M.215               |(      ) 
                                          |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2601-2634450             3.500  ACRE |   16000.00000       56000.00|   20000.00000       70000.00| 
  COMPOST                                 |                             |                             | 
0350 2610-0000600                    LUMP |   10000.00000       10000.00|    7500.00000        7500.00| 
  TILLAGE                                 |                             |                             | 

0360 2611-0000100          3122.000  EACH |      60.00000      187320.00|      65.00000      202930.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0370 2611-0000200           308.000  EACH |     350.00000      107800.00|     450.00000      138600.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       384,190.00|           $       488,170.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       985,920.20|           $     1,375,672.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  97-1296-038-A               Primary County:  WOODBURY 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    ELITE INDUSTRIAL PAINTING, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  04/18/16 
 
 
        Project:  IMN-129-6(38)0--0E-97 
      Work Type:  BRIDGE PAINTING 
         County:  WOODBURY           Prj Awd Amt: $637,900.00 
          Route:  I-129 
       Location:  MISSOURI RIVER BRIDGE IN SIOUX CITY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EL171          ELITE INDUSTRIAL PAINTING, INC                                             $    637,900.00     100.00  % 
   2   EU010          EURO PAINT, LLC                                                            $    995,000.00     155.98  % 
   3   PA015          PACIFIC PAINTING CO., INC.                                                 $  1,027,900.00     161.13  % 
   4   K.147          KMX PAINTING, INC.                                                         $  1,085,000.00     170.08  % 
   5   SP002          SPARTAN CONTRACTING, LLC                                                   $  1,215,000.00     190.46  % 
   6   SO166          SOUTHERN ROAD & BRIDGE, LLC.                                               $  1,410,000.00     221.03  % 
   7   NI115          NIKA CONTRACTING, INC.                                                     $  1,588,000.00     248.94  % 
   8   M.040          M & J PAINTING CO.                                                         $  1,825,000.00     286.09  % 
   9   LI101          LINDNER PAINTING, INC.                                                     $  1,988,720.00     311.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
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     Bid Order:  601                             Contract ID:  97-1296-038-A                 Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EL171               |(   2  ) EU010               |(   3  ) PA015 
                                          |ELITE INDUSTRIAL PAINTING, I |EURO PAINT, LLC              |PACIFIC PAINTING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   97000.00000       97000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  200000.00000      200000.00|  450000.00000      450000.00|  295100.00000      295100.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  187000.00000      187000.00|  200000.00000      200000.00|  295100.00000      295100.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    6000.00000        6000.00|   10000.00000       10000.00|    7500.00000        7500.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   80000.00000       80000.00|  300000.00000      300000.00|  295200.00000      295200.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    5900.00000        5900.00|   10000.00000       10000.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   62000.00000       62000.00|   20000.00000       20000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       637,900.00|           $       995,000.00|           $     1,027,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       637,900.00|           $       995,000.00|           $     1,027,900.00 

==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  97-1296-038-A                 Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.147               |(   5  ) SP002               |(   6  ) SO166 
                                          |KMX PAINTING, INC.           |SPARTAN CONTRACTING, LLC     |SOUTHERN ROAD & BRIDGE, LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   20000.00000       20000.00|    1000.00000        1000.00|   78000.00000       78000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  440000.00000      440000.00|  500000.00000      500000.00|  462000.00000      462000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  320000.00000      320000.00|  274000.00000      274000.00|  462000.00000      462000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |  200000.00000      200000.00|  375000.00000      375000.00|  225000.00000      225000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   78000.00000       78000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   80000.00000       80000.00|   50000.00000       50000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,085,000.00|           $     1,215,000.00|           $     1,410,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,085,000.00|           $     1,215,000.00|           $     1,410,000.00 

==================================================================================================================================== 
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     Bid Order:  601                             Contract ID:  97-1296-038-A                 Primary County:  WOODBURY 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NI115               |(   8  ) M.040               |(   9  ) LI101 
                                          |NIKA CONTRACTING, INC.       |M & J PAINTING CO.           |LINDNER PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE CLEANING ITEMS FOR A 2600' X VARIABLE WIDTH STEEL BEAM BRIDGE; MAINT. NO. 9700.0S077 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    5000.00000        5000.00|  100000.00000      100000.00|   18500.00000       18500.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  750000.00000      750000.00|  500000.00000      500000.00|  783000.00000      783000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  438000.00000      438000.00|  500000.00000      500000.00|  730220.00000      730220.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   32000.00000       32000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |  350000.00000      350000.00|  500000.00000      500000.00|  350000.00000      350000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |   15000.00000       15000.00|  100000.00000      100000.00|   50000.00000       50000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   20000.00000       20000.00|  100000.00000      100000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,588,000.00|           $     1,825,000.00|           $     1,988,720.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,588,000.00|           $     1,825,000.00|           $     1,988,720.00 

==================================================================================================================================== 
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     Bid  Order:  981                         Contract ID:  24-0593-708                 Primary County:  CRAWFORD 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BOYLE BUILT ENTERPRISES, LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-059-3(708)96--76-24 
      Work Type:  CLEARING AND GRUBBING 
         County:  CRAWFORD           Prj Awd Amt: $44,532.10 
          Route:  U.S. 59 
       Location:  FROM NORTH OF 25TH AVE IN DENISON, SOUTH TO 
                  NORTH OF E59 . 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     44,532.10     100.00  % 
   2   SH245          SHEETS EXCAVATING, LTD.                                                    $     71,871.82     161.39  % 
   3   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     84,634.00     190.05  % 
   4   NO300          NORTHWEST LANDSCAPING, INC.                                                $    138,270.00     310.49  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    157,300.00     353.22  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $301,631,990.00     677336  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 07/24/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 981  2 

 
     Bid Order:  981                             Contract ID:  24-0593-708                   Primary County:  CRAWFORD 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO530               |(   2  ) SH245               |(   3  ) NI100 
                                          |BOYLE BUILT ENTERPRISES, LLC |SHEETS EXCAVATING, LTD.      |NIEWOHNER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2746.000  UNIT |      13.85000       38032.10|      17.67000       48521.82|      29.00000       79634.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    3500.00000        3500.00|   14950.00000       14950.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    3000.00000        3000.00|    8400.00000        8400.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        44,532.10|           $        71,871.82|           $        84,634.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        44,532.10|           $        71,871.82|           $        84,634.00 
==================================================================================================================================== 
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     Bid Order:  981                             Contract ID:  24-0593-708                   Primary County:  CRAWFORD 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NO300               |(   5  ) NE140               |(   6  ) K.055 
                                          |NORTHWEST LANDSCAPING, INC.  |NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850002          2746.000  UNIT |      45.00000      123570.00|      50.00000      137300.00|  109840.00000   301620640.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    6200.00000        6200.00|   10000.00000       10000.00|    5850.00000        5850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    8500.00000        8500.00|   10000.00000       10000.00|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       138,270.00|           $       157,300.00|           $   301,631,990.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       138,270.00|           $       157,300.00|           $   301,631,990.00 
==================================================================================================================================== 
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     Bid  Order:  982                         Contract ID:  48-0806-717                 Primary County:  IOWA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR FENCING 
Contract Period:   15 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  MPIN-080-6(717)205--0N-48 
      Work Type:  FENCING 
         County:  IOWA               Prj Awd Amt: $94,012.50 
          Route:  I-80 
       Location:  POWESHIEK COUNTY LINE EAST TO TIFFIN. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $     94,012.50     100.00  % 
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     Bid Order:  982                             Contract ID:  48-0806-717                   Primary County:  IOWA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            12.000  UNIT |      80.00000         960.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-3280000          5115.000  LF   |       9.50000       48592.50|                             | 
  FENCE, FIELD                            |                             |                             | 
0030 2519-3300400            40.000  EACH |     300.00000       12000.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-4200140          5115.000  LF   |       4.00000       20460.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    8500.00000        8500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        94,012.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        94,012.50|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  983  1 
 

     Bid  Order:  983                         Contract ID:  52-0016-714                 Primary County:  JOHNSON 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BOYLE BUILT ENTERPRISES, LLC 
Contract Period:    5 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-001-6(714)90--76-52 
      Work Type:  CLEARING AND GRUBBING 
         County:  JOHNSON            Prj Awd Amt: $27,882.71 
          Route:  IOWA 1 
       Location:  FROM I-80, NORTH TO SOLON. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     27,882.71     100.00  % 
   2   HU099          HUNT CONSTRUCTION CO. INC.                                                 $    132,250.00     474.30  % 
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     Bid Order:  983                             Contract ID:  52-0016-714                   Primary County:  JOHNSON 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO530               |(   2  ) HU099               |(      ) 
                                          |BOYLE BUILT ENTERPRISES, LLC |HUNT CONSTRUCTION CO. INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CLEARING & GRUBBING ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.800  ACRE |    3000.00000        2400.00|   25000.00000       20000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002           229.000  UNIT |      64.99000       14882.71|     350.00000       80150.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |    3500.00000        3500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     420.00000        2100.00|     420.00000        2100.00| 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    2500.00000        2500.00|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999010                    LUMP |    2500.00000        2500.00|    8000.00000        8000.00| 
  ('LUMP SUM' ITEM) HERBICIDE APPLICATION |                             |                             | 
  CUT STUMP                               |                             |                             | 
     SECTION TOTALS                       |           $        27,882.71|           $       132,250.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        27,882.71|           $       132,250.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  985                         Contract ID:  57-3806-717                 Primary County:  LINN 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR FENCING 
Contract Period:   10 WORK DAYS      Late Start Date:  10/26/15 
 
 
        Project:  MPIN-380-6(717)29--0N-57 
      Work Type:  FENCING 
         County:  LINN               Prj Awd Amt: $57,594.75 
          Route:  I-380 
       Location:  FROM COUNTY HOME RD.(E34) NORTHEASTERLY TO 
                  IOWA 150. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $     57,594.75     100.00  % 
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     Bid Order:  985                             Contract ID:  57-3806-717                   Primary County:  LINN 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            98.000  UNIT |      75.00000        7350.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2519-3280000          1937.000  LF   |      12.00000       23244.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0030 2519-3300400            16.000  EACH |     300.00000        4800.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0040 2519-4200140          1937.000  LF   |       4.75000        9200.75|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0050 2528-8445110                    LUMP |    3500.00000        3500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    8500.00000        8500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2599-9999010                    LUMP |    1000.00000        1000.00|                             | 
  ('LUMP SUM' ITEM) HERBICIDE, CUT STUMP  |                             |                             | 
     SECTION TOTALS                       |           $        57,594.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,594.75|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  986                         Contract ID:  67-0373-711                 Primary County:  MONONA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MLS LANDSCAPE & DESIGN, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  11/02/15 
 
 
        Project:  MP-037-3(711)0--76-67 
      Work Type:  CLEARING AND GRUBBING 
         County:  MONONA             Prj Awd Amt: $17,316.00 
          Route:  IOWA 37 
       Location:  IOWA 175 TO W OF IOWA 183 IN SOLDIER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     17,316.00     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $     21,844.00     126.14  % 
   3   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     23,062.00     133.18  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $     29,475.00     170.21  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     40,280.00     232.61  % 
   6   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     52,531.00     303.36  % 
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     Bid Order:  986                             Contract ID:  67-0373-711                   Primary County:  MONONA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) M.215               |(   2  ) NO300               |(   3  ) BO530 
                                          |MLS LANDSCAPE & DESIGN, INC. |NORTHWEST LANDSCAPING, INC.  |BOYLE BUILT ENTERPRISES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RURAL MONONA COUNTY 
                                          |                             |                             | 
0010 2101-0850002           338.000  UNIT |      32.00000       10816.00|      38.00000       12844.00|      49.00000       16562.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        17,316.00|           $        21,844.00|           $        23,062.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        17,316.00|           $        21,844.00|           $        23,062.00 
==================================================================================================================================== 
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     Bid Order:  986                             Contract ID:  67-0373-711                   Primary County:  MONONA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) NE140               |(   6  ) NI100 
                                          |K & L CONSTRUCTION, INC.     |NELSON & ROCK CONTRACTING, I |NIEWOHNER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RURAL MONONA COUNTY 
                                          |                             |                             | 
0010 2101-0850002           338.000  UNIT |      60.00000       20280.00|      60.00000       20280.00|     149.50000       50531.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    4195.00000        4195.00|   10000.00000       10000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        29,475.00|           $        40,280.00|           $        52,531.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        29,475.00|           $        40,280.00|           $        52,531.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  07/24/15 
                                                           VENDOR RANKING                                          Page:  987  1 
 

     Bid  Order:  987                         Contract ID:  67-1753-711                 Primary County:  MONONA 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    BOYLE BUILT ENTERPRISES, LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/19/15 
 
 
        Project:  MP-175-3(711)0--76-67 
      Work Type:  CLEARING AND GRUBBING 
         County:  MONONA             Prj Awd Amt: $42,887.76 
          Route:  IOWA 175 
       Location:  NEBRASKA STATE LINE EAST TO WEST OF I-29. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $     42,887.76     100.00  % 
   2   NO300          NORTHWEST LANDSCAPING, INC.                                                $     66,208.00     154.37  % 
   3   NI100          NIEWOHNER CONSTRUCTION, INC.                                               $     73,198.40     170.67  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     76,184.92     177.63  % 
   5   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     80,520.00     187.74  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $     98,055.00     228.63  % 
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     Bid Order:  987                             Contract ID:  67-1753-711                   Primary County:  MONONA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BO530               |(   2  ) NO300               |(   3  ) NI100 
                                          |BOYLE BUILT ENTERPRISES, LLC |NORTHWEST LANDSCAPING, INC.  |NIEWOHNER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RURAL MONONA COUNTY 
                                          |                             |                             | 
0010 2101-0850002          2184.000  UNIT |      16.89000       36887.76|      24.50000       53508.00|      32.60000       71198.40 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    3500.00000        3500.00|    5500.00000        5500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2500.00000        2500.00|    7200.00000        7200.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        42,887.76|           $        66,208.00|           $        73,198.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        42,887.76|           $        66,208.00|           $        73,198.40 
==================================================================================================================================== 
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     Bid Order:  987                             Contract ID:  67-1753-711                   Primary County:  MONONA 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) NE140               |(   6  ) K.055 
                                          |MLS LANDSCAPE & DESIGN, INC. |NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   RURAL MONONA COUNTY 
                                          |                             |                             | 
0010 2101-0850002          2184.000  UNIT |      31.22000       68184.48|      30.00000       65520.00|      40.00000       87360.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2528-8445110                    LUMP |    3000.22000        3000.22|    5000.00000        5000.00|    4195.00000        4195.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    5000.22000        5000.22|   10000.00000       10000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        76,184.92|           $        80,520.00|           $        98,055.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        76,184.92|           $        80,520.00|           $        98,055.00 
==================================================================================================================================== 
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     Bid  Order:  988                         Contract ID:  82-0616-716                 Primary County:  SCOTT 
   Letting Date:  150616     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DUFFIELD, ANNE CONSTR., INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  MP-061-6(716)107--76-82 
      Work Type:  DELINEATOR & MILEPOST SIGNS 
         County:  SCOTT              Prj Awd Amt: $76,035.00 
          Route:  U.S. 61 
       Location:  MUSCATINE COUNTY LINE, NORTH TO 1 MILE SOUTH 
                  OF U.S. 52. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     76,035.00     100.00  % 
   2   AD172          ADVANCED TRAFFIC CONTROL, INC.                                             $    102,678.50     135.04  % 
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     Bid Order:  988                             Contract ID:  82-0616-716                   Primary County:  SCOTT 
  Letting Date:  06/16/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DU080               |(   2  ) AD172               |(      ) 
                                          |DUFFIELD, ANNE CONSTR., INC. |ADVANCED TRAFFIC CONTROL, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2533-4980005                    LUMP |    5000.00000        5000.00|    7500.00000        7500.00| 
  MOBILIZATION                            |                             |                             | 
0030 2599-9999005           772.000  EACH |      40.00000       30880.00|      68.50000       52882.00| 
  ('EACH' ITEM) DELINEATOR RIGID - POST   |                             |                             | 
  ONLY                                    |                             |                             | 
0040 2599-9999005           215.000  EACH |      10.00000        2150.00|       6.60000        1419.00| 
  ('EACH' ITEM) DELINEATOR RIGID - TYPE 1 |                             |                             | 
  REFLECTOR                               |                             |                             | 
0050 2599-9999005          1245.000  EACH |      15.00000       18675.00|      10.10000       12574.50| 
  ('EACH' ITEM) DELINEATOR RIGID - TYPE   |                             |                             | 
  1A, REFLECTOR                           |                             |                             | 
0060 2599-9999005           170.000  EACH |      10.00000        1700.00|       9.00000        1530.00| 
  ('EACH' ITEM) DELINEATOR RIGID - TYPE   |                             |                             | 
  II,                                     |                             |                             | 
0070 2599-9999005             4.000  EACH |     150.00000         600.00|     120.00000         480.00| 

  ('EACH' ITEM) MILEPOST MARKERS, SIGN    |                             |                             | 
  ONLY                                    |                             |                             | 
0080 2599-9999005           772.000  EACH |       5.00000        3860.00|      20.00000       15440.00| 
  ('EACH' ITEM) REMOVAL OF DELINEATOR POS |                             |                             | 
0090 2599-9999005          1634.000  EACH |       5.00000        8170.00|       4.50000        7353.00| 
  ('EACH' ITEM) REMOVAL OF SIGNS, PLAQUES |                             |                             | 
  AND                                     |                             |                             | 
     SECTION TOTALS                       |           $        76,035.00|           $       102,678.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        76,035.00|           $       102,678.50|           $ 
==================================================================================================================================== 
 


